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RAILTEL CORPORATION OF INDIA LIMITED                   

(A Govt. of India Enterprise) 
1-10-39 to 44, 6A, 6th Floor, Gumidelli Towers,  
Begumpet Airport Road, Opp. Shoppers Stop,  

Hyderabad- 500 016, Telangana 
Tele: 27821134    Fax: 27820682 

 
CIN No: U64202DL2000GOI107905 

 
 
 
 
 

TENDER DOCUMENT 
िनिवदा दˑावेज 

  
FOR 

 
THE WORK OF 

 
 

“Deployment of OFC Maintenance Team for Preventive Maintenance and upkeep of associated 
gears / equipment for 2 Years & extendable by 1 year on same terms and conditions” 

 
ओएफसी केबल नेटवकŊ  के रखरखाव और संबंिधत िगयर/उपकरणो ंके रखरखाव के िलए 2 वषŊ की अविध के िलए 

रखरखाव टीमो ंकी तैनाती और समान िनयमो ंऔर शतŘ पर एक वषŊ तक बढ़ाई जा सकता है। 
 

Tender No. RailTel/e-Tender/OT/SR/SBC/2025-26/8 to 9 
 

िनिवदा सं. रेलटेल/ई-टŐडर/ओटी/एसआर/एसबीसी/2025-26/8 to 9 
 
 
 

 
 

 
 
 

Download of Tender document and submission of offer at e-tender portal: https://railtel.enivida.com 

Submission of offers  

1)   Submission of offers - Online along with all scanned copies (as per check list). 

2)  Submission of documents as per tender document – Online only (as per check list). 

 (EMD/ UDYAM & Bid security declaration, Technical & Financial Eligibility documents, Manpower 
details, Equipment details, and Affidavit submission). 
 

 



RailTel/e-Tender/OT/SR/SBC/2025-26/8 to 9 

Page 2 of 92 
 
 

 
 
 
 

 
 

INDEX 
 
 

SECTION   I 
 
 
 

 
 

 
 
 
 
 
 
 
 
 
 
 

 

Sl. No. 
 
SUBJECT 
 

1. 
 
Tender Notice 
 

2. 
 
Check List 
 

3. 
 
Preamble( Maintenance of OFC cable) 
 

4. 
 
Introduction 
 

5. 
 
Maintenance of Associated assets 
 

6. e-Tendering/Bid Receipt (Online/Offline activities Explained) 



RailTel/e-Tender/OT/SR/SBC/2025-26/8 to 9 

Page 3 of 92 
 
 

 

 

 

 

 

 

e-TENDER NOTICE / ई-िनिवदा सूचना 
 

Tender No. RailTel/e-Tender/OT/SR/SBC/2025-26/8 to 9                             Date: 20-05-2025 
 

RailTel Corporation of India Ltd. invites e-bids from the established and reliable contractors with proven 
experience for the work of “Deployment of maintenance teams for maintenance of OFC cable network and 
upkeep of associated gears/equipment for a period for 2 Year and extendable by one year on same terms & 
conditions” as detailed below: 
 
ओएफसी केबल नेटवकŊ  के रखरखाव और संबंिधत िगयर/उपकरणो ंके रखरखाव के िलए 2 वषŊ की अविध के िलए रखरखाव टीमो ं
की तैनाती और समान िनयमो ंऔर शतŘ पर एक वषŊ तक बढ़ाई जा सकती है 
 

Tender No. Sectional HQ Section Details 
Length 
of Sec. 
(KM) 

Estimated 
Tender Value for 
12 months incl. 

GST @18% 

EMD in Rs. 

  Please refer Annexure-A    
 

Note: City Access network will also be maintained by the maintenance team which will be up to around 15% 
of total section length without any additional cost 
 
नोट: िसटी एƛेस नेटवकŊ  का रखरखाव भी रखरखाव टीम Ȫारा िकया जाएगा जो िबना िकसी अितįरƅ लागत के कुल सेƕन 
लंबाई का लगभग 15% होगा। 
 
Details of sections which are being tendered is as enclosed / िजन अनुभागो ंकी िनिवदा की जा रही है उनका िववरण 
संलư है 
 

a) Tender Document available for download / िनिवदा 
दˑावेज डाउनलोड के िलए उपलɩ 

20-05-2025 

b) Last date & time for submission of the queries/ Ůʲो ंको 
जमा करने की अंितम ितिथ 

27-05-2025 at 15-00 hrs 

c) Last date and time for submission of tender documents 

& online offers/ िनिवदा दˑावेज & ऑनलाइन ऑफ़र जमा 
करने की अंितम ितिथ और समय 

10-06-2025 at 15:00 hrs  

d) Opening date and time of tender documents / िनिवदा 
दˑावेजो ंके खुलने की ितिथ और समय 

10-06-2025 at 15.30 hrs. 

e) Validity of offer / ऑफर की वैधता 60 days from the date of opening of tender. 

िनिवदा खुलने की ितिथ से 60 िदन। 

 

RailTel Corporation of India Limited 
A Government of India (Ministry of Railways) Undertaking 

Southern Region Head Quarters, 1-10-39 to 44, 6A, 6th Floor, Gumidelli Towers, Begumpet Airport Road, Opp. 
Shoppers Stop, Begumpet, Hyderabad-16 visit www.railtelindia.com, Tel: 040-27821134 Fax: 27820682,  
 Regd.Office: Plate-A, 6th Floor, Office Tower-2, NBCC Building, East Kidwai Nagar, NewDelhi-23.  
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f) Web address for availability of tender document / 

िनिवदा दˑावेज की उपलɩता के िलए वेब पता 
 Detailed tender notice and tender document 
https://railtel.enivida.com also available at our 
website www.RailTelindia.com 

िवˑृत िनिवदा सूचना और िनिवदा दˑावेज 

https://railtel.enivida.com हमारी वेबसाइट 

www.RailTelindia.com  पर भी उपलɩ है। 

g) Bidders are requested to submit all e-tender related documents / supporting copies along with all 
necessary formats duly filled at https://railtel.enivida.com only. No offline bids allowed. 
बोलीदाताओ ंसे अनुरोध है िक वे सभी ई-िनिवदा संबंधी दˑावेज/समथŊन Ůितयाँ सभी आवʴक Ůाŝपो ंके साथ िविधवत 
भरे Šए https://railtel.enivida.com पर ही जमा करŐ। कोई ऑफ़लाइन बोली की अनुमित नही ंहै। 

 
Eligibility Criteria: As per para no.3 in the preamble of Tender document / 
पाũता मापदंड: िनिवदा दˑावेज की Ůˑावना मŐ पैरा संƥा 3 के अनुसार 
 
* Note / ȯानदŐ: 

1. Firms registered with UDYAM under Ministry of MSME are exempted from submission of cost of tender 
(if applicable) & EMD and no other exemptions will be given & EMD / 1. एमएसएमई मंũालय के तहत 
उȨम के साथ पंजीकृत फमŘ को िनिवदा की लागत (यिद लागू हो) और ईएमडी जमा करने से छूट दी गई है और 
कोई अɊ छूट नही ंदी जाएगी 

2. Firms claiming for the above exemptions under UDYAM, have to submit supporting documents 
as per clause no 5.8 (Sec.II – Instructions to the contractor) without which their offers will be 
considered as invalid and liable for rejection / 2. उȨम के तहत उपरोƅ छूट का दावा करने वाली फमŘ 
को खंड संƥा 5.8 (अनुभाग II - ठेकेदार को िनदőश) के अनुसार सहायक दˑावेज जमा करने होगें, िजसके िबना 
उनके Ůˑावो ंको अमाɊ माना जाएगा और अˢीकृित के िलए उȅरदायी होगा। 

Purchase preference to MSE is applicable to this tender as per Public Procurement Policy Order, 
2012, Micro and Small Enterprises (MSEs) and quantity is not divisible. 

साव[जǓनक खरȣद नीǓत आदेश, 2012, सêूम और लघु उɮयम (एमएसई) के अनुसार एमएसई को खरȣद Ĥाथͧमकता 
इस Ǔनͪवदा पर लागू होती है। और माğा ͪवभाÏय नहȣं है।. 

 
3. The bidder shall bear all costs associated with the preparation, submission/participation in the bid. 

Purchaser in no way will be responsible or liable for these costs regardless of the conduct or outcome 
of the bidding process / बोलीदाता को बोली तैयार करने, Ůˑुत करने/बोली मŐ भाग लेने से संबंिधत सभी लागतो ंको 
वहन करना होगा। बोली ŮिŢया के आचरण या पįरणाम की परवाह िकए िबना इन लागतो ंके िलए खरीदार िकसी भी तरह 
से िजʃेदार या उȅरदायी नही ंहोगा 

 
Tender Notice and Tender Document are available on RailTel’s website and can be downloaded from 
www.railtelindia.com or from the e-Tendering portal https://railtel.enivida.com . For online bid submission 
the tenderer will have to necessarily download an official online copy of the tender documents from 
E-NIVIDA’s e-portal. All future Information viz. corrigendum /addendum/ amendments etc. for this Tender 
shall be posted on the e-Tendering Portal & RailTel website.  
 
िनिवदा सूचना और िनिवदा दˑावेज रेलटेल की वेबसाइट पर उपलɩ हœ और इसे www.railtelindia.com या ई-िनिवदा पोटŊल 
https://railtel.enivida.com से डाउनलोड िकया जा सकता है। ऑनलाइन बोली जमा करने के िलए िनिवदाकताŊ को ई-िनिवडा 
के ई-पोटŊल से िनिवदा दˑावेजो ंकी एक आिधकाįरक ऑनलाइन Ůित अिनवायŊ ŝप से डाउनलोड करनी होगी। सभी भिवˈ की 
जानकारी अथाŊत। इस िनिवदा के िलए शुİȠपũ / पįरिशʼ / संशोधन आिद ई-िनिवदा पोटŊल और रेलटेल वेबसाइट पर पोː िकए 
जाएंगे। 
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Printed copy of Tender document will not be sold from RailTel office / रेलटेल कायाŊलय से िनिवदा दˑावेज की मुिūत 
Ůित नही ंबेची जाएगी 
 
 

 The offers shall be opened on above said date in the presence of those bidders who choose to be present 
online (refer section: e-Tendering/Bid Receipt (Online)). If the  above said date happens to be a holiday 
the same shall be opened on the next working day. 
 
Ůˑाव उपरोƅ ितिथ को उन बोलीदाताओ ंकी उपİ˕ित मŐ खोले जाएंगे जो ऑनलाइन उपİ˕त होना चाहते हœ (देखŐ अनुभाग: 
ई-िनिवदा/बोली रसीद (ऑनलाइन))। यिद उƅ ितिथ को अवकाश होता है तो उसे अगले कायŊ िदवस मŐ खोला जायेगा।  
 
 
          
          Sd/- 
                                  GM/TM/SBC 

महाŮबंधक/टीएम/एसबीसी 
     RailTel Corporation of India Ltd., 

रेलटेल कॉपŖरेशन ऑफ इंिडया िलिमटेड 
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Annexure-A 
Details of sections for which tenderer has to quote 

 
Tender 

No. 
RailTel/e-
Tender/O

T/ SR/ 
SBC/ 

Sectional HQ Section Details 
Length 
of Sec. 
(KM) 

Estimated 
Tender Value 

for 2 Year incl. 
GST @18% 

Earnest Money 

Bangalore Territory 

2025-
26/8 

Londa Ambewadi-Alnawar-Londa-Vasco 168.23 Rs.5442577/- Rs.108900/- 

2025-
26/9 Hasan 

Akkihebbalu-Hasan-Arsikere& 
Sakleshpur-Hasan 152.7 

Rs.4940150/- Rs.98900/- 

 
Note: City Access network will also be maintained by the maintenance team which will be up to around 15 
% of total section length without any additional cost. 
 
नोट: िसटी एƛेस नेटवकŊ  का रखरखाव भी रखरखाव टीम Ȫारा िकया जाएगा जो िबना िकसी अितįरƅ लागत के कुल सेƕन 
लंबाई का लगभग 15% होगा। 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



RailTel/e-Tender/OT/SR/SBC/2025-26/8 to 9 

Page 7 of 92 
 
 

 
 

Check List for Tenderer before submission of Tender: 
 

Sl 
No 

Description Attached 
Document 

1 Read carefully and understand each clause of the Tender Document. Your Special 
attention is requested on various penalty clauses mentioned in tender documents.   

YES / NO 

2 Submit documents to prove your minimum Eligibility criteria as per relevant clause 
1) Technical (Experience certificate from client, copy of relevant PO/WO)  
2) Financial (Audited Balance sheet with P&L A/C with UDIN no) 

YES / NO 

3 1) Deposit EMD & Tender (only at E-NIVIDA) as listed in the Tender Document 
2) Tender document cost.(if applicable) – 
In case of UDYAM submitted towards exemption of tender document cost & EMD, 
submit “supporting documents” vide clause no.5.8 (instructions to contractor)   

YES / NO 

4 Submit documents like Invoices, Cash Memo, Bills etc. in support of possession of vital 
test equipments/machines or Undertaking to provide vital equipment on awarding the 
contract. 

YES / NO 

5 Submit list of Personnel who will be deployed on regular basis for this Maintenance 
work along with their qualification and experience or undertaking to provide required 
personal on awarding the contract as per Annexure-B (Part-a) & Annexure-F. 

YES / NO 

6 Submit complete plan of deploying your maintenance teams indicating their head 
quarters to achieve the end objective of this Maintenance Tender. Head quarter of 
maintenance team for each section shall be decided by the RailTel 

YES / NO 

7 Please quote a percentage (both in figure & words) ‘above/below’ the rates given by 
RailTel against ‘SOR-A -. 
If needed, separate Work Order will be issued by RailTel for execution of some of the 
items against ‘SOR-B’ as per rates indicated by RailTel. Confirm your acceptance of 
the same by signing on SOR-A, SOR-‘B’ , the tenderer shall quote percentage 
(Above/below) for SOR-A. For execution of items against SOR-B, no minimum work 
can be indicated, however, the maximum amount against SOR-B shall be kept at 40% 
of SOR-A per annum and may be utilized for OFC diversion works, marketing 
requirement and improvement works etc 

YES / NO 

8 Notarized Affidavit on a non-judicial stamp paper As per Annexure-E YES / NO 
9 Power of Attorney as per cl.no.5 of e-Tendering/Bid Receipt (Online/Offline Activities 

Explained) 
 

YES/NO 

10 If a bidder is quoting for multiple sections/tenders i.e. for more than one section/tender, 
he should provide the summary of list of sections/tenders and also the list of submitted 
eligibility criteria supporting documents against each tender he quoted.  

YES/NO 

11 The Bidder should not be blacklisted/debarred/banned by any Central Govt./Union 
Govt./State Govt. / any PSU as on date of submission of the Bid. A self-declaration to 
this effect should be submitted by the tenderer along with the bid 

YES/NO 

12 Bid security declaration (in lieu of EMD exemption for MSE) as per Form Annexure-
E1 

YES/NO 

13 Declaration by the tenderers stating that categorical certification about satisfactory 
completion of all RailTel OFC AMC SOR B work orders awarded during contract period, 
except the SOR-B POs issued in the last 3 months. Failure to submit this declaration, 
their offers will be considered as in valid and liable to be rejected. 

YES/NO 

 
Failure to comply with the above points shall render the offer to be invalid and liable to be rejected 
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Signature of Tenderer with Seal 
 

 
Section – I 

 
PREAMBLE 

 
S No Name of the work 

1 Deployment of maintenance teams for maintenance of OFC cable network and 
associated equipment etc. for a period for 2 Year.(SOR-A) 

2  OFC improvement works and other minor  works (SOR-B) 

3 Up-keep of infrastructure  like Shelter, Power plant and associated control 
equipment etc.  

 
The contract shall be extendable by one year on same terms & conditions. 

 
2.   SUBMISSION OF TENDER BID: 
2.1      The Tender bid shall be submitted online only.  Offline documents if any shall be submitted as   
           below:  

 
The offline documents (refer section e-Tendering/Bid Receipt (Online)) shall be sealed in an 
envelope which should bear the Tender No., its description, section name. The complete offline 
documents (refer section e-Tendering/Bid Receipt (Online)) shall be addressed to:  

The Executive Director,  
RailTel Corporation of India Ltd., 
1-10-39 to 44, 6A, 6th Floor, Gumidelli Towers,  
Begumpet Airport Road, Opp. Shoppers Stop, Begumpet, Hyderabad- 500 016 
 

Last Date of receipt of e-tenders: for the Tender No. RailTel/e-Tender/OT/SR/SBC/2025-26/8 to 9 
will be received in the office of the Executive Director, RailTel Corporation of India Ltd, up to 15:00 
hrs IST of Date 10-06-2025 and will be opened at 15:30 hrs on same day.  If the above said day 
happens to be a holiday, the tender shall be opened on the next working day at the given time. 

 
  3.       ELIGIBILITY CRITERIA: 

The bidder/tenderer should have the following Technical & Financial capabilities for each section 
that the tenderer is quoting: 
 

3.1 Technical Capability for single section:  
 Tenderer’s should have:  
(a) Performed Underground / Aerial OFC route maintenance in a single contract having more than 150 

Kms (One hundred fifty kilometres) for a minimum period of 3 (three) months in the past three 
financial years & current year before the date of opening of tender. 

Or 
(b) Should have executed trenching, laying, splicing and termination of OFC for a continuous stretch of 

50 Kms (Fifty Kilometre) in a single contract or a combined length of minimum 200 Km (Two Hundred 
Kilometres) in the past three financial years & current year before the date of opening of tender. 

Note:  
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1) Tenderer’s must have completed the above mentioned works either for Govt. / public Sector or for 
reputed private sector telecom service providers/Infrastructure provider with satisfactory 
performance report from the client. 

2) Tenderer must have completed the above mentioned works in the last three financial years & current 
year reckoned from the date of opening of the tender. 

3) No consortium/ Joint Bid shall be allowed.  

4) Certified copies of the necessary experience certificates with concerned copy of PO/WO/LOA 
to this effect shall be enclosed along with the tender document while quoting for establishing 
credentials.   

 
3.2  Financial Capability for single section: 

a) The tenderer must have received total contract value of 150 % of the advertised value of 
tendered sections for which they are participating in the past three financial years & current 
year before the date of opening of tender. 

b) The tenderer should produce:  
 

(i) – Deleted  
(ii) Audited balance sheet and income statement of all the preceding three financial 

years and PAN Number.  
(iii) The contractor should submit copy of GST registration certificate for the states 

wherever applicable. 
 

3.3 Technical & Financial Capability for multiple sections:  
 

If a bidder is bidding in more than one section then, he must meet the cumulative technical and 
financial criteria for more than one section. 

 
Example: if a bidder participated in 4 sections, then: 
 
(a) For Financial capability 
(i) his turnover should be 150% of the total of tendered values of those 4 sections i.e. all 

participated 4 sections tendered value will be added and 150% of the total value will be 
calculated to arrive the required turnover eligibility value. 

(b) For Technical capability 
(i) he must have performed OFC route maintenance at least 4x150 Kms of section for a minimum 

period of 3 months.  To meet the requirement of 4x150 Km (600 Kms) the section length (each 
being minimum 150 Km in a single contract) for which he has performed the maintenance for 
minimum 3 months will be added.  Therefore, if one bidder has performed maintenance of 
section lengths of 200 Km, 175 Km & 250 Km sections each in single contracts, then he will be 
eligible for 4 sections.  But if a bidder has performed maintenance of section lengths of 200 Km, 
125 Km & 300 Km sections, then he will not qualify for 4 sections as 125Km section 
maintenance is being less than 150 KM, will not be taken in to account. Similarly, a bidder who 
has done 600 Km OFC route maintenance in a single contract for a minimum period of 3 months 
will also qualify. 

Or 
(ii) he should have executed trenching, laying, splicing and termination of OFC for a continuous 

stretch of 4x50 Kms in a single contract or a combined length of minimum 4x200 Km in the past 
three financial years & current year before the date of opening of tender. 
Above example at b(i) applies in similar manner for this clause also regarding cumulative 
technical capability. 
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3.4 The maximum no. of sections that can be awarded to a contractor is 16 with territory-wise restriction 
given at cl.no.24 of preamble, which is an overall limit for Southern Region. 
 

4. General Condition: 
The tenderer must have a proper office with Landline phone/FAX, Internet connection Computer, 
printer & Office staff etc. and provide Phone, Fax no. & E-mail ID in his credentials along with the 
submission of offer. Any change subsequently shall be advised in writing to this office. 

5. Currency of the Contract:  
The currency of the contract shall be two year from the date of taking up service contract after issue 
of LOA and shall be extendable by one year on same terms & conditions. 

 In case of premature withdrawal (before the completion of the tenure agreed) of   the Team by the 
contractor for any reason whatsoever, the Security Deposit shall be forfeited. Also, in case the 
premature withdrawal is without at least one month’s notice, additionally the maintenance charges 
for the last two months shall also be forfeited. 
 

6. Tender Cost: Cost of the tender document is Rs.0 zero.  
 

7. The tenderer shall produce along with tender document, the documentary support for their 
experience. The tenderer shall also state the number of fully equipped teams, which shall be placed 
fully under the disposal of RailTel. Documentary support like cash memo/invoice/bill for the 
possession of vital equipment such as OTDR, Splicing Machine, Power meter, Cable route locator, 
Road Vehicle etc. shall be submitted along with the tender document.   

 
8. All tenders must be accompanied by the Schedule of Rates attached as SOR-A, SOR-B duly filled 

in and signed complete with technical details, unsealed tenders will not be accepted.  
 
9. EMD:-A sum of Rs. 2% of total tender value (rounded to next higher 100) for respective tendered 

section should be deposited as earnest money to be paid online at E-NIVIDA portal only. The validity 
of Demand draft will be at least 60 days beyond opening of tender. No interest is allowed on this 
Deposit and RailTel Corporation reserves the right to forfeit this Deposit if the successful tenderer 
fails to submit the Security Deposit required by the terms and conditions of the tender. Tenders not 
accompanied by Earnest Money will be summarily rejected. (See note 5.8 for exemption) For multiple 
sections, the EMD amount will be 2% of the total tender value for the total number of sections which 
he has quoted. 

9.1 For UDYAM registered firm:  Please refer clause no. 5.8 under instructions to tenderer’s and 
conditions of tendering for exemption from submission of EMD & cost of tender document.  

10. The offer of Tenderers, who do not comply with the above conditions, will be rejected. 
 
11. The RailTel reserves the right to accept / reject any tender in respect of whole or any portion of the 

items specified without assigning any reason whatsoever. RailTel also reserves the right to add or 
delete any maintenance section. In case of Addition/deletion of any section, the change in contract 
value will be governed as under: 

 
 Change in Sectional length of Backbone or Access Network (after 15%): +/- 55% of the tendered 

length. Change of the contract value shall be @ +/- ½of % age of change in sectional length rounded 
off to nearest full %age. 
 

12. Material to be supplied by RailTel & Contractor: The quoted rates in the schedule should include all 
the materials to be provided for the work to be done by the contractor as described in the tender 
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document and the schedules attached. Tenderer’s special attention is invited to the fact that no 
material shall be arranged /supplied by RailTel except OFC & HDPE Duct, (as required) in various 
sections for Preventive Maintenance and fault rectification of OFC. All materials including the 
materials covered under the Schedule of Requirement and those required to achieve the end 
objective and any special protection materials needed are to be supplied by the contractor. The 
material used by contractor should be of approved quality specified. 

 
A.  Material to be supplied: In addition to OFC & Duct, patch cords, connectors, attenuators, FDMS etc 

which are used for connectivity in PoP. 
 
13. Unit /Percentage Price : The prices quoted by the tenderer’s shall be as an all inclusive price against 

SOR-A after   taking   all the    relevant factors into consideration and  these should be firm all inclusive 
without any variation clauses. Prices inclusive of GST as payable under the law of the land, while for 
SOR-B rates have been indicated by RailTel. RailTel shall not accept any liability for the same after 
award and acceptance of contract. However, the tenderer shall quote only percentage (Above/below) 
for SOR-A. 

 
14. The teams shall be deployed within 21 days from the date of issue of Letter of Acceptance. If the 

tenderer fails to deploy the material and man power as per tender document, LOA shall be cancelled 
EMD shall be forfeited. 

 
15. Validity: The tenderer shall keep the offer open for a minimum period of 60 days from the date of 

opening of the tender within which period the tenderer cannot withdraw his offer. Any contravention 
of this condition will make tenderer liable for rejection. 

 
16. Before quoting, the Tenderer’s are advised to ascertain the nature of work involved and invariably 

undertake a site inspection. 
 
17.     Tenderer is required to quote for the complete work. 

 
18. The submission of tender will be deemed to imply that this memorandum and all documents enclosed 

have been studied and understood and the tenderer is aware of the full scope of the work to be done 
and the conditions affecting the execution. 

 
19. The tenderer shall not increase the quoted rates in case RailTel decides to negotiate for reduction in 

rates. Such negotiations shall not amount to cancellation or withdrawal of the original offer and the 
rates originally quoted will be binding on the tenderer. 

 
20. If the tenderer deliberately gives wrong information in his/her tender or creates such circumstances 

for the acceptance of his/her tender, then RailTel reserves the right to reject such tender at any stage. 
In case credential certificate(s) submitted by the contractor are found to be incorrect, the EMD 
deposited shall be forfeited in respective tenders he has quoted and he will be barred from quoting in 
RailTel tenders for a period of 5 years. 

 
21. Performance Bank Guarantee (PBG):The successful tenderer shall give a performance guarantee 

amounting to 5% of annual contract value within 21 days from the date of issue of LOA. Extension of 
time for submission of PBG beyond 21 days and up to 60 days from the date of issue of LOA may be 
granted subject to the conditions that a penal interest of 15 % per annum of the amount of BG shall 
be charged for the period of delay beyond 21 days i.e. 22st day after date of issue of LOA. Further, if 
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the 60th day happens to be a declared holiday in the concerned office of the RailTel, submission of 
PG can be accepted on the next working day. In all other cases, if the Contractor fails to submit the 
requisite PG even after 60 days from the date of issue of LOA, the contract is liable to be terminated. 
In case contract is terminated RailTel shall be entitled to forfeit EMD and to deduct amount towards 
other dues payable against that contract. The failed Contractor shall be debarred from participating 
in re-tender for that work. PBG shall be released after satisfactorily completion of the work and on 
expiry of warranty.  

 
While submitting the PBG, following is to be noted: 

i. All performance security (PBG) up to Rs. 5 Lakhs will be accepted only through Bank 
transfer only. 

ii. As per RBI guidelines BG above Rs. 50,000/- should be signed by two bank officials.  
iii. PBG should be from a scheduled commercial bank (either private or PSU) but not from any 

Cooperative Bank or NBFC. 
iv. It is to be ensured that BG issuing bank must be SFMS enabled.  Under SFMS system, a 

separate advice of the BG (via SFMS IFN 760COV) to be sent to the advising bank (RailTel) 
through SFMS by the issuing bank (Applicant). Similar process to be followed for bank 
guarantee amendment also and separate advise (via SFMS IFN 760COV) is sent to the 
advising bank and only after this the BG will become acceptable to RailTel.  It is therefore in 
own interest of bidder to advise the details of RailTel’s bank IFSC code, its branch and 
address as given below: to the BG issuing bank and request them to send advice of BG 
through SFMS to the RailTel’s Bank. 

v. The minimum gap between BG expiry date and BG claim date should be 12 months. 
vi. If required, Bank Guarantee to be extended at least 90 days before its expiry; failure to do so 

will result in the encashment of the BG. 
 

RailTel SR Bank Details: 
Name: RailTel Corporation of India Limited 
Account No: 27301010373007, 
IFSC Code: UBIN0805050, 
Bank Name: Union Bank of India, 
Branch address: Union Bank of India, RP Road Branch, Bungalow no 109, New No 1-7-252 
to 254, Oxford Street, SD Road, Near ParkLane Center, Secunderabad – 500003. 

 
 
22. The Security Deposit for each work shall be 5% of total contract value. 

(a) The rate of recovery should be at the rate of 10% of the bill amount till 5 % total contract value 
is achieved. (EMD cost and balance from the running bills) 

 (b)  Security Deposit shall be returned to the contractor after the complete physical completion of 
the work as certified by the competent authority. 

(c)  No interest will be payable upon the Security Deposit. 
(d) Wherever the contract is rescinded, security deposit and PBG shall be forfeited.  

 
23. The successful tenderer shall sign an agreement for the execution of the work as tendered by 

him/her and accepted by RailTel within 15 days after the receipt of notice from RailTel that such 
documents are ready. 
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24. The maximum number of sections that can be awarded to a contractor: 
a. Territory wise maximum sections that can be awarded to single bidder are as detailed below: 

Territory No. of Sections that can be 
awarded to a single bidder* 

Secunderabad (SC) 3 

Vijayawada (BZA) 3 

Chennai (MAS) 4 

Ernakulum (ERS) 2 

Bangalore (SBC) 4 

Total 16 

* duly considering the existing backbone OFC Maintenance contracts except working on quotation 
basis and / or extended temporarily after original contract period. 

b. Two adjacent sections will not be awarded to the same Agency.  (City Access network maintenance 
sections will not be considered) to ensure redundancy of resources to maintain SLA.   

 
NOTE: If an agency submits bids for adjacent sections or more number of sections, then; for 
sections which can be awarded to a bidder in a Territory, RailTel will ignore such additional 
bids to meet the requirement of above clause.  In such cases, which bid to be ignored, will 
be at the sole discretion of RailTel and no representation in this regard will be entertained 

25.  The tenderer shall submit along with the tender document, documents in support of his/their claim 
to fulfill the eligibility criteria as mentioned in the tender document. Each page of the copy of 
documents/certificates in support of credentials, submitted by the tenderer, shall be self-
attested/digitally signed by the tenderer or authorized representative of the tendering firm. Self-
attestation shall include signature, stamp and date (on each page). Only those documents which are 
declared explicitly by the tenderer as “documents supporting the claim of qualifying the laid down 
eligibility criteria”, will be considered for evaluating his/their tender. 

 
26. “The tenderers shall submit a notarized affidavit on a non-judicial stamp paper stating that they are 

not liable to the disqualified and all their statements/documents submitted along with bid are true 
and factual. Standard format of the affidavit to be submitted by the bidder is enclosed as Annexure-
E. Non submission of an affidavit by the bidder shall result in summary rejection of his/their bid. And 
It shall be mandatorily incumbent upon the tenderer to identify, state and submit the supporting 
documents duly self attested by which they/he is qualifying the Qualifying Criteria mentioned in the 
Tender Document. It will not be obligatory on the part of the RailTel to scrutinize beyond the 
submitted document of tenderer as far as his qualification for the tender is concerned.” 
 
With the submission of the affidavit as mentioned above, the practice of verification of tenderer’s 
documents by the RailTel may be dispensed with.  

a) The RailTel reserves the right to verify all statements, information and documents submitted 
by the bidder in his tender offer, and the bidder shall, when so required by the RailTel, make 
available all such information, evidence and documents as may be necessary for such 
verification. Any such verification or lack of such verification, by the RailTel shall not relieve 
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the bidder of its obligations or liabilities here under nor will it affect any rights of the RailTel 
there under. 

b) In case of any wrong information submitted by the tenderer, the contract shall be terminated, 
Earnest Money Deport (EMD), Performance Guarantee (PG) and Security Deposit (SD) of 
contract forfeited and agency barred for doing business on entire RailTel for 5 (five) years. 

27. GST :  
i. The price quoted in the offer should be firm, fixed indicating the breakup and inclusive of all taxes & 

duties like import, custom, Anti Dumping, CGST,SGST, IGST, UTGST etc. The offer should be 
inclusive of packing, forwarding, freight up to destination, insurance charges. 

ii. Bidder shall issue a valid tax invoice to RailTel for availing proper credit of CGST,SGST, IGST, 
UTGST in case of award of contract. GST will not be reimbursed in the absence of valid tax invoice. 

iii. For all the taxable supplies made by the vendor, the vendor shall furnish all the details of such taxable 
supplies in the relevant returns to be filed under GST Act. 

iv. If the vendor fails to comply with any of the above, the vendor shall pay to purchaser any expense, 
interest, penalty as applicable under the GST Act. 

v. In case of incorrect reporting of the supply made by the vendor in the relevant return, leading to 
disallowance of input credit to purchaser, the vendor shall be liable to pay applicable interest under 
the GST Act to the credit of purchaser. The same provisions shall be applicable in case of debit/credit 
notes. 

vi. Tenderer shall quote all inclusive rates, but there shall be break up of basic price and all type of 
applicable taxes such as SGST,CGST, IGST, UT GST along with respective HSN/SAC code under 
GST Law (including tax under reverse charges payable by the recipient) 

vii. Wherever the law makes it Statutory for the purchaser to deduct any amount towards GST at 
sources, the same will be deducted and remitted to the concerned authority. 

viii. In regards to works contract, the tenderer should have registration no for GST in respective State 
where work is to be executed and shall furnish GST registration certificate along with Tender. 

ix. The imposition of any new tax and /or increase in the aforesaid taxes, duties levies after the last 
stipulated date for the receipt of tender including extensions if any and the bidder thereupon 
necessarily and properly pays such taxes/ levies / cess, the bidder shall be reimbursed the amount 
so paid, provided such payments, if any, is not, in the opinion of RailTel attributable to delay in 
execution of work within the control of bidder. The bidder shall, within a period of 30 days of the 
imposition of any such tax or levy or cess, give a written notice thereof to RailTel that the same is 
given pursuant to this condition, together with all necessary information including details of input 
credit relating thereto. In the event of non-payment/ default in payment of any of the above taxes, 
RailTel reserves the right to with-hold the dues / payments of bidder and make payment to State / 
Central Government authorities as may be applicable. However, if the rates are reduced after the 
last stipulated date of tender, bidder  has to pass on the benefits to RailTel. 

x. In case of imported equipment: Anti dumping duty if applicable on the equipment proposed to be 
supplied by OEM/Tenderer as per extant instructions of Ministry of Commerce/Finance Government 
of India has to be borne by the tenderer and shall be deducted from the amount payable to the bidder 
at the time of making payment to the firm, if this duty amount is paid to Custom Authority by RailTel. 

xi. Evaluation Criteria: inter se position of the technically and financially evaluated offers will be 
determined on total unit rate on CIP destination basis which will include basic rate, custom duty 
GSST, SGST, IGST, GST, freight, insurance and any other charge or cost quoted by the tenderer, 
including GST payable. On reverse charge by RailTel, wherever applicable. 

xii. However, if the extension of contract period is on account of failure of contractor, no compensation 
shall be made towards upward revision or imposition of any new taxes 
 

Any benefit on account of downward revision of duty either in original contract period or during the 
extended contract period shall be passed on by the contractor to RailTel 

28. The Bidder should not be blacklisted/debarred/banned by any Central Govt./Union Govt./State 
Govt. / any PSU as on date of submission of the Bid. A self-declaration to this effect should be 
submitted by the tenderer along with the bid 

****  



RailTel/e-Tender/OT/SR/SBC/2025-26/8 to 9 

Page 15 of 92 
 
 

INTRODUCTION 
 

INFRASTRUCTURE: 
1. RailTel has exclusive Right of Way along the Railway track. RailTel has built over 45,000 Kms 

length of OFC route along the ROW and access network in cities on which different transmission 
equipment, data network equipment etc have been deployed. 

 
1.1     Armored OF Cable has been laid along the route is provided with HDPE/GI/RCC protection   

wherever required for Track Crossing, Road Crossing, LC gates etc. The contractor shall accept the 
site on as–is–where–is basis. The maintenance agency is not only responsible for the proper 
maintenance of backbone UG/Over Head OFC laid between node to node but also the access OFC 
network laid in cities. Access OFC network Over and above 15% free access maintenance shall be 
paid as per Section-I, Clause no 11.The agency is fully responsible for the end to end performance 
between the two nodes in the entire jurisdiction of the teams reach awarded. 

 
1.2    The RailTel has DWDM, STM, telecom equipment’s, Power plant, DG sets, AC machine, earthing 

etc in POPs on OFC network. 
 
2.  SCOPE OF WORK: 
 
2.1 The CONTRACTOR shall be responsible for the maintenance of the OFC network awarded to him. 

This shall include but not limited to undertake all required preventive measures of the OFC route, 
rectification of faults and restoration jobs required for achieving the OFC link availability of highest 
order. Periodic maintenance of PoP to be done every 15 days as per proforma-20. 

 
2.2 The contractor shall carry out any OFC related works like attending to existing protection works, 

splicing, termination, tightening of nuts/bolts, provision of complete clamps for supporting the 
already done protection work over culverts/bridges, wiring of equipment as directed by the Engineer 
of the section. No additional payment will be made on account of these technical works. 

 
2.3 The contractor shall also carry out other miscellaneous works such as proper up keep of Telecom 

equipment, power plant, minor repairing of shelters/building, Earthing arrangements general 
cleanliness of the RailTel’s POP, and other such activity as advised by Engineer of the section on 
periodical basis. In case of replacement or repair of any spares or parts of any equipment, payment 
for the same will be reimbursed to contractor on actual basis.  

 
2.4      The maintenance contract is planned to be awarded for a period of two year and extendable by1 

year on same terms & conditions. However, the contract can be terminated by giving 30days 
notice before  the expiry of contractual completion period in case performance of the contractor 
is not found satisfactory or as and when required by RailTel.  

 
2.5 Preventive Maintenance for Cable Protection: 
2.5.1 Regular patrolling and surveillance of OFC route to have pro-active check to prevent OFC link 

disruptions.  It will be done by dedicated and exclusive team who will not be assigned any other 
work. There should be at least one patrolman on approximately every 30-40 kms beat (or as defined 
separately in the tender document for each section listed at Annexure-F) and between two Long 
Haul Pops (also located at approximate length of 30-60 Km). Each patrolman has to be equipped 
with a mobile phone with Android operating system which can run apps. Suitability of patrol man 
shall be examined by Engineer before deployment. 
 

2.5.2 Patrolling of the entire section has to be done by way of ‘Window Inspection’ from passenger train 
and the entire section has to be covered at least thrice a week during daytime.  If any activity is 
observed which may affect the OFC, the patrolling team should get down and reach the suspected 
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spot by foot or by any means and prevent any damage to the OFC. The matter must be reported to 
the RailTel officials immediately. The time-to-time movement of the patrolling team shall be kept 
informed on daily basis so that they can be contacted during emergencies.   
  

2.5.3 Part of the team shall also go on foot/bi-cycle along the entire route so that minimum two block 
sections on every day is covered and observe the condition of the OFC. It is expected that the entire 
section under the contract will be covered by foot patrolling at least 3 times every month. Therefore, 
for effective patrolling of the entire section by passenger train as well as by foot/bi-cycle, as above, 
sufficient number of persons are to be engaged by the contractor. Monitoring of jobs undertaken by 
other agencies in the vicinity of RailTel’s fiber network to ensure the safety of RailTel’s OFC cable 
shall also be done by assigned agents of the contractor. 

 
2.5.4 Attending to / safe-guarding against any signs of damage or potential damage of RailTel’s OFC 

network, which come to light during patrolling. 
 

2.5.5 Collecting information & accordingly coordinate with other agencies before the execution of work, 
who shall carry out any work in the vicinity of RailTel's OFC route, to safe-guard against the damages 
to RailTel's OFC cable. The contractor shall effectively co-ordinate with other agencies working 
along the RailTel's OFC route to prevent damage to OFC link and the contractor will be held 
responsible for any cut of the link by other agencies. 

 
2.5.6 Liasioning also shall be maintained with other department like NHAI, Municipal corporations, Nagar 

palikas, Rlys, Urban Development Authorities etc regarding the permission being given or shall be 
given to other parties for any type of construction works along the RailTel OFC route. Regular 
liasioning with various Railway authorities like Railway field officials of Engineering, S & T and 
Electrical department and protect the OFC when any of these departments do work, which may 
directly or indirectly affect the OFC in the section. However, only cost of the material (JC and JE), 
may be reimbursed at SoR-B rates by RailTel for rectification of cuts during large scale 
Railway/NHAI works in all the O&M contracts with the approval of ED/Region. In addition to the 
above, Patch chords and FDMS where ever required in all PoPs will also be supplied by RailTel. 
Penalty for not providing JC then shall be Rs. 10,000/- per JC. For all other cases it shall be equal 
to the penalty proposed in Annexure”C”. Since it is re-imbursement, supplementary bill duly certified 
by section-in-charge and TM will be submitted for approval of ED and re-imbursement. This clause 
is applicable for Backbone OFC NW 

 
2.5.7 Additional patrolmen, if required for gauge conversion/ doubling works / continuous construction 

works shall be deputed by the contractor including day-to-day open line works or railway such as 
track works, bridge works and sleeper works etc.  In case, additional patrolmen for the conditions 
mentioned in Cl. 2.5.7 of Tender Document underwritten advice of Territory-in-charge are deployed 
with prior approval of ED/SR, payment will be as per minimum wages act plus Rs. 300/- for mobile 
charges per month. Mobile with Android operating system which can run apps and SIM to be 
arranged by contractor 

 
2.6        Planned repairs to existing joints/Terminations: 

The preventive maintenance should be carried out with prior approval and during planned shutdown 
period generally during night time between 00:00 to 05:00 hrs. The additional shutdown is not 
guaranteed, as number of customer circuits will be in operation. 

2.6.1 Contractor shall also carry out testing of existing joints and OFC repairs along with testing of OFC 
route for improvement in the performance with link margin as per national/international standards 
and instruction of Engineer with consumable material such as repair kit etc. No extra charges will 
be payable for this schedule maintenance except maintenance charges as per SOR-A. However, 
for attending OFC joint / termination and laying of cable etc as the case may be for improvement of 
fibers which was identified as high loss / break / defective (at the time of taken over of the section) 
payment will be made as per SOR – B rates. 
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2.6.2 Preventive maintenance of OFC cable:  
 All measurements for preventive maintenance shall be carried out as per prior agreed time schedule. 

The testing of all fibers including short haul fibers shall be done, once in every four months for all 
sections and reports shall be submitted along with alternate bi-monthly bill. Any defects observed in 
the OF cable or in any of the associated equipments shall be attended at site. RailTel’s maintenance 
supervisor will also accompany the teams as and when required. Testing should be supervised by 
the Engineer. Working fibers will be tested as per the instructions of engineer. OTDR testing report 
in proforma 1 & 2 will be submitted within 10 days of doing the measurements. 

2.6.3 Testing consists of OTDR testing and Power Meter reading of all fibers for proving one to one 
correspondence. Station to station testing is required for spare fibers terminated at block stations in 
both the directions. Run through fibers may be tested from end to end only. The periodicity of testing 
is once in four months for all block sections. 

 
2.6.4 Reports: Reports consists of (a) Section-wise tabulation of all fiber events reported by OTDR of 

more than 0.2 dB over the section fiber wise for all fibers tested in the given  Performa in print 
and in Excel worksheet, (b) Tabulation of power loss from A-B & B-A direction, average and loss per 
km at 1550  for all the fibers tested.  The OTDR traces should be submitted in soft copy format. 

 
2.6.5 In a situation, where in the vicinity of RailTel’s OFC network any major construction / doubling 

projects are going on or are to start and necessitates re-routing through a new safe route of OFC to 
avoid damage, Contractor shall explore feasibility of alternate routes & provide detailed route plan 
for new location, where re-routing can be done.  

 
2.6.6 Block section-wise condition of fibers is to be plotted using following color codes. Soft copy of the 

report to be submitted in hard & soft copy along with Bi-monthly bill. 
 

a. Broken and non-usable high loss fibers----------------          RED 
b. High loss fibers but usable in case of emergency----------  PINK 
c. Working fibers-------------------------------------------------------- GREEN 
d. Spare usable fibers-------------------------------------------------- YELLOW 
Summary of fiber condition should be provided in the Performa attached. 
 

2.7 Equipment/other fault restoration Services: 
2.7.1 The contractor shall facilitate Engineer rectification of any other type of fault (equipment/ power plant 

etc) & shall be available with maintenance team & transport etc for going to the section. 
 
2.7.1.1 The AMC team shall support the Station Wi-Fi & VSS maintenance/ failure restoration as advised by 

RailTel’s Engineer as specified below: 
(i) While attending the Station Wi-Fi & VSS failure, If required, RailTel engineer will take the physical 

support of patroller of the section and restore the system by soft reboot/reset /jack-out, jack-in of 
cable for the system etc 

(ii) Since technical work is done by RailTel engineer only, no other obligation/penalty specific to this 
work is involved 

(iii) AMC team vehicle movement will not be asked for Wi-Fi & VSS maintenance / restoration of failure. 
(iv) In cases where fiber splicing to be attended by splicer, if required, the payment will be made 

separately as per SOR-B rates. 
(v) Wi-Fi and VSS OFC failure in Station premises (not covering under backbone) shall attend on SOR 

B rates. 
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2.7.2 Head Quarter of Maintenance Teams to be stationed at the designated Head quarters given in 
Annexure-A or at any other place mutually agreed to. The Maintenance teams shall comprise of 
manpower, logistics, required Tools/Plants/Machinery, equipments and sufficient fund to meet day 
to day expenditures, etc 
 

2.7.3 On all working days the members of team with team equipments should be present in office of the 
Engineer during office period unless team is assigned work in the section. The movement of team 
members should be in the knowledge of Engineer responsible for O&M of the section. The 
attendance of all team members shall be marked in the Performa accordingly. Daily diary of the 
works and movement of all staff shall be submitted along with the bill duly verified by the Engineer 
responsible for O&M of the section. 

 
2.7.4  Scope of maintenance: Identification of OFC fault/cut on ground, obtaining permission from local 

authorities if required, excavation of earth to expose cable, laying of required length of OFC with 
protection wherever required, splicing of OFC, installation of Jointing pit (FRP/RCC chamber)& back 
filling of pit (FRP/RCC chamber)with Sand (river sand and robo sand also can be used), minor 
repairing of shelters/building like leakage etc, provision/alignment/tightening of clamps and 
maintenance of GI pipes and troughs on bridges, supply and installation of cable Route Markers of 
RCC make and Joint Markers as per specification, testing of OFC and updating of OFC as-built 
drawings etc. Cable route plan will be up-dated with each instance of cut, including date, cable 
location etc. Up-dated copies of relevant sheets of ABD (As built drawing) will be submitted along 
with bi-monthly bill. Updated drawing of whole section should be submitted in soft copy (Auto CAD 
format)  every 6 months & hard copy every year to Territory office.  Non submission of copies shall 
attract penalty of Rs.5000/- per each delayed month. 

 
2.8 Restoration for OFC cuts:   

Under OFC link cut condition, the following activities shall have to be taken up by the CONTRACTOR 
for the restoration of OFC cut fault for the end-to-end restoration of the network traffic/service: 

 
2.8.1  On receipt of information of fault in OFC the team stationed at the team HQ shall move immediately 

for locating and rectifying fault as per the response time given below. The working fibers shall be 
restored first. Sufficient labour shall be engaged for speedy restoration. Adequate care shall be 
taken not to damage QUAD copper cable of Railways if laid in the same trench. 

 
2.8.2 For the identification of exact fault location on immediate basis, the OTDR measurement of spare 

fibre shall be made from the nearest telecom station/Node. For better clarity, the OTDR 
measurement on spare fiber shall be taken at Nodes / nearest OFC joints situated at both ends of 
cut and using dummy fiber spool of 1km, in case required. 
 

2.8.3  After the OTDR measurement, the as-built drawing shall be referred and the physical site of fault 
on ground shall be located. It may be possible that data in as- built document may  not be 
correct for the accuracy purpose, as such As-built drawing shall be taken as reference only. No claim 
of contractor will be entertained on account of the inaccuracy of the as built drawing. Accordingly, 
locating the OFC fault, the job of excavation in all types of soil, identification of OFC, pulling of cable 
from both ends if feasible, construction of jointing pits, splicing of OFC, back filling of trench &jointing-
pit shall be taken up as per the standard procedure. Further, RCC marker at the jointing pit has to 
be provided for identification of route as well as jointing pit, depth of cable etc (Date of installing 
Jointing pits to be updated on route plan). This should be incorporated in the cable route plan also 
with accurate offset and depth recorded. The splicing of fibers are to be carried out in line with the 



RailTel/e-Tender/OT/SR/SBC/2025-26/8 to 9 

Page 19 of 92 
 
 

installed fiber i.e. G.652 and measurements are to be taken on spare fibers. In case the active fibers 
are to be used, precautions are to be taken with regard to the power launched on to the fiber. 
Restoration of site shall be done to the entire satisfaction of the Engineer. 
 

2.8.4   In case of OFC cut where it is not possible to pull the cable from either end, the contractor has to 
make two pits/ splicing joints required length of OFC supplied by RailTel has to be put in between 
two joints. The spacing of joints/ pits shall be depending up on situation at site and shall be as 
decided by Engineer. Remaining OFC has to be coiled in both the pits. Further, joint RCC markers 
at each jointing pit have to be provided for identification of route as well as jointing pit. The precise 
joint locations so provided should be incorporated in the cable route plan also. 

 
2.8.5 After the completion of site activities, the CONTRACTOR shall ensure the restoration of the traffic 

from the Network Operations Center (NOC) and there after fresh OTDR measurement & traces (at 
1550nm) shall be taken for all spare fibers & submitted to RailTel. 

 
2.8.6 After the completion of site activities & hop test, the As-built drawing shall be updated by 

incorporating the new details like OFC loop used, Joint-pit location, offset and depth of  cable 
etc. Position of OFC should be shown from the center of the nearest track in as built drawing and 
the length of loop in joint pit after fault restoration shall be incorporated in as built drawings. The 
updated final as built drawings of cable route plans in soft and hard copies shall be made available 
to RailTel after end of contract period. 

 
2.8.7 After attending the fault & permanent restoration a Fault-Rectification report, jointly signed by RailTel 

& CONTRACTOR, shall be generated for the closure of the complaint. 
 
2.8.8 Any other job required for the restoration of the OFC fault/cut in totality is to be taken up by the 

Contractor. 
 
2.8.9 In case the site condition is not favorable for the immediate permanent restoration of the  fault, the 

temporary restoration of the service fibers shall be taken up immediately with the approval of 
Engineer. Permanent restoration work will not be considered in breakdown time unless there is 
again link break during restoration job. Permanent restoration of joint is to be carried out by 
contractor within 48 hrs from time of fault /OFC cut. In case the site is not conducive for permanent 
restoration some arrangement of manpower has to be done by contractor for safeguarding exposed 
OFC till permanent restoration. No extra payment shall be given to contractor on account of 
deployment of additional manpower to attend the cut. In case of further cuts at exposed OFC 
location contractor will be accountable for this additional downtime of OFC link.  

 
2.8.10 OFC issued by RailTel to the contractor for use at OFC fault locations, should be checked & tested 

before use at site. 
 

2.8.11 It is mandatory for the contractors to install the jointing chambers and joint markers of RCC type 
after permanent restoration is done and should therefore keep adequate spare stock. The contractor 
shall keep minimum two nos. of jointing pit during the failure/cuts. 

 
2.8.12 In case of any breakdown in the access network/last mile connectivity, Contractor shall be 

responsible for obtaining approval at his own cost from statutory authorities like Municipal 
Corporation, Development Authorities, Electricity Department PWD, NHAI and any other concerned 
authority as required for carrying out the repair. 
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2.8.13 Drains, pipes, cables, overhead wires and similar services encountered in the course of the works 

shall be guarded by the contractor at his own cost, so that they may continue in full and 
uninterrupted use to the satisfaction of the owners thereof. 

 
2.8.14 Should any damage be done by the CONTRACTOR to any AC Power mains, utility pipelines cables 

or lines (whether above or below ground etc) whether or not shown on the drawings, the 
CONTRACTOR must make good or bear the cost of making good the  same without delay to 
the satisfaction of the Engineer. 

 
2.8.15 CONTRACTOR shall observe in addition to Codes specified in respective specification  all 

national and local laws, ordinances, rules and regulations and requirements pertaining  to the 
WORK and shall be responsible for extra costs arising from violations of the same.   

 
2.8.16 CONTRACTOR shall have at all times during the performance of the WORK, a competent 

supervisor on the site. Any instruction given to such Supervisor shall be considered as having been 
given to the CONTRACTOR. 

 
2.8.17 The CONTRACTOR shall employ as many personnel as required to comply with the local rules and 

administrative orders governing the Working Hours of Employment the contractor shall be 
responsible for compliance with all statutory requirements including personnel related matters. 

 
2.8.18 Night Work:  The contractor shall also work during night time and is required to complete the work 

in all respects within the stipulated time. Sufficient lighting arrangements and precautionary steps 
shall be provided to safeguard the workmen, public and the Railway assets and to afford adequate 
facilities for properly placing and inspecting the material  and the work when the night work is in 
progress.  
 

2.8.19 The minimum down time shall include time taken in restoration of fault/cut caused by any means 
like miscreant activity at day or night, due to work done by Railway or any other organization, due 
to development of high losses / break at existing joints, fault caused due to rodent, ant etc. 
 

2.8.20 In case of partial damage of the cable or development of high loss in the working and spare fibre or 
cable cut at any time (day/night) by miscreants or by any agency, the responsibility of repairing the 
defective fiber lies with the contractor and included in the Schedule of Rate (SOR) - A. 

 
2.8.21 In case contractor fails to complete the restoration of link (as per original condition) or submit OTDR 

& test records to establish completion of work a penalty as given in the tender document shall be 
recovered in addition to the recovery of amount spent by RailTel in restoration the link as per SOR 
B rate of the work involved at site.   

 
2.8.22 In no case the Engineer shall be held responsible for the delay in restoration except for the instance 

of making availability of OFC (if required) for restoration. 
 
2.8.23  In the event of urgency, the team has to move to adjacent section, if desired by RailTel. The payment 

for actual work done, including transportation, will be made as per relevant items of SOR”B”. 
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2.8.24 Examination of Finished Work: 
When finished work is taken down for the purpose of inspection for any reason, the contractor shall 
bear the entire expenses incidental there to in the event that the said work is found to be defective. 
This situation may be applicable to both planned work as also to emergency restoration. 
 

2.9 Cumulative Repair Time (CRT) & Quality of work: 
 

2.9.1 Response Time: The maximum response time is 15 minutes from the time RailTel informs the 
team about the failure. Within this time the maintenance team should move towards the location of 
fault. 

 
 Restoration Time: 

a) The maximum restoration time is response time plus travel time including time for localization and 
restoration. In any case, the restoration period including excavation & splicing should not exceed 
six hours wherever easy approach roads are available and it should not exceed eight hours in rural 
and remote areas where approach roads are difficult.  
 

b) Where OFC has been laid by HDD method permanent restoration also to be by HDD method in 
reasonable time. 

 
c) In a bi-monthly billing period, if the Cumulative Repair Time (CRT) exceeds the total restoration 

time i.e. 6 Hrs. for < 200Kms backbone network, 8 Hrs. for > 200Kms backbone network including 
Ghat section (as defined in Annexure-A) and 16 Hrs. for access network, then penalty as defined 
in Sl.no.8 of Annexure C shall be imposed.  
 

2.9.2 Record of Fault Repair Time:  
 Time taken by the Contractor from the time of lodging the complaint to the representative of 

Contractor at their designated office/Head Quarter plus 10 minutes (10 minutes being taken as the 
lead time for conveying the failure information to the OFC Maintenance Contractor) up to the time of 
restoration of end-to-end traffic after rectification of OFC cut(s)/fault(s) including the traveling time. 
The Repair time of any fault occurred shall be calculated by collecting data from respective NOCs of 
RAILTEL. After restoration of the link, a fault report is to be generated by contractor and obtained 
joint signature with RAILTEL engineer for records. Any pending restoration of link on account of 
RailTel shall be certified by Engineer and should not be counted in outage time. 
 

2.9.3 If the splice loss of all the fibers are not within the prescribed limit, the contractor has to  re-do 
the splice till the value is achieved failing which RailTel will carry out the work by itself deducting a 
defined penalty per fault from the monthly bill. If any failure/fault occurs in the rectification work done 
by the contractor within twelve months from rectification and beyond the currency of contract, due 
to defective workmanship/supply, the cost of material under warranty found defective will be 
recovered from contractor’s dues/deposit available with RailTel. 

 
2.9.4 During the maintenance or fault rectification work, should any damage occur to the  Railway 

QUAD and other cables, contractor is liable to pay compensation as demanded by the Railway 
authorities. 

 
2.10    Monitoring & maintenance at equipment locations: 

 The supervisor with maintenance team shall carry out preventive maintenance of each STM 64/16/4-
1/DWDM long haul node (4-5 per section) once in 15 days. During every visit to the stations for 
measurements, the contractor staff shall monitor the condition of the electronic/electrical equipment 
installed for any alarms, order wire, battery voltage. Periodic watering of earths shall be carried out. 
Cabling and wiring etc. shall be neatly dressed up. 

 



RailTel/e-Tender/OT/SR/SBC/2025-26/8 to 9 

Page 22 of 92 
 
 

The equipment shall be cleaned with blower/vacuum cleaner & Engineer assisted for all O&M 
activities and new equipment installations &advises the status to nominated RailTel Officials. The 
building/pre-fab housing the equipments and its surroundings shall be kept clean & tidy by the 
contractor. In case any discrepancies are observed, the matter should be brought to the notice of 
the RailTel’s Engineer. 
 

2.10.1 The contractor will also check the functioning of Power Plant in the RailTel POP and report 
immediately to Engineer in case of defect or if the temperature at the POP is high. Minor repairs to 
the Shelter /Building/POP like Water proof sealing of shelter, repair to DOOR handles, 
WINDOW/DOOR PACKING & general maintenance in respect of electrical items such as fans, lights 
and upkeep of POPs etc will also be carried out by the contractor without any additional payment.  

 
2.10.2 The contractor will fill up of lube oil and or diesel oil as per instructions of Section Engineer-In-Charge 

if is required, the contractor will arrange the same from the nearest petrol pump/depot approved by 
the Engineer. The cost of lube oil/diesel oil will be reimbursed by RailTel as per actual on production 
of the receipt. In addition to it, 5% payment will be made towards cartage charges.   

 
2.10.3 Contractor shall also carry out wiring and installation of associated fittings etc. for extending data 

circuits to customer or as advised by Engineer as and when required, utilizing existing man power 
resources. Accordingly one technician shall be available in the maintenance team, trained in this 
type of work. All required material shall be made available by RailTel. 

 
2.11    Maintenance Plan: 

The Tenderer as part of his Tender has to submit a detailed plan for the maintenance of the network 
including the details of the man-power and equipments proposed to be located at different sites to 
cover the jurisdiction as described in "Annexure-A (a, b & c)", the communication facilities, the 
planned maintenance bases and the detailed plans to fulfill the tender conditions.  

 
2.11.1 The CONTRACTOR shall submit the list of manpower, machines, equipments and consumable 

items with quantities suitable to meet the contractual requirements for the jurisdiction described 
elsewhere in the tender document along with the Tender and make available resources to RailTel 
officials for inspection, maintenance and corrective measures as and when required. 

 

2.11.2 Entry pass shall be issued to the representatives of the contractor by RAILTEL from the respective 
maintenance stations for handling all maintenance work in Railway area. 

 

2.11.3 Submission of monthly & emergency report as desired by Engineer in the Performa specified by 
RailTel will also be a part of maintenance contract.  

 

2.11.4 Supply of OFC and HDPE duct: For making good of any break/loss/cut in fiber only OFC and HDPE 
Duct shall be supplied by RailTel to the contractor at the nearest RailTel depot or designated stores. 
All other materials including splicing enclosures shall be arranged by contractor including Joint 
enclosure, Joint chamber and route marker of RCC free of cost. The material shall be picked up by 
the contractor in advance from nearest RailTel’s depot and shall be accounted with reference to the 
specific incidence of fiber cuts. The transportation cost on differential distance from nominated store 
shall be arranged by RailTel. 

 
2.12 Supply of consumables/items like Joint enclosure, FRP Jointing pit, Complete Clamps for holding 

pipe over bridges/culverts etc meeting the specifications as detailed under the Technical 
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specification of the tender document shall be done only after approval of TM. Contractor has to 
keep stock of above items up to the satisfaction of Engineer. 

 
2.12.1 The material issued to the contractor and remaining unutilized after completion of the job shall be 

returned back to RailTel’s designated stores at the end of contract period. A monthly material 
statement shall be submitted to the Engineer by the contractor. 

 
2.12.2 Wherever new joint is provided or existing joint is attended for rectification during the maintenance 

period, joint shall be properly buried with its top cover being at least 0.6 mtrs below the ground level. 
 

2.12.3 Quarterly meeting with EIC along with Engineer and Supervisor/Maintenance team contractor shall 
be mandatory to assess the progress of work and for pin-pointing the constraints to ensure the 
quality and speed of preventive/ protective maintenance work.  

 
2.13 Taking over the section for maintenance:  

a) There should be a proper handing over/taking over of outgoing and incoming contractor. The 
fiber parameters should be at least as good as or better than these were at the time of taking 
over the sections by outgoing maintenance team. 

 
b) The contractor shall complete the OTDR measurement (& power measurements to find out criss-

cross of fibers) of all the block sections for all the fibers and submit a joint statement duly signed 
by the contractor and RailTel’s Engineer indicating the faults to be attended for making good of 
all the non-working fibers. This process shall be completed within 90 days from the date of 
deployment. As one time drive, all criss-crossing of fiber to be got removed by the contractor to 
save downtime during failure rectification. This will be done in close co-ordination with Engineer 
of RailTel. 

 
c) The Engineer shall also advise the contractor of the faults to be attended to make the fibers 

good at the cost of RailTel. A separate work Order will be issued by RailTel for such work. This 
shall be completed in 90 days from the date of advice by RailTel. The payments of the above 
work will be carried out as per SOR B rates given in the tender.                                                                                                                                                                     

 
d) In case the contractor fails to submit the joint report indicating the faults, criss- crossing the fibers 

to be attended within 45 days from the date of Deployment of team, a defined penalty will be 
imposed. 

 
e) Maintenance of all the fibers shall be the sole responsibility of the contractor. 
 
f) On completion of the contract, the OTDR measurement shall be carried out on all spare fibers 

to ascertain the condition of cable, which should be same or better than the condition of the 
cable taken over by the contract at the beginning of the contract period. In case there is an 
increase in the number of fiber events at the time of handling over vis-à-vis the number of events 
at the time of taking over (events/faults more than .5 db), the cost of rectification will be deducted 
from the final bill of the outgoing team as per the SOR-B rates, the security amount held may 
also be forfeited. Besides this, OFC route drawings handed over to the contractor at the time of 
award of work shall be updated fully and submitted to RailTel, both in Hard and Soft copy as 
given by RailTel incorporating the various changes occurred during the contract period. No dues 
certificate shall be submitted by the contractor at the time of final bill for SOR-A and SOR-B. 

 
g) On the advice of RailTel, Tenderer will arrange the separate rectification team for rectification of 

all the OFC faults and make the fiber good without affecting the regular maintenance as per the 
scope of work. 
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h) For not proper handing over of section to new incumbent team within 45 days shall leads 
to forfeit of SD & PBG. 

 
2.14 SOR B Items & Methodology For Operating: 

Beside regular maintenance the Contractor has to work for improvement of fiber and for Cable 
route strengthening work under “SOR – B”, as and when communicated by authorized 
representative of RailTel in writing. The SOR for respective items to be executed in Schedule- 
B which are enclosed to this tender document. Along with the items the rate for each item is also 
indicated. If the items are executed, the contractor shall be paid as per rate indicated in 
Schedule-B. 
 
a.  Engineer of the section shall prepare the estimate for faults to be attended as per 2.13b 

above, get the approval of the Competent Authority of RailTel and advise the contractor, in 
writing, to carry out the work.S 

 
b.  Separate work order shall be issued for each rectification works (as per clause 2.13 & 2.14) 

to the contractor (successful tenderer) as per SOR B rates given in tender document. 
 
c.  Completion period will be specified in work orders as per site condition & nature of urgency. 
 
d. In the event of failure of Contractor to complete the work within 90 days from the date of 

issue of such order, Penalty will be imposed as per rule and the work will be entrusted to 
outside agency, implication if any, arising due to execution of the work by outside agency 
will have to be borne by the CONTRACTOR i.e.no claim for compensation will be 
entertained. In case of repeated failure to take up SOR-B work, contractor can be 
terminated. 

3.  CONDITIONS OF CONTRACT 
3.1 The CONTRACTOR may quote for one or more OFC sections under jurisdictions described in 
 "Annexure-A". 
 
3.2    Before quoting, it is advisable that the prospective Tenderer shall make themselves fully conversant 

with the locations, OFC routes and types of jobs in details to be carried out therein as per the tender 
requirement, so that they clearly understand the scope of work and assess the requirement of 
resources to complete the work in scheduled time. 

 
3.3    The CONTRACTOR is deemed to have understood the conditions of existing OFC routes like terrains, 

various crossings, access details, on-route RailTel’s maintenance bases etc., by visiting the sites 
and collecting first hand information before submission of the offer. In case of any doubt, the 
clarification may be taken from the RailTel before submission of the offer. 

 
3.4     The Contractor shall be totally responsible for the successful execution of the OFC route 

maintenance contract. 
 
3.5 The contractor shall not sub-contract whole or any part of the work. 
3.6 The data provided in the Tender document shall be used by the Tenderer for reference and 

information purpose only. It shall be the Tenderer's responsibility to verify the data & satisfy himself 
in regard to accuracy of data. 
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3.7  The CONTRACTOR shall be responsible for making an arrangement at each maintenance station for 
excavation works, testing, measuring, splicing equipments, unskilled/skilled manpower, transport 
facilities for their teams & other logistic supports required to maintain end-to-end OFC connectivity 
in physical layer as per the contract. 

 
3.8 The responsibility of the CONTRACTOR shall include provision of preventive measures of OFC 

routes to avoid damage and cut, deployment of manpower, supply of required materials, erection, 
installation, testing, documentation, including the related civil works necessary for ensuring the 
complete end-to-end OFC connectivity in physical layer as described in the tender document at no 
extra cost to RailTel. 

 
3.9  The material used & workmanship shall satisfy the applicable standard Specifications. 
 
3.10    RailTel shall be entitled to reject the goods, materials and work executed by the contractor, which 

may not be conforming to the specifications within a reasonable time of installation of the said goods 
and materials and charge the contractor for all expenses direct and consequential, incurred thereby. 

 
3.11 Where it is mentioned in the specifications that the CONTRACTOR shall perform certain work for 

completing the job in totality, it is to be understood that the contractor shall do so at his own cost and 
contract price shall be deemed to have included cost of such performances and provisions so 
mentioned. 

 
3.12   The Contractor to provide safety appliances like: dust masks, safety belt, safety shoes, helmet, hand 

gloves, safety goggles, rain gears, reflective safety jackets etc to their personnel working. Contractor 
personnel should wear reflective safety jackets with RailTel Logo while working at site. 

 
3.13     During any construction work in public places, all precautionary caution boards, barricading heets as 
 per standard laws & rules to be used by the Contractor. 
 
3.14  During the course of execution of the work, if any discrepancy or inconsistency, error or omission in 

any of the provisions of the contract is discovered which needs to be clarified, the matter shall be 
referred to Executive Director/RailTel who shall give his decision in the matter and his decision shall 
be final and conclusive. 

 
3.15 The contractor should ensure that the team employed by him shall not move or trespass to areas 

other than the site(s) required for the execution of the work. Under no circumstances the Contractor 
should infringe and carry out the work which hampers the Operations and Safety of the Railways, 
train movements and damage Railway assets.  The contractor is responsible for the safety of team 
members while executing the work in the Railway areas.  

 
3.16 The Contractor shall submit along with the offer the list of the number of personnel who will be 

available permanently for the maintenance works of RailTel. This should include details of technical 
qualification & minimum experience. 

 
3.17  The work is subject to inspection at all times by RailTel officials. The CONTRACTOR shall carry out 

all instructions given to him or his representatives during inspection. 
 
3.18  Any work not conforming to the execution plans, standard specification codes or  engineering   
             practices shall be rectified by the CONTRACTOR at his own cost. 
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3.19 Inspection and acceptance of the work shall not relieve the CONTRACTOR from any of his 

responsibilities under this contract. 
 
3.20 The CONTRACTOR shall provide the complete details of planning for items/materials, 

test/measuring instruments, tools/tackles & manpower to be deployed for the jurisdiction as 
mentioned in Annexure-A and B with the offer. 

 
3.21 The CONTRACTOR shall observe in addition to codes specified in respective specification, all 

national and local laws, ordinances, rules and regulations and requirements pertaining to work and 
shall be responsible for any extra costs arising from violations of the same, which shall be borne by 
the Contractor. 

 
3.22 By entering into the maintenance contract with RailTel, the contractor shall agree to maintain the 

secrecy of all documents/information/drawings etc provided by RailTel during the period of contract 
and shall handover all the documents back to the RailTel immediately after the termination of the 
contract. 

 
3.23 In case Engineer feels that the contractor is not able to execute the work to the satisfaction of RailTel, 

RailTel shall at its own discretion can engage other agencies for  that incident to ensure the smooth 
execution of the job at the risk and cost of the contractor, after duly informing him telephonically or 
through SMS, followed up by a letter. 

 
3.24 The CONTRACTOR shall be solely responsible for making available for executing the work, all-

requisite construction equipment, special aids, tools, plants and testing equipment and appliances. 
Such construction equipment etc. shall be subject to examination by RailTel for approval for the 
same. Any discrepancies pointed out by the RailTel shall be immediately got rectified, repaired or 
the equipment replaced al-together, by the CONTRACTOR. 

 
3.25 The representative of the CONTRACTOR shall take care for not to tamper with theRailTel's
 installed equipments in the RailTel premises. 
 
3.26  Access to the RailTel's facilities shall be allowed to the authorized persons of the 
 CONTRACTOR only with the prior intimation to RailTel's Engineer. 
 
3.27 All faults shall be intimated to the CONTRACTOR'S supervisor/ authorized person by either RailTel’s 

Network Operation Centre (NOC) or the Engineer as indicated through telephonic communication, 
e-mail or through fax. For this the CONTRACTOR shall provide RailTel with the contact number, 
both landline and Mobile & e-mail address /  Fax no. within 10 days from the award of the 
contract. 

 
3.28 The locations of repeater/cable route are indicated on the as-built drawings to be supplied by RailTel 

after award of contract to a successful Tenderer. However, It is advisable that Tenderer’s must visit 
site to familiarize themselves with all constraints, restrictions, access requirements and available 
infrastructure. The CONTRACTOR shall not be eligible for any adjustment in cost and time, on 
account of any lack of data regarding above. The Contractor may visit the OFC route and satisfy 
himself before quoting the rate. However, the route details mentioned in Annexure-A are enclosed 
for reference only. 

 
3.29  While executing the job at site by the CONTRACTOR, penalty claimed against any damage caused 

to the infrastructure of RailTel & other parties shall be borne by the Contractor.  
 
3.30 Tenderer’s are advised to submit their quotations strictly based on the terms, conditions, and 

specifications in the tender document and not to stipulate any deviations. 
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3.31 Calibration of test and measuring instrument – instruments should always be calibrated. Calibration 
certification for OTDR and Service certificate for splicing machine should be submitted yearly.  
Failure to comply calibration / service certificate is deemed to be equipment not available and attract 
penalty.  

 
3.32 The CONTRACTOR becomes defaulter on the following conditions: 
 
3.32.1 If he fails to repair fault and make the OFC link available within 12 hours. 
 
3.32.2 Improper maintenance resulting in down time / consumables / loss of parts. 
 
3.32.3 Loss or damage to RailTel’s property due to the acts of Contractor. 
 
3.32.4 In the event of RailTel receiving notice from any statutory authorities or from external   agencies on 

account of loss/damage to their property due to the acts of Contractor. 
 
3.32.5 During the contract period, if the CONTRACTOR has defaulted more than once or the defaulting case 

of the Contractor is severe, then RailTel has the right to terminate the contract and forfeit the security 
deposit, if deemed necessary. 

 
3.33 ESCALATION: The maintenance charges quoted by the CONTRACTOR shall be kept firm till the 

completion of entire period of contract, and no Price Escalation shall be payable on  any 
ground. 

 
3.34 Contractor (successful tenderer) is accountable for timely payment to staff employed by him for the 

contract.  
 
3.35 The contractor shall indemnify the Company against all losses or damages, if any, caused to it on 

account of acts of the personnel deployed by him. The contractor shall ensure regular and effective 
supervision and control of the personnel deployed by him and giving suitable directions for 
undertaking the contractual obligations. 

 
4.      PAYMENT TERMS: 

FOR “SOR -A” items: 
4.1 As per provisions of tender document, payment will be made by RailTel on certification of work by 

respective Engineer of the section. Submission of bills within15 days for previously completed two 
months period is mandatory failing which a penalty as defined shall be charged.  Bill of SOR-B and 
its status shall be sent along with next billing cycle of SOR-A. 
 

4.2 Even though the maintenance charges are worked out on a monthly basis, the CONTRACTOR shall 
be paid once in two months for the maintenance charges for two months period subject to submission 
of bill along with defined documents. 

 
4.2.1 6 identical billing cycles of 2 month period each will be considered during any financial year. The 

period should be viz. April to May, June to July, Aug to Sept, October to November, December to 
January & February to March. 
 

4.2.2  If the date of LOA is not coinciding with the beginning (1st date of the month) of any period (i.e. 1st 
April/1st June/1st August etc) , the first billing period from the date of issue of LOA will be taken till 
closure( last date of the month) of instant 2-month period. For example if LOA is issued on 10 th April, 
the first billing cycle shall be from 10th of April to 31st May allowed to be taken proportionately. 
Subsequently, the billing cycle will continue with the regular 2 Month billing period  
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4.3 Cumulative Repair time is defined as the total time taken in each billing period of  consecutive two 

months where the link is not available for service in the jurisdiction of the contractor. This does not 
include the time taken for planned works. If the OFC has to be cut and spliced for a planned work the 
working fibers shall be made available within 2 hours beyond which the time shall be added to the 
Cumulative repair time, unless otherwise authorized by RailTel’s Engineer. For the situation like flood, 
fire etc., beyond the control of contractor. Unforeseen circumstances to be decided at the discretion 
of RailTel, the extra time taken for repair may not be added in the cumulative repair time.  

 
4.4 The amount payable against the maintenance charges is dependent upon the Cumulative Repair 

Time taken by the Contractor for the restoration of all OFC link cut/faults occurred during each billing 
period of consecutive two months. Accordingly, the value of the maintenance charges per month shall 
be decided as per the following: 

 
4.4.1 However, cost of JE over and above one set (2 nos) in two months (one JE per month) may be 

reimbursed along with cost of joint pit as per the SOR-B rates. Cost of JE or JE and Joint pit (material 
only) has to be reimbursed in case of city access network only to be maintained by the contractor free 
of cost. Since it is re-imbursement, supplementary bill duly certified by section-in-charge and TM will 
be submitted for approval of ED and re-imbursement.  

  In addition to the above, Patch chords and FDMS where ever required in all PoPs will also be supplied 
by RailTel 

 
4.4.2  Cumulative Repair Time of the faults in each billing period of consecutive two months 16 hrs for city 

access network.  Only circuit affected cases will be considered for CRT.  If restoration is beyond 24 
hrs (even if circuit is not affected also) down time will be considered for calculating the CRT 

 
4.4.3 CRT (Cumulative repair time) Waive off request will not be considered if the Bi monthly bill 

was not submitted within 45 days of completion of billing period.  For example, if the billing 
period was Feb-Mar’2024, bill to be submitted by 15-May-2024. Beyond that, waive off request 
will not be accepted. 

 
4.4.4.1 Deduction as defined shall be made from monthly maintenance charges if the Cumulative repair time 

of the faults in each billing period of consecutive two months exceeds by 2 hours or part thereof. 
 
4.4.4.2 Further deduction as defined shall be made from monthly maintenance charges if the Cumulative 

repair time of the faults in each billing period of consecutive two months exceeds by next two hours 
or part thereof  

 
4.4.4.3 The following documents must be submitted through Bill tracking system (BTS) and in Hard copy 

duly certified by the RailTel’s Engineer along with the bill for payments for the respective sections:- 

1. Month wise cumulative repair time taken. 
 

2. Any other Recovery for contractor’s fault. 
 

3. Certificate showing the due Payments have been made to all Team Members by the Contractor 
as per the prevailing minimum wages act. The tenderer shall furnish an undertaking that he 
shall indemnify RailTel, being the principal employer, in the event any liability pertaining to 
employee of tenderer engaged in the current contract. 
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4. Hand corrected copy of relevant sheets of As Built Drawings with signature of Engineer. (Copy 
ABD available with Engineer shall also be corrected). There should be PF A/c & ESI registration 
No. with the contractor. All the statutory provisions have to be made by the contractor. 
 

5. All applicable proforma/Annexure to be submitted 
 

6. Contractor should submit along with the bill, supporting documents of payment of wages as per 
minimum wages act, to all the team members of respective section contract, for the claimed bill 
period which should match the details as uploaded in Shramik Kalyan Portal in the following 
format: 
 

S
N
o.  

Name of 
Team 
Member 

Phone  
Number 

Bank, Branch 
details where 
salary amount 
deposited 

ESI 
Number 

EPF  
Number 

Aadhar 
Number 

Paid 
Wage 
Amount 

Supporting Document for 
payment of Wages, PF, 
ESI by the mode of  Bank 
challan/Electronic receipt/ 
NEFT/RTGS/UPI  
(should match with details 
uploaded in Shramik 
Kalyan Portal) 

         
 

6.1 Further, contract is liable for Termination if: 
(i) Contractor fails to make the wages payment to all the team members for continuous 

two billing cycle period. 
(ii) However, if contractor not submitting bills for more than 2 billing cycle continuously, it 

will be treated that contractor did not paid the wages to team member and a notice for 
termination of contract will be issued to adhere the contract conditions failing which 
contract will be terminated as per contract conditions. 

6.2 Vendors are advised to submit their bills through bill tracking system 
(https://bts.rcil.gov.in/Home) of RailTel for their payment. 

4.4.4.4 The Penalty imposed on account of various reasons / Slippages in accordance with the conditions 
stipulated in this document may go up to 50% of Bi-Monthly billed amount for the billing period. In 
case an agency is repeatedly touches the maximum level of penalty in consecutive billing periods, it 
will be treated as default and the contract may be terminated (The idea is to discharge the work in 
accordance with the contract efficiently rather than having major lapses and keep paying penalty 
repeatedly).  

4.5 Price Variation: Price Variation will not be allowed during the currency of contract. 
4.6  No advance payments will be made. 
 
FOR SOR B item: 
4.6.1 100% payment will be paid after completion of work and on certification of RailTel engineer. 

Deduction of amount as penalty defined in case Non- execution of SOR-B within 3 months 
 

4.6.2 Liquidated damages (LD) @ 0.5% per week subject to maximum of 20 % of the value of the work. 
Delay may be condoned on request of contractor, if the delay is beyond contractor’s scope i.e. 
Railways/State Govt. Authorities permissions, Natural Calamities like flood etc. 

 
4.7    Warranty period: All material supplied / used and the work done by the contractor shall be guaranteed 

against the defective manufacture/workmanship for a period of 6 (six) months. Cost of such defective 
material shall be recovered from subsequent bills or from 5% amount held (in case validity of contract 
is over). 

 



RailTel/e-Tender/OT/SR/SBC/2025-26/8 to 9 

Page 30 of 92 
 
 

 
 
5.         TECHNICAL SPECIFICATIONS 
5.1      INSTALLATION OF JOINT CLOSURE & SPLICING OF OFC 

Only fusion splicing which is accomplished by applying localized heating (i.e. by electric arc or flame) 
at the interface between two butted, pre-aligned fiber ends, causing them to soften and fuse together, 
will be used on RailTel’s network. 

 
5.2       STRAIGHT JOINT FOR FIBRE OPTIC CABLE: 
5.2.1   There are various types of joint enclosures available in the market. The procedure for assembly of 

joint enclosure is described in the installation manual supplied with straight joint enclosure.  This 
includes the following: 

 
A. Material inside joint closure kit. 
B. Installation tools required. 
C. Detailed procedure for cable jointing. 
D. Procedure for re-opening the closure. 

 

5.2.2.  The Optic Fiber straight through joint closure (Mechanical seal type) to be used shall be of TVSE, 
Raychem model, FOSC, 3M make, ROXTEC, R&M Comm scope, Corning and shall be approved in 
advance by RailTel. The joint shall be protected CC/Fiber chamber (FRP/RCC) as approved by 
Engineer. 

  



RailTel/e-Tender/OT/SR/SBC/2025-26/8 to 9 

Page 31 of 92 
 
 

 
Upkeep of associated assets like Power Plant, Shelters, Earthing 

 
SCOPE OF WORK: 
 
1. At the time of taken over the section from outgoing maintenance agency, a station wise Joint 

inspection will be done by RailTel Engineer & Contractor representative to check the functioning of 
different equipments like power plant, shelters and earthing and defects/faults are to be recorded 
jointly within 30 days from the date of start of maintenance and submit the report about the status of 
associated equipment within 30 days else it will be deemed that all the equipments installed are in 
working condition and responsibility for repairing will rest on contractor. One time cost of 
repairing/replacement of faulty/defective equipment will be borne by RailTel on actual basis. 

 
2. Subsequently the contractor shall be responsible for proper & timely upkeep of the associated 

equipment 
 
3. Payment at actual shall be made for parts/components replaced for proper upkeep of associated 

equipment. 
 

(A) Upkeep of Power plant equipment: 
The contractor will do proper up keep at least once in a month at each station which will consist, 
but not limited, of the following: 

 
Battery Charger: 
1.  Testing of Auto changeover of SMRs. 
 
2.  Checking of current setting as per load. 
 
3.  Checking of input & output voltages and recording the same as per format given in the maintenance 

manual. 
 
4.  Checking of extension and reporting of alarms to NMS, wherever provided. 
 
5.   Checking of proper connection of input and load cables and distribution amendment provided. 
 
Battery Set: 
1.  Checking and recording of individual cell voltages as per format given in the maintenance manual. 
 
2.  Checking of conductance of each cell with battery tester once in a quarter supervised by RailTel 

Engineer. 
 
3.  Cells whose voltages/conductance is found to be below prescribed value should be noted and 

Engineer advised. 
  
4. Checking of battery voltages at equipment end. 
 
5. Checking of proper connection of load cables. 
 
6.  Cleanliness of battery cells and bank. 
 
7.  Checking of sulphation/physical damage 
 
(B) Upkeep of Air Conditioners, Voltage stabilizers and Change over unit: deleted 
 
(C) Upkeep of Diesel Generator Sets:  
1.  deleted 
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2. deleted 
 

3. All the consumables, Lubricants, Fuels and cleaning agents are to be provided by the contractor. 
Reimbursement for Lubricant & Diesel oil will be made as per actual, on production of bills plus 5% 
towards cartage charges to contractor. 

 
4 to 6 deleted 
 

 
(D) Upkeep of Shelters/Building: 

The contractor will do the proper upkeep of shelter once in three months which will consists (but not 
limited to) of the following: 

 
1.  Checking of leakage of water and repairing of the same. 
 
2.  Tightening the nut & bolt of the shelters in case of loose. 
 
3.   Minor repair of shelter if any. 
 
4.   Checking of condition of doors, windows and locking arrangements 
 
5.  General cleanliness of shelter once in a month. 
 
 (E) Upkeep of Earthing Arrangement 

The contractor will do the following activities as per schedule given below: 
 
1.  Watering of the earth pits on every visit ( at least once in a month). 
 
2.  Checking of the physical connections at equipment ends. 
 
3.  Tightening of nut/bolts once in a quarter. 
 
4.  Measurement of earth resistance once in six months under supervision of RailTel Engineer. At least 

one measurement shall be done during peak summer. 
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Annexure-A 
Jurisdiction of OFC Maintenance Sections 

 
a) The OFC section shall have at least one maintenance team stationed at the team headquarters. List 

of maintenance sections where the maintenance teams are to be deployed is furnished below:  

 
S
N 

Section 
Length 
(Km) 

Bimonthly 
allowed 

cumulative 
repair time 

in hrs. 

Team head 
quarters 

Type 
of 

OFC 

Tender 
Number 

  
Main Line 

 
   

 

Bangalore Territory 

1 Ambewadi-Alnawar-Londa-Vasco 168.23 6 Londa 
UG & 
Aerial 

2025-26/8 

2 
Akkihebbalu-Hasan-Arsikere& 

Sakleshpur-Hasan 
152.7 6 Hasan 

UG & 
Aerial 2025-26/9 

 
 

Note: City Access network will also be maintained by the maintenance team which will be up to  
          around 15 % of total section length without any additional cost. 

 
RailTel also reserves the right to add or delete any maintenance section. However, payment will be 
made as covered in the preamble. 
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Annexure - B 
 

Minimum Man & Machine/Equipments required to be engaged under one Maintenance Team:  
(a) 
1. Experienced Supervisor: (Preferably Diploma Holder in Electronics, Electrical or Graduate with relevant 

Experience in field work,)   
2. Technician for Splicing & Measurements (main splicer).   
3.    Electrician - Deleted 
4.   Patrollers with cell phone for surveillance, liaison and foot patrolling and train patrolling (one Man for 

about 30-40 kms beat or as defined separately in the tender document for each section listed at 
Annexure-F). However, the contractor has to deploy extra manpower for as and when needed during 
any Railway work or other agencies work in the section. 

5.    Bike patrollers for surveillance in city access cable area for 50 Kms. 
6.    Required number of un-skilled persons (minimum 2 no) for trenching etc. on daily basis who will assist 

Splicer during Failure restoration. 
7.    Driver of the vehicle. 
8. All team members should have 4G enabled mobile android handset(with GPS monitoring) failing which 

it will be treated as the team member is not available on that day and penalty will be imposed for non 
availability of team member as defined.  It is a must and binding on the bidder to provide consent of all 
the team members including patrollers, to permit RailTel for tracking/monitoring their movements for 
better management of day-to-day activities of the team.   

(b) 
1.  Vehicle to be pickup truck with 2 Indoor Cabins & one open carriage area similar to Tata 

Yodha/Sumo/Bolero or similar model or equivalent Utility Vehicle fitted with GPS tracker for 
transportation of men, machines and stores. Vehicle shall be in good working condition not more than 
five years old. GPS tracker link should share with RailTel. 

2. Portable Generator set Kirlosker/Honda/Eicher or similar make or suitable power storage device for 
lighting arrangement like emergency light/gas light and charging OTDR & Splicing machine at 
emergency. 

3.   Fusion Splicing Machine with 2 cleavers, Fujikura/Fitel/INNO Korea or similar make. 
4.   Power Source and Power Meter, JDSU/Anritsu/Yokagawa or similar make. 
5.  OTDR (dynamic range to be as min 35 dB), Anritsu/JDSU/Yokagawa or similar make. 
6.   OFC cable Route Detector of Raycom/3M or similar make 
7.   Spare battery with charger for splicing machine. 
8.   Cable Splitter for vertical cutting of PVC sheath & armor. 
9.   All sorts of patch-cords and connectors for the purpose of measurement 
10.  Duct Cutter 
11.  Road-o-meter. 
12. Clamp type AC & DC multi meter 
13.  Communication Gadget: As required (Telephone, Cell phone, E-Mail etc.) 
14.  Tool/Tackles kit. 
15.  Blow lamp/ hot air gun for sealing joint closure. 
16. 1 Km length dummy fiber spool.  
17. 500 m Aerial OFC having 12 fibers.  
18. Rexene/Polythene & Umbrella cover etc. 
19. Portable vacuum cleaner & Blower, Eureka Forbes/Bosch/Phillips or similar make 

20.  Earth megger 
21.  Visual fault locator meter 
(c) Vital Materials 
1. Splice/Joint Closures – 5 Nos 
2. Splice/Joint chambers – 2 Nos 
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3. Route Markers – 5 Nos 
4. Termination boxes – 5 Nos 
 
Note: OFC test and measuring instruments must have been calibrated in a year once from an 
established national Testing Organization/ lab. Up to date Certificates should always be available. 
Manpower and equipments should be available with the maintenance teams round the clock as listed above. 
However contractor can add more manpower & equipments for speedy maintenance & minimizing downtime 
without any extra cost implications to RailTel. 
 

In case the main Splicer of the team is on leave, standby Splicer must be arranged in advance by the 
contractor In case of absence of supervisor/ technician/splicer/patrolmen from site except sanctioned leave 
granted in consultation with RailTel engineer (indicated in item (a) 1 to 6 in list given above), penalty as 
defined will be deducted. No man power or equipment can be changed without prior ascertaining the 
suitability by the Engineer & his approval. Each such change shall be pre-reported in writing to 
Engineer.   
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Annexure-C  
 

Penalty to be imposed for the non-compliance/deficiency in the maintenance of OFC and Others 
covered under this maintenance contract: 
 

S 
No. 

Description of deficiencies Penalty 
 
 

1 Non-submission / non-modification of as built drawing 
(Only modifications made to be submitted) 

Rs.  1,000/- per fault 

2 Non-submission of OTDR traces to be taken before 
and after rectification of cable fault /cut (involving two 
joints).If OTDR traces is submitted within next billing 
cycle, the penalty will be returned back to the 
contractor. 

Rs. 5000/- per section 

3 For permanent restoration not done within 30 days when 
site is feasible  

no penalty 

From 31 day to 60 days,  penalty of Rs.5000/- per permanent restoration 
work 

From 61 days to 90 days  penalty of Rs. 10,000/- per permanent 
restoration work 

After 90 days,  case will be considered for termination. 
4 Swapped fibers not restored (involving at least one 

joint) 
 

Rs.5400/- 
 

5 Cable laid during fault restoration / rectification (small 
length) at lesser depth without protection. 

Rs. accepted rate of respective  SOR – B + 20 
% ) 

6 Cable laid temporarily over bridges and leads to 
subsequent failure (involving two joint). 

Rs 2 x (accepted rate of respective  SOR – B 
+ 20 % ) 

7 Splice loss of all fibers not within prescribed limit (0.05 
db per splice) 

Rs 6000/ - 

8 In case CRT exceeds the prescribed restoration time 
for the section 6/8 Hrs Bi-monthly as defined in Annex. 
(A) for backbone network and 16Hrs for access 
network)  

Rs 5000/- per two hours or part thereof. 

9 Unavailability of communication with maintenance 
team/patroller 

Rs.1000 

10 Non-Submission of OTDR reading and Power meter 
readings of all fibers (Once in a four month). 

Rs.5000/- per section+ Rs. 2500/- for every 
week or part thereof till the next periodical 
report falls due 

11 Failure or non availability of Transport/Vehicle. indicated 
in item (b)  1 of Annexure-B 
 

Penalty is: Rs.1000/- per day for non 
provisioning of vehicle as per tender condition 
(This will be applicable even if vehicle is 
available but not as per tender condition). In 
addition, firm has to bear the cost of hiring of 
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vehicle for movement of men and material to 
site for restoration of failure. 

12 Non Submission of joint report indicating the fault to be 
attended within 90 days from Date of deployment of 
team 

Rs.2500/- per week or part therefore beyond 
90 days up to next 45 Days from the date of 
deployment of the team 

13 Non Submission of bill for previously completed two 
months within 15 days of completion of billing period. 
 

Rs. 200/- per week beyond 15 days upto next 
billing cycle, subsequently Rs. 500/- per week. 

14 Absence of Supervisor/ Technician/Splicer/Patrolmen 
from site.(indicated in item (a)  1 to 7 of Annexure-B).  

Rs. 1000/- penalty each per day per person  
(If the person is under sanctioned leave then it 
should be in knowledge of Engineer and 
contractor should deploy another person in 
place of absent person). 
 

15  Non availability of Vital equipments Per day Rs.500/- each for non availability of 
items indicated in item (b)  2 to 21 of Annexure-
B  

16 If foot /bi-cycle patrolling not done  Rs.600/- for one time-per block/sub section in 
a month( i.e. if foot patrolling not done in a 
month for one sub/block section penalty per 
month imposed will be 3X600 = Rs. 1800/- per 
month since three times in a month to be done) 

17 Non-execution of SOR–B work within 3 months  20% of the cost of SOR-B work from SOR-A 
bill of that period (work communicated in 
writing by authorized representative of RailTel)  

18 Upkeep of shelter/earthing arrangement /power plant 
etc. 
 

Rs. 200/- per day per location. 
 

19 Joint Marker Penalty Rs. 1000/- per joint marker for non 
provisioning of Joint marker within 30 days 
 

20 Criss crossing of fibers during carrying out the SOR A 
works. 

Rs. 2000/per joint 
 

21 Non availability of vital materials as indicated in item 
(c) of Annexure B :  

Penalty of Rs. 500/ per day per Material for 
items 1 to 4 

22 Non submission of ABD soft copy once in 6 months 
and hard copy every year  

Penalty of Rs. 5000/- per each delayed month 
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Schedule of Rates “SOR-A” 
(Name of the section) 

a) For OFC Maintenance & upkeep of associated gears/equipment/equipment 
 

Sr. 
No 

Description 

Length 
of 

section  
in 

RKMs 

Estimated 
Maintenance 
charge in Rs.  
of the section 

per month 

Total 
Estimated 

Maintenance 
charge in Rs. 

for the 
section in two 

years  
(Inclusive of 

All taxes) 

Section 
Tender 

no  

 
Bangalore (SBC) Territory 

 

1 Maintenance of 
OFC 

168.23 Rs.226774.04/- Rs.5442577/- 
Ambewadi-Alnawar-

Londa-Vasco 
2025-26/8 

2 Maintenance of 
OFC 

152.7 Rs.205839.60/- Rs.4940150/- 
Akkihebbalu-Hasan-

Arsikere& Sakleshpur-
Hasan 

2025-26/9 
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Schedule of Rates -“SOR-B” 
 

For OFC Route strengthening & other works  
Note: The base rates given below for SOR-B are exclusive of GST. The work orders issued for Railway 
Diversion works will attract GST @18% and that for RailTel own works GST applicable will be @18% 
over the base rates. 

SN Item 
Description Unit 

Unit 
Rate 
(Rs.) 

1A 
FRP 

Chambers 

Casting of circular FRP chamber, bottom plate and top covers(1:2:4 
concrete mix) with reinforcement, two hooks in each half cover, provision 
of duct holes as shown in the drawing. Excavation of circular pit to a 
depth of 1300 mm, dia of 1500 mm, positioning of bottom plates, 
chamber and top covers (two halves). Chamber to be filled with river 
sand (river sand and robo sand also can be used) to the brim of the 
chamber after cable blowing and splicing, top covers placed, refilled with 
excavated soil and rammed etc., complete to the finished item of work 
as directed by the RailTel Engineer-in-Charge  

No 4279 

1B 
RCC 

Chambers 

Supply & installation of jointing pit as per drawing with cover and 
required trenching to ease out cable/duct. (The joint chamber should be 
of the size of outer dia 1100 mm, Height -600 mm (2 pieces of 300 mm 
each). The thickness of the wall should be 50 mm and each piece of the 
chamber should have suitable groves to fit each other). 

No 4250 

2 
RCC 

Route Marker 
Supply and fixing of cable route markers as per drawing  No 490 

3 Concreting Concreting  for protection of OFC cable Cu.M 4000 

4A 
G.I. (Pipe on 

RCC 
Bridges) 

Supply & laying of 50 mm dia GI Pipe IS1239 medium grade with holes 
drilled as an anti theft measure coupling etc. on bridges/trenches/other 
surfaces with CC at every 1m as per drawing. Concreting rates shall be 
separate as per item 3A. 

Mtr 500 

4B 
G.I.(Pipe on 

Girder 
Bridges) 

Supply & laying of 75 mm dia GI Pipe IS1239 medium grade with holes 
drilled as an anti theft measure with threads on either end for coupling 
etc. And suitable 5 Mtr. GI clamps as per site requirement on 
bridges/trenches/building entry/other surfaces 

Mtr 620 

5A 
Trenching     
(1Mtr with 

bricks) 

Trenching to a depth of 1 mtr and appropriate width for pipe/duct/Cable 
and backfilling after laying OFC/duct. This includes provision of 9 bricks 
/ mtr& Fixing of route marker of RCC embossed “RailTel” and painted 
with Orange, as per specification. 

Mtr 126 

5B 
Trenching  

(1.2Mtr 
depth) 

Trenching to a depth of 1.2 mtr and appropriate width for pipe/duct/cable 
and backfilling after laying OFC as per specification. 

Mtr 135 

5C Hard Rock Cutting hard rock for 0.3 mtr depth of trench Mtr 245 

6 Sand filling 
Providing dry sand (river sand and robo sand also can be used) in 
FRP/RCC joint chambers up to 400mm height  

N0. 750 

7A 
Laying of 

OFC 
Laying of OFC/ QUAD Cable in trench and through HDPE/GI/RCC pipes 
where ever necessary. 

Mtr 15 
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7B 
Laying of 

HDPE duct 
Laying of HDPE duct in trenches. Supply and pulling of nylon rope 
through it. 

Mtrs. 12 

8A 
OFC Joint 
Enclosure 

24f 

Supply of optical Fibre splicing (Joint) Enclosure (24F) for loose tube 
complete with all accessories as per TEC specifications no. 
TEC/GR/OJC-02/02 Sept 2003 or latest with the following additional 
features. The Joint Enclosures must be of Raychem make model FJC-
400 or VXL make model VT-200 or 3M make model 2179 CD HS S4 
only  

No. 2450 

8B 48F 
Supply of optical Fibre splicing (Joint) Enclosure (48F) as per 
specification 

No 2450 

8C  
Rectification & re-splicing of existing mid section OFC joints. This 
includes supply of Fibre splicing Enclosure and provision of joint repair 
kit & sleeves etc. 

No. 7000 

9 
Repair of 
Terminal 

OFC Joint. 

Repair of existing OFC Terminal Joint/FDMS (24 Fibre). This includes 
supply of pigtails, connectors and splicing of all the 24 Fibres./dropping 
of  fibre/pigtail as required. 

No. 3500 

10 
Horizontal 

Drilling 

Horizontal Drilling at a approximately  depth of 1.65/1.2 m below the 
formation level of the earth including insertion of DWC pipes along with 
couplings etc.  

Mtr 825 

11 
Vehicle for 
Adjoining 
section 

Additional transport charges for attending failures in adjoining section in 
emergency 
 

Kms 15 

12 

Transport-
ation of 
Cable / 

HDPE Duct 

Transportation of OFC cable/HDPE duct drum  Drum 
Km 29 

13 
Painting of 

outdoor 
assets 

All outdoor assets like prefab /building, channels and other protection 
equipment on steel girder bridges etc to be painted as per IR telecom 
manual. 

Sft 28 

14 DWC Pipe 
Supply of DWC pipe 78/63 mm OD/ID as per IS 14930 Part II in 30 mtrs 
length with 2 snap fit couplers for jointing Each 30 mt coil length. 

Mtr 77 

15 

Rectification 
of high 

loss/break of 
fiber in 

existing joint 
enclosure 

Excavation of trench or opening /finding the existing joint pit approx. 
100 mtr as a preparation for testing/rectification of fiber and its 
reinstatement by backfilling sand (river sand and robo sand also can 
be used) and ramming of excavated soil etc No. 4707 

16 
Pulling of 

aerial fiber 
Pulling of aerial OFC with 4 mm G.I. wire support clamped at every 1 
Mtrs approx..  

RM  10 

17 
Cable route 

tracing 

OFC route tracing & submission of corrected cable route plan ( soft copy 
in CD and two hard copies). Cable Route plan should contain LC 
gates,culverts/bridges,joint chambers, stations, offset, depth of cable at 
every 100 mtrs 

Km 1442 

18 
Track/Road/

Platform 
crossing 

Trenching to a depth of 1mtr below rail/Road/Platform level , placing of 
G.I.Pipe( as per IS 1239 pt.I&pt.ii), 50 mm dia.(inside) in the trench 
made, backfilling and ramming 

Mts 657 
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19 
Protection 

work at 
bridge/culvert 

Protection work at bridge/culvert : Supply and provision of Channels, clamps, 
fixtures, Troughs, ssnuts & bolts etc.  

 

i Supply & Fixing of M.S. Channel, (C-section, 75 mm X 38 mm X 6 mm) 
length 1.5 meter or as per requirement depending on site condition No. 636 

ii Supply & Fixing of "Z" clamp, of M.S.flat (300 mm X 38 mm X 12 mm) 
for fixing of M.S. Channel 

No. 56 

iii Supply & Fixing of (perforated) G.I. Pipe (as per IS 1239 Pt.I&Pt.II) 50 
mm dia. (inside) for entry of cables on bridges / culverts as per drawing 
No. RCIL/ER/DRG-08 A& B/06. Perforation of pipes to be done  

Mtr 313 

iv Supply & Fixing of Clamp, made of M.S. flat (250 mm X 38 mm X 6 mm) 
for fixing of G.I. Pipe (50 mm dia) and for binding trough & trough cover 
on M.S. Channel 

No. 24 

v Supply & Fixing of G.I. Trough, (C-section, 75 mm X 50 mm X 50 mm) 
1.2 mm thick on M.S.Channel or as per requirement depending on site 
condition  

Mtr 164 

vi Supply & Fixing of G.I. Trough cover, (C-section, 78 mm X 25 mm) 1.2 
mm thick on M.S. Channel or as per requirement depending on site 
condition 

Mtr 91 

vii Supply and provision of Hexagonal Nuts & Bolts 8 mm X 38 mm with 
spring washer, flat washer, check nut for fixing Clamps. 

Nos 7 

viii Supply and provision of Hexagonal Nuts & Bolts 10 mm X 38 mm with 
spring washer, flat washer, check nut for fixing “Z” Clamps. 

Nos 15 

20 Petrol man 

In case, additional patrolmen for the conditions mentioned in Cl. 2.5.7 of Tender Document 
underwritten advice of Territory-in-charge are deployed with prior approval of ED/SR, 
payment will be as per minimum wages act plus Rs. 300/- for mobile charges per month. 
Mobile with Android operating system which can run apps and SIM to be arranged by 
contractor 

21 Splicing 
Splicing and termination of 48 Fiber OFC    ( Splice enclose supplied by 
RailTel) 

No. 7872 

22 Aerial fiber 
Splicing rate for 12 aerial fiber No. 2460 

Splicing rate for 24 aerial fiber No 4921 

23 
Drawing of 

Armored 12F 
OFC 

Drawing of Armored 12F OFC on the poles using suitable fixtures (as 
per the type of poles). After completion of drawing of OFC, all the 12 
fibers should be tested. If any break/high loss even observed, the same 
shall be rectified by the agency without extra cost 

Mts 6 

24 
Releasing of 

O/H cable 
Releasing of aerial OFC, neatly making coils and transporting it to 
RailTel stores/POP of the location. 

Mts 4 

 
Signature of the Tenderer with Stamp 
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SECTION-II 
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2.   Special conditions of Contract 
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INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING 
 

1.  GENERAL INSTRUCTIONS 
 

1.1 Tender is invited by the General Manager/Southern Region on behalf of M/s RailTel Corporation 
of India Limited, Southern Region for the work as defined in preamble para1. 

 
1.2 The Preamble, Instructions to Tenderer’s and Conditions of Tendering, Scope of work, Description 

of work & SORs, all Annexure & Forms and Corrigendum & Addendum etc, if any, shall, hereafter, 
be collectively referred to as the "Tender Document". 

 
2. INTERPRETATIONS 

The following terms wherever occurring in the tender Document and wherever used throughout 
the execution of the contracts, shall, unless excluded by or repugnant to the context, have the 
meaning attributed the re to as follows: 

 
"CONTRACT" Means the Contract resulting from the acceptance by the Executive Director of this 
Tender whether in whole or in part. 

 
"CONTRACTOR" Means the successful Tenderer, i.e. the Tenderer whose Tender has been 
accepted either in whole or in part. 

 
 "CONTRACTOR’s REPRESENTATIVE" Shall mean a person in supervisory capacity who shall 
be so declared by the Contractor and who shall be authorized for any work specified in the 
Contracts. He shall be responsible for proper execution of contracts. 

 
"MONTH" Means any consecutive period of thirty days. 
 
"MATERIALS" Means all equipments, tools, special aids, plants and testing equipments and 
appliances for execution of contract. 

 
“PoP” Means point of presence i.e. A place or premises where any telecom equipment is placed. 

 
“RailTel” Means M/s RailTel Corporation of India Limited, Off ice of the Execut ive Director 
Southern Region 6 t h f loor 6A, Gumidell i  Towers, Begumpet-500016.(complete address 
to be furnished) 

 
 “Section “Means they are as to be taken up by the Contractor for execution of maintenance work 

and other maintenance related work given in the tender document. 
 

 ENGINEER shall mean a RailTel employee who is responsible for Maintenance carried out in 
particular section by Maintenance team.  

 
 ENGINEER-IN-CHARGE (EIC) shall mean a Senior Manager of RailTel, responsible for ensuring 

that all field works covered by the contract are carried out in accordance with approved designs, 
drawings & specifications and conditions of contract as agreed to. 

 
“BLOCK SECTION” Means the distance along the railway track between two consecutive Railway 
stations. 
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"TENDERER" Means and includes any firm of engineers or Contractors or any company or body,
 corporate or otherwise, who submit the Tender which has been invited. 

 
 "WORK OR WORKS" Means all or  any  of the  items of the  work  for  which the Tenderer 
/Contractor has Tendered/contracted according to the specifications, drawings and Annexure here 
to annexed or to be implied there from, or incidental there to  or to be here after specified or required 
in such explanatory instructions and drawings, being inconformity with the specifications, drawings, 
Annexure and schedules and also such instructions and drawings additional to the a for 
mentioned as may from time to time be issued by the Engineer during the progress of the contracted 
work. 

 
"WRITING" Includes a l l  matters written, typewritten o r  printed either in whole or in part. 

 
3. LOCALCONDITIONS 
3.1 It will be imperative one ach tenderer to fully acquaint himself with all the local conditions and 

factors which would have any effect on the performance of the contract before quoting .The 
Executive Director shall not entertain any request for clarifications from the tenderer regarding 
such local conditions. No request for the change of price or time schedule of delivery of stores shall 
be entertained after the offer is accepted by the Executive Director on account of any local condition 
or factor. 

 
3.2 The intending tenderer is advised to study the tender document carefully before quoting. Any 

submission of a bid by the tenderer shall be deemed to have been done after a careful study and 
examination of these documents with full understanding of the implication thereof .The conditions 
and specifications shall be deemed to have been accepted unless otherwise, specifically 
commented upon by the Tenderer in his quotation. Failure to  adhere to any one or all these 
instructions may render his offer liable to be ignored without any reference. 

 
3.3 Should a tenderer find discrepancies in, or omission from the drawings or any of the Tender 

document or he has any doubt to their meaning, he should atone notify the RailTel who may 
send a written clarification to all tenderers. 

 

4.  COMPLIANCETOTENDERCONDITIONS, SPECIFICATIONS&DRAWINGS 
 
4.1 The tenderer shall indicate paragraph by paragraph for each section of the tender document that 

either his tender complies in every respect with the requirements of each clause and sub clause 
or if not, precisely how they differ from the requirements of the tender. In later   case, the  
Tenderer shall enclose a separate statement  indicating only the deviations for any clause or 
sub-clause of Conditions of Contract, Instructions to Tenderer’s and Conditions of
 Tendering, Technical Specifications, Preamble etc. which he proposes with justifications for 
deviations proposed. The Executive Director reserves the right to accept or reject the deviations 
and his decision there on shall be final. 

 
4.2 The Services offered shall b e  i n  accordance with the drawings and specifications &conditions of 

the contract. 
 
4.3  Contractor should give details of contract carried out giving details of the name of the contract, 

date of award, length of the section, value of the contract, the original execution period and the 
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actual execution time taken. This will be supported by a user certificate. 
 
4.4  The tenderer should provide information about the compliance of various clauses /subclasses  

/paragraphs  ( when tenderer plans  to give separate compliance of each paragraph or sub clause) 
of tender document 

 
5. EARNESTMONEY 
5.1 The tenderer shall furnish an amount as given in Preamble as earnest money to be paid for each 

for each tendered section through E-NIVIDA. 
 

5.2 The validity of offer will be 60 days from the date of opening of tender ‘as given in Preamble. It 
being understood that the tender documents have been sold/issued to the tenderer and the 
tenderer has been permitted to tender in consideration of the stipulation on his part that after 
submitting his tender he will not resile from his offer or modify the terms and conditions there of  in 
manner not acceptable to RailTel. If the tenderer fails to observe or comply with the foregoing 
stipulation, the aforesaid amount deposited as Earnest Money shall be liable to be forfeited by the 
RailTel. 

 
5.3 The Earnest Money receipt shall be incorporated in the original copy of the tender document. Other 

copies of the offer shall contain true copies of Earnest Money receipt.   
 
5.4 The earnest money may be forfeited under the following circumstances. 
5.4.1  If tenderer with draws its tender during the period of tender validity specified in Preamble 
5.4.2 In case of successful tenderer, if the tenderer fails to sign the contract in accordance with relevant 

para of Preamble and to furnish PBG in accordance with relevant clause of preamble .The earnest 
money of unsuccessful tenderer will save as here in before provided, be returned within reasonable 
time to the unsuccessful tenderer but the RailTel shall not be responsible for any loss or 
depreciation that may happen to the security for the due performance of the above stipulation to 
keep offer open for the period specified in the tender documents or to the Earnest Money while in 
their possession or be liable to pay interest there on.  

 
5.5 If the tender is accepted, the amount of Earnest Money will be held as security deposit as per 

relevant para of Preamble of tender document for due and faithful fulfillment of contract. 
 
5.6 The tender not accompanied by Earnest Money as mentioned in clause 5.3above or if any of the 

documents submitted by the tenderers is proved to be fraudulent, the offer will be summarily 
rejected & EMD will be forfeited. 

 
5.7 The Security Deposit shall be released as per relevant clause of preamble 
 
5.8     For MSE(s) registered with UDYAM 

 
For Small Scale Units / Micro Small Enterprises/ MSME registered with UDYAM under Ministry of 
MSME and participating in this tender, following exemptions shall be available 

 
(i) They shall be exempted from submission of cost of tender documents (if applicable).   
(ii) They shall also be exempted from depositing Earnest money. 
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These exemptions shall be applicable provided Tenderer registered with UDYAM and registration 
is current and valid.  
 
Firms calming these exemptions are required to submit along with their offer, a copy of their current 
and valid UDYAM registration certificate and Bid Security declaration as per Annexure E-1, 
otherwise their offer would not be considered, will be treated as invalid and summarily rejected. 
 

 (iii) As mentioned in Section 7(4) of Ministry of MSME's Notification No. S.O2119 (E) dated 26th June, 
2020, an enterprise registered with any other organization under the Ministry of MSME shall register 
itself under Udyam Registration. With effect from 01.07.2020, MSEs registered under Udyam 
Registration are eligible to avail the benefits under the Policy. 

(iv) However, traders/ distributors/ sole agent/ Works Contract are excluded from the purview of Public 
Procurement Policy for MSEs Order, 2012. Further, as mentioned in O.M. No. 5/2(2)/2021-E/P & 
G/Policy dated 02.07.2021, Retail and Wholesale traders can register on Udyam Registration Portal 
for the purpose of Priority Sector Lending (PSL) only. Accordingly, in Udyam site if it is mentioned 
as below: 

 

Then, the tenderer submitted Udyam certificate showing above in Udyam site will not be 
considered for exemption of cost of tender and EMD and their tender will be summarily 
rejected. 
 
 

6. SUBMISSION OF OFFERS 
6.1 The offer in the prescribed forms should be  submi t ted  befo re  the  time and date fixed for the 

receipt of the offers. Offers received after the stipulated time and date will be summarily rejected. 
 

6.2 In case the date of opening happens to be a holiday, the tender will be received and opened at 
the same time on the next working day. 

 
6.3 The offer shall be either typewritten or written neatly in indelible ink in English. Each page of the 

offer must be numbered consecutively. A reference to  total number of pages comprising the 
offer must be made at the top right and corner of the top page. The supporting documents should 
be submitted either in original or duly signed by the authorized signatory of the tenderer. The 
original documents shall be produced for verification when called for. 

6.4 All copies of the tender papers shall be signed in ink by the tenderer, on each page including 
closing page in token of his having studied the tender papers carefully. 

 
 6.5    RATES IN FIGURES &WORDS:  

i)    All prices having a bearing on the quoted price shall be written both in figures and in words 
in the prescribed offer form. In case of difference in words and figures the amount written 
In words will be taken into consideration. 

ii) In the event of any discrepancy between unit rate and total cost, the value shown in unit 
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rate will be taken for evaluation purpose. 
iii)  Incase the schedule of requirement quoted by tenderer is incomplete with reference to 

tender document, the offer  is liable to be rejected. 
 

6.6  ATTESTATION OF ALTERATION:   
No scribbling is permissible in the tender documents. Tender containing erasures and alterations 
in the tender documents are liable to be rejected. Any correction made by the tenderer/tenderers 
in his/their entries must be signed (not initialed) by him/them. 

6.7 Submission of tender BID will be done as per relevant para of Preamble. 
 

7.         UNITPRICES: 
Unit prices should be  quoted in Indian Rupees by  the  tenderer  after taking  all the relevant 
factors into  consideration and  these should be  Firm and all inclusive without any  variation 
clauses. The prices shall be quoted in rupees for the units under  metric  system. 

8. VALIDITY OF OFFER 
The tenderer should keep the offers valid for the period as mentioned in “Preamble”. 

 
9. RATES DURING NEGOTIATION 

The tenderer/s shall not increase his/their quoted rates in case the RailTel Administration 
negotiates for reduction of rates. Such negotiations shall not amount to cancellation or withdrawal 
of the original offer and the rates originally quoted will be binding on the tenderer/s. 

 
10. OPENING OF TENDER: 

Tenderer’s Bid will be opened at the time & date of opening of the tender given in relevant para 
of preamble in presence of such Tenderer’s/ Authorized Representatives who choose to be 
present. 

 
11. NON-TRANSFERABILITY AND NON-REFUNDABILITY 

The tender documents are not transferable. The cost of tender paper is not refundable. 
 

12. ERRORS, OMISSIONS&DISCREPANCIES 
 The Contractor(s) shall not take any advantage of any mis-interpretation of the conditions due 

to typing or any other error and find out, shall bring it to the notice  of the Engineer In-charge 
without  delay. In case of any contradiction only the printed rules, and books should be followed 
and no claim for the mis-interpretation shall be entertained. 

 
13. WRONGINFORMATIONBYTENDERER 
 If the tenderer/s deliberately gives/give wrong information in his/their tender which creates/create 

circumstances for the acceptance of his/their tender forfeiting his EMD. Also, if the wrong information 
leads to release of any wrong payment, the contract will be cancelled and Security deposit & PBG 
will be forfeited. 

 
14.      QUALIFYINGCRITERIA 

For qualifying in tenderer’s bid shall be required to meet the eligibility requirements as given 
irrelevant para of preamble. 

 
15. SYSTEMPERFORMANCEGUARANTEE 
  The Contractor shall give unqualified and unconditional guarantee that the maintenance team 

deployed by h i m  w i l l  achieve desired objective, If he needs to depute any additional Man, 



RailTel/e-Tender/OT/SR/SBC/2025-26/8 to 9 

Page 48 of 92 
 
 

Machine & Material to achieve desired objective, no extra payment shall be made to the 
contractor. Amount as defined in the preamble will be held towards the same. 

 
 
16. EVALUATIONOFOFFER 

The e-tenders received will be evaluated by the Authorized representative of RailTel as per 
eligibility & evaluation criteria given in the tender document. 
However, the RailTel shall not be bound to accept the lowest or any tender or to assign any reason 
for non-acceptance or rejection of a tender. The purchaser reserves the right to accept any tender 
in respect of the whole or any portion of the work specified in the tender document. 
 

17. AGREEMENT 
The successful tenderer/shall be required to sign an agreement with the representative of RailTel 
for carrying out the work according to the tender documents within 15 days as indicated in 
relevant para of preamble 
 

18. TENDERER’SADDRESS 
 Tenderer shall state in the tender his postal address fully and clearly. Any co m m u n i c a t i o n  

s e n t  to t h e  tenderer’s by post at his said address s h a l l  be deemed to have reached the 
tenderer duly & timely, notwithstanding the fact that the communication could not reach the 
tenderer at all or in time for whatever reason. Important documents shall be sent by Registered 
Post and will be dealt as per relevant para of preamble 

*********** 
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SPECIAL CONDITIONS OF CONTRACT 
 

1. TENDER DOCUMENTS 
1.1 The services and quality required, bidding procedure and contract terms and conditions are 

prescribed in the t e n d e r  d o c u m e n t s . The set of tender documents issued for the purpose of 
bidding includes following to get herewith Corrigendum and Addendum, if, any. 

 
Section-I: I) 

II) 
Iii)  

Preamble. 
Checklist & tender notice 
Introduction, scope of work 
 

 
Section-II: 

 
I) 
II) 
III)  

 
Instructions to tenderers and conditions of tendering. Special 
conditions of contract 

  Forms, Proformas & Drawing of Tender 
 

1.2 If the Tender submitted by a Tenderer is accepted and the contract awarded to the Tenderer the 
various works/Contracts under the purview of the contract shall be governed by tender 
documents. 

1.3 Any special conditions stated by the Tenderer in the covering letter submitted along with the 
tender shall be deemed to be a part of the Contract to such extent only as have been explicitly 
accepted by the RailTel. 

 
2. AGREEMENT 

The successful Tenderer shall w i t h i n 15 days after having been called up on by notice to d o  
so be bound to e x e c u t e  an agreement based   on accepted rates, terms and conditions, in 
such form as the RailTel may prescribe, and lodge  the  same with the RailTel together  with  the 
conditions  of contract, specifications and Schedule of prices referred t o  t h e r e  i n  duly 
completed. The form for agreement is referred as Form no. 1. 

 
3. CONTRACT PERFORMANCE GUARANTEE (Security Deposit) 
3.1 On receipt of the Letter of Acceptance of Tender from the RailTel the successful Tender er  

s h a l l  deposit an amount to RailTel as defined as per relevant para of preamble rounded off 
the nearest whole number towards payment of Security Deposit for due fulfillment of the contract 
. 

3.2 Details as to how SD will be deposited and released are given in the preamble. 
 
4. CONTRACTOR'S OFFICE 

Tenderer shall state in the tender his postal address fully and clearly. Any communication sent 
to the tenderers by post at his said address shall be deemed to have reached the tenderer 
duly & timely notwithstanding the fact that the communication could not reach the tenderer at all 
or in time for whatever reason. Important documents shall be sent by Registered Post and will be 
dealt as per relevant para of preamble 
 

5. PROGRAMME OF WORK 
5.1 The Contractor shall have necessary resources to execute the work/contract so that the entire 

work is completed within two year period as mentioned in the relevant para of preamble from the 
date of issue of Letter of Acceptance of the tender. 

5.2 Contractor has to commence work within 21 days from the date of issue of Letter of 
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acceptance. 
5.3 The Contractor shall be held responsible for the execution of the work/contracts according to the 

various clauses of the Technical specifications, instructions/drawings etc as per tender 
conditions. Failure to comply with any of these will be dealt with as per provision laid down In 
Conditions of Tendering. 

5.4     The contractor will program his work/contract in such a manner so as not to interfere in the working 
telecom circuits and movement of trains. 

 
6. COMPETENT SUPERVISORS 

The CONTRACTOR shall depute experienced / competent representative(s) at site during the 
execution of any job. Any instructions given to such representative(s) shall be construed as having 
been given to the CONTRACTOR 

 
7. TEST & MEASURING INSTRUMENTS AND TOOLS ETC. 

The CONTRACTOR shall be totally responsible for the calibration & functionality of test equipment 
to be used at site as per laid down procedure in tender document.  

 
8. STORES TO BESUPPLIED BY CONTRACTOR 
 All materials required for the execution of the contract shall be arranged and supplied by t h e  

Contractor except supply of Duct and OFC so as to realize the end objective. 
 

9. SPARES 
  The tenderer shall keep spare man, machine and material to achieve the end objective of work. 

This will be on the own cost of contractor. 
 

10. QUALITY ASSURANCE 
 Quality of service to be performed should be to entire satisfaction of RailTel, in case the services 

are not found up to the mark or failure to execute the work as per terms & conditions of the contract, 
RailTel will get the work done from other sources at contractor’s cost.  

 
11. INSPECTION OF Man, Machine &Work 

The Executive Director or his representative may inspect and test the various portions of the work 
/  contract at all stages and shall have full power to reject all or any portion of the work that may 
consider to be defective or inferior in quality of materials, machine & workmanship or design in 
comparison to what is called   for in the specification. Periodicity will be as defined in O&M 
manual. 
 

12. SUBLETTING AND ASSIGNMENT 
 The contractor shall not sub-contract whole or any part of the work.   

 

13. EXECUTION OF WORK 
All the works/Contract s h a l l  be executed in strict conformity to the p r o v i s i o n s  of the 
contract document and with such explanatory detailed drawings, specifications and instructions 
as may be approved from time to time based on detailed design and engineering carried out by 
contractor in line with requirements as per contract document. The contractor shall be responsible 
for ensuring that the work throughout are executed in the most substantial, proper and work man 
like manner with the quality of material and work man ship in strict accordance with the 
specifications and as per sound industrial  practices and to the entire satisfaction of the RailTel. 
 

14. MAINTENANCE OF WORKS /CONTRACTS 
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The maintenace of section is to be done as per the laid down terms and conditions in the contract 
agreement to achieve the end objective of the contract   

 
15. CLEARANCE OF SITE 

At the end of the work at each location the Contractor shall as a part of his Contractual obligation, 
leave the section completely neat and clean.  
 

16. WARRANTY 
16.1 All material supplied/used and the work done by the contactor shall be guaranteed against the 

defective manufacture/workmanship with in warranty period from the date of rectification. The cost 
of work and material under warranty found to be defective will be recovered from the SD. 

 
17. INFRINGEMENT OF PATENTS: 
(a) The Contractor is for bidden to use any patents or registered drawings, processes or patterns in 

fulfilling his contract without prior consent in writing of the owner of such patents, drawings, 
patterns or trademarks except where these  are specified  by the Executive Director himself. 
Royalties where payable for the use of such patented processes, registered drawings or patterns 
shall be borne exclusively by the Contractor. The Contractor shall advise the Executive Director 
or its representative’s of any proprietary rights that may exist on such processes, drawings or 
patterns which he may use of his own accord. 

 
(b) In the case of patents taken out by the Contractor of the drawings or patterns registered by him 

or of those patents, drawings or patterns for which he holds a license, the signing of the contract 
automatically gives the Executive Director or its representatives the right to repair by himself for 
services covered by the patent or by any person or body chosen by him and to obtain from any 
sources he desires the component parts required by him for carrying out there  pair work. In the 
event of infringement of any patent rights due to above action of the Executive Director, he shall 
be entitled to claim damages from the Contractor on the grounds of any loss of any nature which 
he may suffer e.g.in the case of attachment because of counter feinting. 

 
18. LABOUR LICENSE and COMPLIANCE WITH LABOUR, INDUSTRIAL & ENVIRONMENTAL 

LAWS 
 The Contractors are required to produce license as enjoined in the Government of India Contract 

Labour (Regulation and Abolition) Act (1978) with latest amendments, if any. The 
Contractor shall at its expense, ensure due compliance with all applicable and governing Industrial, 
environmental and Labour Laws, Rules, Regulations and Bye-laws both of the Central and State 
Govt. and all other local authorities and shall keep RailTel harmless and indemnified in respect 
thereof. The CONTRACTOR shall ensure due compliance with the provisions of the relevant 
minimum Wages Act, payment of Wages, Contract Labour (Regulations & Abolition) Act, 
Employees Provident Fund Act and other industrial and environmental laws in force and provide 
any related information to RailTel as and when required. 

 
         A. “Contractor is to abide by the provisions of Payment of Wages act & minimum Wages act in terms 

of clause 54 ad 55 of Indian Railways General Condition of Contract. In order to ensure the same, 
and application has been developed ad hosted on website 
www.shramikkalyan.indianrailways.gov.in. Contractor shall register his firm/ company etc. and 
upload requisite details of labour and their payment I this portal. These details shall be available in 
public domain. The Registration/ updation of Portal shall be done as under: 
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a) Contractor shall apply for onetime registration of his company/firm etc. in the Shramikkalyan 
portal with requisite details subsequent to issue of Letter of Acceptance. Engineer shall approve 
the contractor’s registration on the portal within 7 days of receipt of such request. 

b) Contractor once approved by ay Engineer, can created password with login ID (PAN No.) for 
subsequent use of portal for all LOAs issued in his favour. 

c) The contractor once registered on the portal, shall provide details of his Letter of Acceptance 
(LoA) / Conctract Agreements on shramikkalyan portal within 15 days of issue of any LOA for 
approval of concerned engineer. Engineer shall update (if required) and approve the details of 
LoA filled by contractor within 7 days of receipt of such request. 

d) After approval of LoA by Engineer, contractor shall fill the salient details of contract labours 
engaged in the contract and ensure updating of each wage payment to them on shramikkalyan 
portal on monthly basis. 

e) It shall be mandatory upon the contractor to ensure correct and prompt uploading of all salient 
details of engaged contractual labour & payments made thereof after each wage period. 

       B. “While processing payment of any “On Account Bill” or “Final Bill” or release of “Advances’ or 
“Performance Guarantee/Security Deposit”, contractor shall submit a certificate to the Engineer or 
Engineer’s representatives that “I have uploaded the correct details of contract labouors engaged in 
connection with this contract and payments made to them during the wage period in Railways’s 
Shramikkalyan portal at “www.shramikkalyan.indianrailways.gov.in” till _____ Month _______ Year.” 

 
19. DEFAULTS AND DELAYS 

The Contractor shall execute the work with due diligence and expedition, keeping to the proper 
maintenance. Should h e  refuse or neglect to comply with any reasonable orders given to himin 
writing by the RailTel’s engineer in connection with the work or contravene the provision of the 
Contractor the progress of work lags persistently behind the time schedule due to his neglect, the 
contract will be terminated as per the condition given in the SCC. 
 

20. LOSS SUSTAINED DUE TO DEFAULTS AND DELAYS 
In the even to of any loss or damages to RailTel a n d  o t h e r  p a r t i e s  on account o f  
execution and/or completion of the work or any part thereof by   the contractor, He may become 
defaulter and penalties shall be borne by Contractor itself as per various clauses defined in the 
tender document. 
 

21. CONTRACTOR’S LIABILITIES FOR COSTS AND DAMAGES 
 21.1 Whenever any claim or claims for payment arises out of or under the contract against the 

contractor, the Executive Director  or its  representatives shall be entitled to with hold and also 
have client or detain such sum or sums in whole or in part thereof .The  contractor shall be 
charged a penalty as defined in tender document. . 

 
21.2 The Maximum Liability of contractor to any Loss/Damages to RailTel including Liquidity Damages 

and Performance Bond shall be limited to 100%of Value of contract. 
 

22. UNIT PRICES 
22.1 The prices quoted  by   the Tenderer shall include the prices of Man, Machine & 

materials including all other charges. The prices would also include charges towards completing 
all necessary formal ities such as submission of  forwarding  notes,  banker's charges for Bank 
guarantee, Indemnity Bonds  inclusive of cost of Stamp etc. as applicable and also the charges, 
if any, levied by  the  RailTel. 

 



RailTel/e-Tender/OT/SR/SBC/2025-26/8 to 9 

Page 54 of 92 
 
 

22.2 TAXES ETC: The quoted prices shall be inclusive of GST till the completion of the contract and the 
CONTRACTOR shall not be eligible for any compensation on this account. Any change in statutory 
duties/taxes, in position /removal of any duty/taxes shall be to RailTel’s account. 

 
22.3 The prices quoted in the contract shall be inclusive of all taxes levied by any statuary authority. 

The tenderer will indicate the details of taxes included in the unit price.  
 

23. TERMS OF PAYMENT 
23.1  A l l  bills shall be submitted to the authority concerned in Regional Office of RailTel. 
23.2 Even though the maintenance charges are worked out on a monthly basis. The CONTRACTOR shall 

be paid once in two months the maintenance charges for two months period subject to submission 
of permanent restoration certificate (proforma -7) of fault occurred during the particular period jointly 
signed by RAILTEL & contractor representatives and on submission of test results of power, OTDR 
readings etc as required by the terms of the contract to the satisfaction of the Engineer. 

23.3 Submission of bills within 10 days not by next week for previously completed two   months is 
mandatory failing of which a penalty shall be charged as defined in tender document. Deduction 
from monthly maintenance charges if the Cumulative repair time of the faults in each billing period 
of consecutive two months exceeds by 2 hours or part thereof.  

23.4   The amount payable against the maintenance charges is dependent upon the Cumulative Repair 
Time taken by the Contractor for the restoration of all OFC link cut/faults occurred during each 
billing period of consecutive two months. Cumulative repair time does not include the down time 
taken for planned works like diversion of OFC, re-termination etc 

23.5   ON ACCOUNT PAYMENT FOR Submission of documents : Along with the bill for   payments for the 
respective sections, the documents  as defined in tender document must be submitted duly certified 
by the RailTel’s representative. 

 
24 FINALSETTLEMENT 
 Security Deposit and PBG shall be returned to the contractor as per relevant paras of preamble. 
 
25. TAXES 
25.1 The Contractor and all personnel employed by him shall pay such taxes like Income Tax etc as 

are payable under statutory laws of India and the RailTel WILLNOT ACCEPT any liability for 
the same. 

25.2 Deduction of Income Tax at source as per provisions of Finance Act and Income Tax in force 
shall be made from the Contractor/Sub-Contractor and the amount so deducted may be credited 
to the Central Government. 

25.3 Wherever the law makes it statutory for the Executive Director or its representatives to deduct 
any amount towards GST-TDS, labour cess the same will be deducted and remitted to the 
concerned authority. 

 
26 INSURANCE OF MATERIALS 

The Contractor shall take out and keep in force a Policy or policies of Insurance for all machine 
& materials including RailTel supply materials/ equipments  

26.1 The Contractor should, however, insure the  stores brought to H Q ,  site, again strikes in 
consequence of war  and  invasion,  as  required under  the Emergency Risk(Goods)Insurance 
Act en force from time to time. 

26.2 It may be noted that the beneficiary of the insurance policy should be RailTel or the policies should 
be pledged in favour of RailTel. The contractor shall keep the policy/policies current till the 
completion of the contract. 
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26.3 For the purpose of enabling the contractor to take the insurance cover in connection with   this 
contract, the Executive Director or its representatives will advise the approximate price of all the 
RailTel supply materials to the Contractor. 

 
27. FORCE MAJEURE CLAUSE 

If at any time, during the continuance  of this Contract, there are delays or some jobs are not 
performed, which are on account of any war, hostility, act of the public enemy, Civil 
Commotion, Sabotage, Fires, Floods, Earth quakes, explosions, strikes, epidemics, lockouts, any 
statute, statutory rules / regulations, order of acquisitions  issued by any Government 
Department or Competent Authority etc.  Or acts of God, then such delays or non-completion 
of jobs will not be counted as non-performance of the contract & will also not attract 
attendant penalties. 

 
28. SETTLEMENT OFDISPUTE AND ARBITRATION 
28.1 Any dispute or difference what so ever arising between the parties out of or relating to the 

construction, meaning, scope, operation or effect of this contract or the validity or the breach there 
of shall be settled by arbitration in accordance with the Arbitration and Conciliation Act, 1996 as 
amended and the award made in pursuance there of shall be binding on the parties. The venue 
of such arbitration or proceedings there of shall be New Delhi. 

28.2 All arbitration proceedings shall be conducted in English. Recourse against any Arbitral award so 
rendered may be entered in to court having jurisdiction or application may be made to such court for 
the order of enforcement as the case maybe. 

 
29. TERMINATIONOFCONTRACTOWINGTODEFAULTOFCONTRACTOR: 
29.1 If the Contractor should: 

 
 become bankrupt or insolvent 
 If contractor, subcontract whole or any part of the work.  
 Abandon the contract 
 Persistently disregard the instructions of the RailTel’s Engineer or contravene any provision of 

the contract, or 
 fail to provide man , machine &material and/or carry out the works as per contractual 

specifications, 
 Is a defaulter as per relevant clause of condition of contract? 

 
 Promise offer or give any bribe, commission, gift or advantage either himself for through his 

partner, agent or servant to any officer or employee of RailTel or any person on his or on 
their behalf in relation to the execution of this or any other  contract with the RailTel, 

 in RailTel’s opinion, the cessation of work become necessary, owing to paucity of funds of 
the Contractor, the Contractor’s apparent inability to perform, non possession of equipments 
and tools required for the work or defective and mal-functioning equipments, non-availability 
of proper/nominated instrumentation, inability to provide men and material, repeated 
slippages and payment of penalty thereof or for any other cause deemed reasonable. 

then and in any  of these said cases, the Engineer on behalf of the RailTel may serve the 
Contractor with a 3 0  d a y s ’  notice in writing to that effect t e r m i n a t e  t h e  c o n t r a c t .  
 

29.2 In such case, the value of approved materials utilized at site and of certified and accepted work done 
to date by the Contractor as per contract agreement shall be paid for in full at the rates specified in 
the Contract subject to the clause of Liquidated damages contemplated herein.  All such materials 
become the property of the RailTel.  Notice in writing from the RailTel of such termination and reason 
thereof shall be conclusive evidence of taking over of works from the contractor. Full security deposit 
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will be forfeited in such case of termination. 
The contractor shall be debarred from participating in the tender for executing the balance work.   

 
29.3  Contractors defaulting in one section and having their contract terminated will not be allowed to 

participate in RailTel’s next O & M tender for a period of 3 years in any of its regions.  
 
29.4 RIGHT OF RAILTEL AFTER TERMINATION OF CONTRACT OWING TO 

DEFAULTOFCONTRACTOR: 
In the event of any or several of the courses, referred to above, being adopted: 

(a)  The Contractor shall have no claim to compensation for any loss sustained by him by reason 
of his having purchased or procured any M a n ,  M a c h i n e  & materials or entered into 
any commitments or made any advances on account of or with a view to the execution of the 
works or the performance of the contract and Contractor shall not been titled to recover or be 
paid any sum for any works there to not actually performed under the contract, unless or until 
the Engineer shall have certified the performance of such work and the value payable in 
respect thereof and the Contractor shall only be entitled to be paid the value so certified. 

(b)  The Engineer shall be entitled to take possession of any materials, tools, implements, 
machinery or buildings on the works or on the property on which these are being brought to 
have been executed, and to retain the employ the same in the further execution of the works 
or any partthereofuntilthecompletionoftheworkswithouttheContractorbeingentitledto any 
compensation for the use and employment there of or for wear and tear or destruction thereof. 

 
(c) The RailTel shall not be liable to pay to the Contractor any money son account of the contract 

until the satisfactorily completion of work duly verified by RailTel representative. The 
Contractor shall have no claim to any payment of compensation or otherwise how sever on 
account of any profit or advantage which he might have derived from execution of the work in 
full but he did not derive in consequence of termination of the contract 

**** 
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Form-I 
AGREEMENT 

An agreement made this  -----day of -----2025 between RailTel Corporation of India Ltd, a company 
incorporated under the companies Act 1956 and having its Regional Office at 6th Floor, 6A, Gumidelli 
Towers, Begumpet, Hyderabad-500016 (here in after referred as RailTel) and territory office at RailTel 
Corporation Of India Ltd., -----------------------------------------(with full address)  of the One part; and M/s. -----
---------------------------------------------------------------(Name with full address of registered offce and branch 
office) (herein after referred as “Contractor”) of the other part. 

Whereas in response to a call for open tender for “Deployment of OFC Maintenance Team for Preventive 
Maintenance and upkeep of associated gears / equipment for 2 Year & extendable by 1 year on same 
terms and conditions for ------------------------------------------------ Section as per schedule of requirement” 
and the Contractor has submitted his offer. 

Whereas the contractor has agreed with RailTel Corporation of India Ltd for carrying out the work of 
“Deployment of OFC Maintenance Team for Preventive Maintenance and upkeep of associated gears / 
equipment for 2 Year & extendable by 1 year on same terms and conditions for -----------------------------------
--------------------------------- Section” as per the Schedule of work vide Tender document No. ---------------------
---------------------------& Corrigendum----- for Rs. -----------------------/- (Rupees -----------------------------------------
--only) as per copy of Letter of Acceptance (LOA) of open tender issued vide No.------------------- Dt.-----------
------- at accepted rates as contained in said LOA (Annexure-3 hereto) issued by RailTel with schedule of 
requirement and terms and conditions. 

Now this agreement witnesses that in consideration of the payment to be made by RailTel to the Contractor 
provided, the Contractor shall execute the work of  “Deployment of OFC Maintenance Team for Preventive 
Maintenance and upkeep of associated gears / equipment for 2 Year & extendable by 1 year on same terms 
and conditions for -----------------------------------------------------------------------------------  Section as per schedule 
of requirement” for which the said tender of Contractor has been accepted strictly according to the 
Annexure-1, 2 & 3 hereto and upon such work of “Deployment of OFC Maintenance Team for Preventive 
Maintenance and upkeep of associated gears / equipment for 2 Year & extendable by 1 year on same terms 
and conditions for ---------------------------------------------------------------------------------  Section as per schedule 
of requirement” & satisfactory completion of work and performance of the system to the satisfaction of 
the RailTel, the RailTel shall pay to the Contractor at the rates accepted as per the said Annexure-1 and in 
terms of conditions contained in Annexure-1, 2 & 3, which is considered as an integral part of agreement. 

Whereas, the contractor submitted ------------------------------------------------------------------------------------- 
towards PBG 5% for due fulfillment of the contract vide clause no.21 of tender document. In terms of clause 
no 22 of tender document, total SD Rs.--------------------/- will be recovered @10% of value of bill till it reaches 
5%  of contract value from running bills.               
 
In the witness where of the parties have hereinto set and subscribed their respective hands and/or seals 
day and year respectively mentioned against their respective signatures.  
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Signed and delivered at ________________________________________ by Shri 
_______________________ for and on behalf of M/s. _____________________  
The contractor within named in the presence of:  
1.  Signatures Date Name in Block Capitals Address  
2.  Signatures 
 Date 
Name in Block Capitals 
Address 
Signed and delivered at _______________________________ for and on behalf of RailTel by Shri 
________________________ {Regional General Manager (Southern Region) or his successor} in the 
presence of:  
1. Signatures 

 Date 
 Name in Block Capitals 

2.  Signature Date Name in Block Capitals  
Address:  
Annexure 1: Schedule of Works/Rates .  
Annexure 2: Tender document & Corrigendum 
Annexure 3: Copy of LOA  

 (Signature)____________ Dated: Complete with enclosures  
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Form-II 
GURANTEE BOND FOR PERFORMANCE GUARANTEE 

PERFORMANCE BANK GURANTEE BOND 

(On Stamp Paper of Rs. One Hundred) 

(To be used by approved Scheduled Banks) 

1. In consideration of the RailTel Corporation of India Limited: 6th Floor, Gumidelli Towers, Begumpet 
Airport Road, Begumpet,  Hyderabad -500016 (Herein after called RailTel) having agreed to exempt 
…………………………………………………………………..    (Hereinafter called “the said Contractor(s)”) from the 
demand, under the terms and conditions of an Agreement/LOA/PO No.  …………………  
………………………… dated  ……………  made between …………………………………………  and 
………………………………………………………………….. for (hereinafter called “ the said Agreement”) of 
security deposit/PBG for the due fulfillment by the said Contractor (s) of the terms and conditions 
contained in the said Agreement, or production of a Bank Guarantee for Rs. ………….. (Rs. ………….. 
only).  We, …………………………………(indicate the name of the Bank)  hereinafter referred to as “ the 
Bank”) at the request of  ……………. ……………. Contractor(s) do hereby undertake to pay the RailTel 
an amount not exceeding Rs.  ……………. Against any loss or damage caused to or suffered or would 
be caused to or suffered by the RailTel by reason of any breach by the said Contractor(s) of any of 
the terms or conditions contained in the said Agreement. 

2. We, ……………………………………………………………. Bank and our local branch at -----(indicate detail 
address of local Branch with code no.)do hereby undertake to pay the amounts due and payable 
under this Guarantee without any demur, merely on demand from the RailTel stating that the 
amount is claimed is due by way of loss or damage caused to or would be caused to or suffered by 
the RailTel by reason of breach by the said Contractor(s) of any of terms or conditions contained in 
the said Agreement or by reason of the Contractor(s) failure to perform the said Agreement.  Any 
such demand made on the Bank shall be conclusive as regards the amount due and payable by the 
Bank under this guarantee.  However, our liability under this guarantee shall be restricted to an 
amount not exceeding Rs. ……………………… 

3. We,  ……………………………………….. bank undertake to pay to the RailTel any money so demanded 
notwithstanding any dispute or disputes raised by the Contractor(s) / Supplier(s) in any suit or 
proceedings pending before any court or Tribunal relating thereto our liability under this present 
being, absolute and unequivocal. 
The payment so made by us under this Bond shall be a valid discharge of our liability for payment 
there under and the Contractor(s) / Supplier(s) shall have no claim against us for making such 
payment. 

We, …………………………………………. Bank further agree that the Guarantee herein contained shall 
remain in full force and effect during the period that would be taken for the performance of the 
said Agreement and that it shall continue to be enforceable till all the dues of the RailTel under or 
by virtue of the said Agreement have been fully paid and its claims satisfied or discharged or till 
RailTel certifies that the terms and conditions of the said Agreement have been fully and properly 
carried out by the said Contractor(s) and accordingly discharges this Guarantee.  Unless a demand 
or claim under the Guarantee is made on us in writing on or before the …….  (1)  …………………….  We 
shall be discharged from all liability under this Guarantee thereafter. 
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We,………………………………………………We, ……………………………………. (indicate the name of Bank) 
Further  agree with the RailTel that the RailTel shall have the fullest liberty without our consent 
and without affecting in any manner our obligations hereunder to vary any of the terms and 
conditions of the Agreement or to extend time  of to postpone for any time or from time to time 
any of the powers exercisable by the RailTel against  the said contractor(s) and to forbear or enforce 
any of  the terms and conditions relating to the said Agreement and we shall not be relieved  from 
our liability by reason of any such variation, or extension to the said Contractor(s) or for any 
forbearance, act or omission on the part of RailTel or any indulgence by the RailTel to the said 
Contractor(s) or by any such matter or thing whatsoever which under the law relating to sureties 
would, but for this provision, have affect of so relieving us. 

          This Guarantee will not be discharged due to the change in the Constitution of the Bank or the 
Contractor(s) Supplier(s). 

          We, the ………………………………… Bank further agree that this guarantee shall be invokable at our place 
of business at ………………… (indicate detailed address of local Branch with code no.).The branch at 
New Delhi is being advised accordingly. 

(indicate the name of Bank) lastly undertaken not to revoke this Guarantee during its currency except 
with the previous consent of the RailTel in writing. 

 

 

Dated the                            day of                       2024 

for  ……………………………………………….. 

                (Indicate the name of the Bank) 

Witness 

1. Signature 
Name 

2. Signature 
Name 
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OFFER LETTER                                              Form-III 

From: 
 
M/s.________________________ 
 
To, 
 
The Executive Director,  
RailTel Corporation of India Limited,  
1-10-39 to 44, 6A, 6th Floor, Gumidelli Towers,  
Begumpet Airport Road, Opp. Shoppers Stop, Begumpet, 
Hyderabad- 500 016 
 
Sub: Deployment of maintenance teams for maintenance of OFC cable network and associated equipment 

etc. for a period of two year and extendable by 1 year on same terms &conditions. 
 
Ref: Tender Notice No…………………………………………… dated   …………………………. 
 

I/We the undersigned hereby offer to execute the agreement for the above work within fifteen days from the 
date of issue of letter of acceptance of the tender in strict compliance within the provision detailed in the 
tender document attached. 
 
I/We agree that this tender shall not be restricted or withdrawn and shall remain open for acceptance for and 
during the period of 60 days from the date of opening of the tender.  
 
I/We fully understand the terms and conditions as contained in the tender document and we agree that the 
same shall apply to our tender and I/We shall be bound by them. 
 
A sum of Rs.----------/-(Rupees ----------- -------------- only) is herewith paid in e-Nivida online portal towards 
“Earnest Money”/ submitted Udyam towards exemption (strike off whichever is not applicable).  The full value 
of the earnest money shall be forfeited or action will be initiated as per bid security declaration, without 
prejudice to any other right or remedies if: -  
 

(i) I/We do not execute the contract document within 15 days after the receipt of notice by the 
RailTel Corporation that such documents are ready. 

(ii) I/We do not commence work within 21 days from the date of issue of letter of acceptance.  
 
Until a formal agreement is prepared and executed, acceptance of this offer letter shall constitute a binding 
contract between us subject to modification as may be mutually agreed to between us and indicated in the 
letter of acceptance of my/our offer. 
 
I enclose herewith the following documents in support of my credential:- 
 
1.   Name and Qualification of supervisor, Technician and Splicer. 
 
List of the Equipments, Make, Model No. in working condition for each section of Works. 

Description Make 
Model 
No 

Year of 
purchase 

LDC                 
(Last Date of 
Calibration 

Qty. 

Gen Set or suitable power storage device      
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Fusion Splicing Machine with 2 nos. of 
Cleavers      

Power Source      

Power Meter      

OTDR      
Cable Route Detector      
Vehicle      

Multimeter & AC/DC Clamp Meter      

Tools Kit      

Road-O-meter      

Blow lamp or Hot air-gun      

Tent      

Lighting Arrangement      

Spare battery with charger for splicing 
machine 

     

500 m 12 Fiber Overhead OFC      

Minimum two nos. of jointing pit to be 
available with contractor 

     

Dummy Fiber Spool      

Minimum 50 m duct with couplers      

Communication gadget: As required 
(Telephone, Cell phone, E-Mail  etc.) 

     

Clamp type earth megger      

Visual fault locator meter      

Splice/Joint Closures – 5 Nos 
 

 
    

Splice/Joint chambers – 2 Nos      

Route Markers – 5 Nos      

Termination boxes – 5 Nos      

3.   No. of support staff, which will be kept for maintenance: …………………….. 
4.   Vehicle details along with its Registration No: ………………………………… 

 Shortcomings in the above, if any, will be made good and section wise full details shall be furnished for each 
section to be awarded, before award of the contract by RailTel. 

 
Yours Sincerely, 
 
Signature of the Tenderer 
Seal of the Tenderer   
Place: -    Date: - 
Witnessed by: - 
1.  Signature:       2.  Signature: - 

Name:         Name: - 
Address:         Address:   
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OFFER SHEET 
 
FOR THE SECTION…………………………………………………. 
 
 

Tender No:               RailTel/e-Tender/OT............................................................ 
 
Name of Work: Deployment of maintenance teams for maintenance of OFC cable network and associated 
equipment etc. for a period of two year and extendable by 1 year on same terms & conditions.  
 

SOR-A 
 

(a)For OFC maintenance: 
 

Sl 
No 

Description of the work 
Rate, % age above / below the 
base price (Rs) for 2 Year  
[In figures & words] 

1. 
Maintenance charges for OFC cable network and 
upkeep of associated gears/equipment given in the 
tender document 

At Par/ Above/Below 

……………… ….…………………… 

(+ / - )……………………… 

 
(Signature and seal of the contractor) 

 
Tenderer’s Offer: 

We hereby offer to do the work as defined in the scope of Tender No. RailTel/e-
Tender/OT……………………………… at Par or …………………………………%  
(………percentage in words) above / below* the rates in SOR ‘A’ as shown above. 
(* Strike out ‘above’ or ‘below’ as desired. In case neither is struck off ‘below’ will be assumed. 

 
Signature of Tenderer with seal 

 
 
 

Note: 

1. for each tender/section, tenderer has to quote on separate offer sheet duly filling the details of 
name of section & tender no. 
 

2. The rates should be inclusive of taxes, However all the taxes charged by the bidder shall be shown 
separately 
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Performa’s 
 

1. Splice loss / dB loss Vs Km in section 
2. OTDR measurements  
3. Power measurements 
4. Patrolling reports 
5. Attendance 
6. Material check 
7. Failure / rectification report (Form-A & B) 
8. Availability of Essential equipments. 
9.   Maintenance contractor monthly performance (SOR-A) 
10. Maintenance contractor Bill certificate (SOR-B) 
11. Joint inspection report of Air-Conditioner- deleted 
12. Air-Conditioner Breakdown report card - deleted 
13. Air-Conditioner maintenance report card - deleted 
14 .Joint inspection report of D.G. Set. - deleted 
15. D.G. Sets Breakdown report card - deleted 
16. D.G. Set maintenance report card - deleted 
17. List of periodical maintenance to be carried out for Engine, Alternator&Control panel - deleted. 
18. Schedule of periodical maintenance of D.G. Set Engine - deleted 
19. Fiber summary report 
20. Format for recording information’s on running of 15 KVA, D.G. Set - deleted 
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Proforma-1 & 2 : Proforma for Splice loss/ dB loss vs KM & OTDR measurements in section: 
 
Section:……………………..       Date: 
Fiber Length:…………………. 

Fiber 
No. 

Km Loss 
(dB) 

dB/Km OTDR EVENTS ( For ascending order Km wise) 
Kms 

 Stn 1-Stn 
2 

Stn 2-Stn 
3 

Stn 3-Stn 
4 

Stn 4-Stn 
5 

Stn 5-Stn 
6 

 

1               
2               
3               
4               
5               
6               
7               
8               
9               
10               
11               
12               
13               
14               
15               
16               
17               
18               
19               
20               
21               
22               
23               
24/48               

 
Signature of RailTel     Signature of Contractor 
Engineer                     with seal  
 
PROFORMA 1 FOR MEASUREMENTS -------------   A -> B 
 
PROFORMA 2 FOR MEASUREMENTS -------------   B -> A 
 
Shall be submitted within 10 days of doing the measurements. 
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Proforma- 3  Proforma for Power Measurement: 

 
Section:         Date: 
Fiber Length: 
 

Fiber 
No. 

Fiber length dB Loss Average dB/Km Remarks 

  A-> B B-> A    
1       

2       
3       
4       
5       
6       
7       
8       
9       
10       
11       
12       
13       
14       
15       
16       
17       
18       
19       
20       
21       
22       
23       
24/48       

 
 
 
Signature of RailTel     Signature of Contractor with seal 
Engineer        
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Proforma-4  for Patrolling Reports: 
 
 
 
Section:                        For the month of: _________________ 
 

Sl. 
No. 

Date 
Name of 
Patroller 

Section Patrolled 
Remarks Signature From To From To 

Station Station (Km.) (Km.) 
(Km.) (Km.)     

         
         
         
         
         
         
         

 
 
 
 
Signature of RailTel       Signature of Contractor with seal 
Engineer 
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Proforma-5 
 

Proforma for Attendance: 
 
 
Firm’s Name: ____________________ 
Address ________________________ 
 
Attendance Sheet for the month of_______________ 
 

Na
me 

De
sig
na
tio
n 

1 2 3 4 5 6 7 8 9 1
0 

1
1 

1
2 

1
3 

1
4 

1
5 

1
6 

1
7 

1
8 

1
9 

2
0 

2
1 

2
2 

2
3 

2
4 

2
5 

2
6 

2
7 

2
8 

2
9 

3
0 

3
1 

                                 
                                 
                                 
                                 
                                 
                                 
                                 
                                 
                                 

 
 
 
 
       Signature of RailTel    Signature of Contractor  
       Engineer                                                                       with Seal 
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Proforma-6 

Proforma for Material to be given by RailTel : 
 
Section:       Date: 
 

Date Description Material 
Received 

Material Used Balance on hand 

     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     
     

 
 
 
 
Signature of RailTel      Signature of Contractor   
Engineer                              with Seal 
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Proforma – 7 

Form No. A 
Proforma for OFC Failure / Rectification Report: 

 
Section:         Date:  
  Failure Rectification: 
 

Sl. Description Details 
1 Name of the station &/or Pole No. of the Fault and 

Optical distance from nearest RailTel /Railway 
node. 

 

2 Date & Time of receiving information about the 
failure (Name & Designation of informer). 

 

3 Time of Departure of the Team from head quarter.  
4 Time of testing by OTDR to localize the fault  
5 Station from where OTDR test has been done  
6 Time of reaching to the location of fault.  
7 Time of restoration of the fault. 

 
 

8 Details of reasoning for the occurrence of the fault.  
9 i) Depth of Cable at Cut Location 

ii) Whether in Duct or Bare laid 
iii) Whether Brick protection in the block 

section of cut 

 

10 Type of restoration Temporary / Permanent 
11 If restoration is temporary give reason for temporary 

restoration. 
 

 

12 Reason for delay in restoration, for which contractor 
is not responsible (please give detailed break up of 
time). Separate sheet may be attached if required. 

 

13 Details of Rectification 
A Period of block allowed  
B Actual block period  
C Reason for extension of block 

 
 

 
Signature of Engineer at site.     Signature of Contractor representative at site 
Name     Name 

Contd/… 
 
 
 
 
 
 
 
 

Page – 2 
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14 Reason for rectification / block. 
A Fiber swapped earlier (high loss / break) Yes / No 
B Rectify partial cut Yes / No 
C Rectify Ant attack in existing joint closure Yes / No 
D For permanent restoration (earlier temporary 

rectification was done) 
Yes / No 

E Date of temporary rectification, if any 
 

 

F Date on which the failure could be identified.  
G Length of OFC used for restoration of failure.  
15 Details about ground work 
A Length of excavation & refilling of trench.  
B Depth of trench (should be 1.2 metre), if desired 

depth can not be achieved, give details of 
protection provided.  

 

C No. of Joint closure used. 1 / 2 / Existing Joint Closure 
Details about Joint Closure at Pit – 1 
D Length of OFC of interruption cable kept in the 

joint pit – 1 
 

E Length of OFC of main cable kept in the joint pit – 
1 

 

F Whether sealing of joint closure has been done 
properly 

Yes / No 

G Depth of closure at pit – 1 from ground level (it 
should be 1.2 meter) 

 

H Location of Joint closure / pit – 1 (give pole No. & 
offset from centre of nearest track) 

 

I Whether the cable route plan has been modified 
and  location of Joint closure has been indicated 
in the existing cable route plan. 

 
Yes / No 

Details about Joint Closure at Pit – 2 
J Length of OFC of interruption cable kept in the 

joint pit – 2 
 

 
Signature of RailTel Engineer at site.                        Signature of Contractor representative at site 
Name                       Name 

Contd/… 
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K Length of OFC of main cable kept in the joint 
pit – 2 

 

L Whether sealing of joint closure has been 
done properly 

Yes / No 

M Depth of closure at pit – 2 from ground level (it 
should be 1.2 metre) 

 

N Location of Joint closure / pit – 2 (give pole No. 
& offset from centre of nearest track) 

 

O Whether the cable route plan has been 
modified and  location of Joint closure has 
been indicated in the existing cable route plan. 

 
Yes / No 

15 Item used during restoration / protection  
A RCC/FRP   
B HDPE   
C G.I Pipes  
D Joint chamber  
D Joint marker  
E Sand filling in Joint Chamber – 1  
F Sand filling in Joint Chamber – 2  
G Concreting (width 30 cms, thickness 15 cms)  
H Any other items  
16 Remark of the Team in Charge of the Section. 

 
 

 

17 Remark of the RailTel Representative at site. 
 
 

 

 
    Signature of Contractor with seal 

Signature of RailTel Engineer  
 
Name: 
 
Designation: 
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Proforma – 8 
Availability of Essential Equipment 

Sr. 
No. 

Essential Equipment Workability 
Availability for 

the whole period 
Non availability / Non 
workability with period 

1 Generator set or suitable power storage device Working/                         
Not working 

Yes / No From ……. 
To……….. 

2 Fusion Splicing Machine Working/                         
Not working 

Yes / No From ……. 
To……….. 

3 Power source  Working/                         
Not working 

Yes / No From ……. 
To……….. 

4 Power meter 
 

Working/                         
Not working 

Yes / No From ……. 
To……….. 

5 OTDR 
 

Working/                         
Not working 

Yes / No From ……. 
To……….. 

6 1 Km length dummy fiber spool. Working/                         
Not working 

Yes / No From ……. 
To……….. 

7 Hot Air Gun / Blow lamp Working/                         
Not working 

Yes / No From ……. 
To……….. 

8 Vehicle Pickup truck with two Indore Cabins & 
one open carriage area similar to Tata 
Yodha/Sumo/Bolero or equivalent Utility Vehicle 
fitted with GPS Tracker 

Working/                         
Not working 

Yes / No From ……. 
To……….. 

9 Tent / Garden Umbrella Working/                         
Not working 

Yes / No From ……. 
To……….. 

10  Telephone, Cell phone Working/                         
Not working 

Yes / No From ……. 
To……….. 

11 Tool/Tackles kit,  
 

Working/                         
Not working 

Yes / No From ……. 
To……….. 

12 Garden umbrella / Tent. Working/                         
Not working 

Yes / No From ……. 
To……….. 

13 Road – O – meter. 
 

Working/                         
Not working 

Yes / No From ……. 
To……….. 

14 OFC cable detector 
 

Working/                         
Not working 

Yes / No From ……. 
To……….. 

15 Lighting arrangement like emergency light/gas 
light 

Working/                         
Not working 

Yes / No From ……. 
To……….. 

16 All sorts of patch cords  Working/                         
Not working 

Yes / No From ……. 
To……….. 

17 Spare battery with charger for splicing machine. Working/                         
Not working 

Yes / No From ……. 
To……….. 

18 Aerial OFC(12 Fiber) 500 m piece (approx)     Available  Yes / No From ……. 
To……….. 

19 Portable vacuum cleaner     Available Yes / No From------ 
To--------- 

20 earth megger Working/                         
Not working 

Yes / No From ……. 
To……….. 

21 Visual fault locator meter Working/                         
Not working 

Yes / No From ……. 
To……….. 
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22 Splice/Joint Closures – 5 Nos 
 

    Available  Yes / No From ……. 
To……….. 

23 Splice/Joint chambers – 2 Nos     Available  Yes / No From ……. 
To……….. 

24 Route Markers – 5 Nos     Available  Yes / No From ……. 
To……….. 

25 Termination boxes – 5 Nos     Available  Yes / No From ……. 
To……….. 

 Strike out which is not applicable      
 
Signature of RailTel Engineer  Signature of Contractor with seal 
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Proforma-9 
MAINTENANCE CONTRACTOR MONTHLY PERFORMANCE (SOR A) 

Maintenance Section:                              Headquarter: 
LOA/CA Valid up to: Certificate for the Month of: 
Name of the Contractor: 
LOA/CA NO. & Date: 
OFC RKM:       NO of Acs in the Section: Window Type: Split Type: 
WHETHER REQUIRED MANPOWER, VEHICLE,EQUIPMENTS AVAILABLE DURING THE BILLING PERIOD 
(Yes/No): 

If “No’, then furnish details of what was not available (give period of non availability): 
 

(i) non availability period : 
from……………………….To………………………:……………….Days………………… 

 
(ii) non availability period : 

from……………………….To………………………:……………….Days………………… 
 

(iii) non availability period : 
from……………………….To………………………:……………….Days………………… 
 

(iv) non availability period : 
from……………………….To………………………:……………….Days………………… 

 
FOUR MONTHLY OTDR TEST REPORT DUE ON:  WHETHER SUBMITTED (Yes/No): 
Reconciliation statement for materials issued by RCIL has been received & ok (Yes / No): 

SL NO. SOR”B”WORK ORDER NO & DATEWORK STATUS  PENALTY (Yes/No): 
 

NO. OF FAILURES DURING THE BILLING PERIOD & DETAILS,CERTIFICATE THERE OF: 
S
N 

Date / Block 
Section 

Locati
on 
(offse
t) 

From                  
(Hrs.) 

To 
(Hrs.) 

Duratio
n 
(Hrs.) 

Proper sealing, Jt Pit, 
Marker, Sand filling 
done as per 
requirements 
(Yes/No): If “No”, 
Then which work was 
not done 

Whether 
all fiber ok 
after 
rectificatio
n 
(Yes/No): 

As-built 
Drawing 
updated 
(Yes/N 

Temporar
y/ 
Permane
nt 

1  
 

        

2  
 

        

Note: (i) Attach the form 7’A’ for all failures. Ensure that no cells of the form are left blank. 
         (ii)  For any additional information with regard to the maintenance period, please use     the reverse 

of this certificate and/or use additional sheet. 
         (iii) All over writing etc. are to be countersigned by the user of the certificate., 
         (iv) For any failure duration for which “force majeure” clause is applicable separate recommendations 

with justifications for waiver may be attached with this certificate. 
         (v) A copy of certificate is to be handed over to the contractor. 
         (vi) The certificate should be issued every month and should reach R.O by the 15th of the following 

month. 
List of enclosures: 
            (Signature, Date & Stamp of the RailTel Engineer) 
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Proforma-10 

 
MAINTENANCE CONTRACTOR BILL CERTIFICATION (SOR B) 

 
MAINT. SEC: HQ:  

 
PERIOD OF BILL : 
 
NAME OF THE CONTRACTOR : 
 
BILL NO. & DATE ; 
 
LOA/CA NO & DATE        : 
 

LOA/CA PERIOD : 

BILL RECEIVED ON :                   
 

BILL CERTIFIED & SENT TO R.O.ON: 

REASON WHY ‘SOR-B’ WORK WAS NECESSITATED  (Attach separate sheet if necessary) : 
 

CERTIFICATE OF WORK DONE: 
 

Sl 
No 

Short description 
of the work done 

SOR B 
Sch ref. 
of the 
item 

Unit 

Unit rate 
as per 
SOR-B  
(Rs.) 

Qty claimed 
by the 
Contractor 

Actual Qty 
executed 

Certification of quality of 
work done by the 
Contractor 

1  
 

      

2  
 

      

3  
 

      

4  
 

      

NOTE: (i)  For any additional information with regard to the bill, please use the              reverse of  this 
certificate. 

          (ii)  All over-writing etc. are to be countersigned by the issuer of the certificate.  
          (iii)     Attach copy of the measurement certificate which was issued immediately       after completion 

of the work.  
         (iv)     A copy of this certificate is to be handed over to the Contractor (for raising bill). 
         (v)      Attach contractor’s bill and other forms in connections with the work done. 
         (vi)     The certificate with all enclosures (including bill of contractor) should be  sent to R.O within 

10 days from the date of receipt of the bill. 
 
List of enclosures: 
(Signature, Date & Stamp of the   
RailTel Engineer of the section) 
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Proforma-11 
AC – 1 

Joint Inspection Report of Air Conditioner: deleted 
 

 
Proforma-12 

AC - 2 
Air Conditioner Breakdown Report Card: deleted 

 
 

Proforma-13 
AC - 3 

Air Conditioner Servicing Report Card: deleted 
 
 

Proforma-14 
DG – 1 

Joint Inspection Report of DG Set: deleted 
 

Proforma-15 
 

DG - 2 
 

Diesel Generator Set Breakdown Report Card: deleted 
 
 

Proforma-16 
DG - 3 

Diesel Generator Set Servicing Report Card: deleted 
Proforma-17 

 
DG - 4 

 
 

Proforma-18 
DG - 5 

Schedule of Periodical upkeep of DG Set Engine: deleted 
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Proforma-19 
 

Fiber summary for the year……………… 
           
Section:……………………………………  
           

 
Optical 
Length:…………………....Km        

           

 
Date of 
Measurement       

  1st four month of the year 2nd four month of the year 3 rd four month of the year 

Fiber 
No. 

Fiber length / 
deployment 

Optical 
Length 

(km) 

Loss 
(dB) 

Av. Loss 
(dB/km) 

Optical 
Length 

(km) 

Loss 
(dB) 

Av. Loss 
(dB/km) 

Optical 
Length 

(km) 

Loss 
(dB) 

Av. Loss 
(dB/km) 

1                    
2                    
3                    
4                    
5                   
6                   
7                   
8                   
9                   

10                   
11                   
12                   
13                   
14                   
15                   
16                   
17                   
18                   
19                   
20                   
21                   
22                   
23                   

24/48                    
 
Signature & Name of RailTel Engineer of the section       

 
Date        

 
 
   

 
 

Proforma-20 for Format for recording information’s on running of 5/7.5/15 KVA, D.G.Set installed at 
each location -     Deleted 
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BID DATA SHEET 
 
The section consists of provisions that are specific to various clauses of Tender Document. 
 

     Reference                                                Description 
e-Tender  Address for submission of offline documents  

(refer section : e-Tendering/Bid Receipt (Online)): 
The Executive Director,  
RailTel Corporation of India Limited,  
1-10-39 to 44, 6A, 6th Floor, Gumidelli Towers,  
Begumpet Airport Road, Opp. Shoppers Stop, Begumpet, 
Hyderabad- 500 016 
 
Date & Time of opening of tender 
10-06-2025 at 15.30 hrs 

Offer letter Validity of offer 
60 days (Sixty days) 
From the date of opening of tender 
 

Tender condition-
clause para 3 of 
preamble 

Eligibility criteria 
As per clause 3.1 for Technical eligibility and clause 3.2 for financial 
capability 
 

Tender condition – 
preamble para 9  

As per para 9 of preamble 

Tender Condition- 
Preamble para 21 

Performance bank guarantee- As per para 21 of preamble 

Tender condition- 
preamble para 22 

Security Deposit  
As per  para 22 of preamble 
 

Annexure -D  Details of vendor  
Annexure- E A notarized Affidavit on a non-judicial stamp paper 
Annexure-E1 Bid Security Declaration for MSEs 

Annexure- F 
Section wise details of Access Network (15% maintenance) locations, Beat 
KM, Number of Patrollers required and number of Wi-Fi Stations/Access 
Switch 
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Annexure-D 

1  Region(Mandatory)  Southern Region  

2  Supplier Name (Mandatory)   

3  Bank Name(Mandatory)   

4  Bank Branch Name(Mandatory)   

5 Bank Account Number(Mandatory)   

6  IFSC Code(Mandatory)   

7  Site Name(Mandatory)   

8  Registered Address1(Mandatory)   

9  Address2   

10 Address3   

11  City   

12  State   

13  Excise Reg No.   

14  CST No   

15 TIN No.   

16  Reg No.   

17  Service Tax No.   

18  TDS Vendor Type(Mandatory)   

19  TDS Section Mandatory)   

20 TDS Rate(Mandatory)   

21  PAN No(Mandatory)   

22 GST No(Mandatory)  

23 TAN No   

24 Ward No.   

25 
WCT registration number for state wherever 
applicable  

 

26 ACT & ESI registration No.   

27 Mobile Number   

28 Mobile Number(2)   

29 Email ID   

30 Contact Person(Mandatory)   

31 Service Type (In Case of Execution, 
services)(Mandatory)  

 

32 
Item Description (in case of 
Material)(Mandatory)  

 

33 OEM/Trader(In case of Material)   

34 
Working Area (Name of State under 
Region)(Mandatory)  
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Annexure-E 

FORMAT FOR AFFIDAVIT TO BE SUBMITTED BY TENDERER ALONG WITH THE TENDER 
DOCUMENTS 

(To be executed in presence of Public notary on non-judicial stamp paper of the value of Rs. 100/-.  
The paper has to be in the name of the tenderer) 

 I ......................................................(Name and designation”** appointed as the attorney/authorized 
signatory of the tenderer (including its constituents). 

M/s __________________________ (hereinafter called the tenderer) for the purpose of the Tender 
documents for the work of _________________________ as per the tender No. ______________ of 
(________ RailTel), do hereby solemnly affirm and state on the behalf of the tenderer including its 
constituents as under: 

1. I/we the tenderer (s), am/are signing this document after carefully reading the contents. 
 

2. I/we the tenderer(s) also accept all the conditions of the tender and have signed all the pages in 
confirmation thereof. 
 

3. I/we hereby declare that I/we have downloaded the tender documents from RailTel website 
www.railtelindia.com / https://railtel.enivida.com.  I/we have verified the content of the document 
from the website and there is no addition, no deletion or no alternation to be content of the tender 
document.  In case of any discrepancy noticed at any stage i.e. evaluation of tenders, execution of 
work or final payment of the contract, the master copy available with the RailTel Administration shall 
be final and binding upon me/us. 
 

4. I/we declare and certify that I/we have not made any misleading or false representation in the forms, 
statements and attachments in proof of the qualification requirements. 
 

5. I/we also understand that my/our offer will be evaluated based on the documents/credentials 
submitted along with the offer and same shall be binding upon me/us. 
 

6. I/we declare that the information and documents submitted along with the tender by me/us 
are correct and I/we are fully responsible for the correctness of the information and 
documents, submitted by us. 
 

7. I/we undersigned that if the certificates regarding eligibility criteria submitted by us are found to be 
forged/false or incorrect at any time during process for evaluation of tenders, it shall lead to forfeiture 
of the tender EMD besides banning of business for five years on entire RailTel.  Further, I/we (insert 
name of the tenderer)** _________________________ and all my/our constituents understand that 
my/our constituents understand that my/our offer shall be summarily rejected. 
 

8. I/we also understand that if the certificates submitted by us are found to be false/forged or incorrect 
at any time after the award of the contract, it will lead to termination of the contract, along with 
forfeiture of SD and Performance guarantee besides any other action provided in the contract 
including banning of business for five years on entire RailTel. 
 

DEPONENT 
SEAL AND SIGNATURE 

OF THE TENDERER 
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VERIFICATION 

I/we above named tender do hereby solemnly affirm and verify that the contents of my/our above affidavit 
are true and correct.  Nothing has been concealed and no part of it is false. 

 
DEPONENT 

SEAL AND SIGNATURE 
OF THE TENDERER 

Place: 
Date: 

 
**The contents in Italics are only for guidance purpose.  Details as appropriate, are to be filled in suitably 
by tenderer.  Attestation before Magistrate/Notary Public. 
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Annexure-E1 
 

FORMAT BID SECURITY DECLARATION 

 (On non-judicial stamp paper of Rs. 100/-) 

Whereas, I/We…………………  (Name of Agency) has submitted bid for ……………………     (Name 
of Work and Tender notice No. RailTel/e-Tender/OT/SR/SBC/2025-26/8 to 9) and whereas Earnest Money 
Deposit is being exempted in the aforesaid tender to give relief to the bidders as per Govt. of India 
guidelines as the bidder being ………………. 

I/We hereby submit the following “Bid Security Declaration” in lieu of exemption from submitting Earnest 
Money Deposit: - 

1) If I/We withdraw or modify my/our bid during the bid validity period (including extended validity of 
tender) specified in the tender documents; 

Or 

2) If, after the award of work, I/We fail to accept LOA/PO, or to sign the contract agreement or fail to 
submit performance guarantee or fail to commence the work within stipulated time period prescribed in 
tender documents; 

Or 

3) If I/We furnish any incorrect or false statement/ information/ document; 

Or 

4) If I/We hide any relevant information or do not disclose any material fact in the tender; 

 

I/We may be disqualified and banned for a period of three years and shall not be eligible to bid for future 
tenders in RailTel Corporation of India Ltd. for the period of three years from date of issue of such 
orders. 

 
 

Signature of Tenderer with seal 

 

Name of Authorized Representative: 

Name of Firm: 

Date: 
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Annexure-F 
Details for Beat KM & Number of Patrollers required per section &15% Access NW Maintenance 

locations & Number of Wi-Fi Station/Access Points 
 

Tender   No. 

  

Section Details 

  

Length 
of Sec.  
(KM) 

  

15% Access Network 
Location Details  

under free 
Maintenance 

Beat KM 
Per 

Section 

  

No of 
Patrollers 

required per 
Section 

  

Appx. No of Wi-
Fi 

Stations/Access 
Points  

(support to Wi-
Fi Maintenance) City/Town RKM 

Bangalore Territory 

 
2025-26/8 

 
 
Ambewadi-
Alnawar-Londa-
Vasco 

 
 
168.23 LD, QLM 0.3 40 4 12 

2025-26/9 Akkihebbalu-
Hasan-Arsikere& 
Sakleshpur-Hasan 

152.7 
Hasan 22.5 40 4 11 

Note: City Access network will also be maintained by the maintenance team which will be up to around  
15 % of total section length without any additional cost and above mentioned details of RKM is indicative 
only. 
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Annexure-G 

 
Checklist of Statutory Compliances to be submitted by contractor along with bill for payment 
 
Section_________________________  Period of Claim Month/Year________ & __________; Tax 
Invoice No. & Date 
 

S 
No 

Description Details 
Complied/ 

Not Complied/ Not 
applicable 

        
1 Filing of GSTR-1 return  for the Month/Year 

______  & ________. ( Filing to be complied within 
the due date as mandated by GoI from time to time 

before the tenth day of 
the month succeeding the 
tax period   

        
2 Filing of GSTR-3B return for the Month/Year 

________ & _______ ( Filing to be complied within 
the due date as mandated by GoI from time to time 

GSTR 3B due date is 
mentioned at the bottom 
while it must be filed 
every 20th day of the 
month succeeding the tax 
period   

        
3 Compliance of Payment of Wages Act 1936 and 

Payment of Minimum Wages Act 1948 and 
Contract Labour ( Regualtion and Abolition) Act 
1970. EPF Act 1952 & ESI Act 1948 and relevant 
modification of Acts from time to time     

        
4 Compliance of Remittence of   recovered  EPF ( 

Mandatory) and ESI   ( As applicable) along with 
Employers contribution  to EPF/ESI authorities 
respectively for the Month/year ______ & _______ 

15th of every next month 

  
        
5 Compliance of furnishing of payment details to  in 

Wage report for the Month/Year _______ & 
________ of Shramik Kalyan Portal 

Every month on arranging 
payment 

  
        
6 Whether names and designation of man power 

deployed  entered in Attendance sheet is matching 
to that of details of names and designation  
entered in Shramik Kalyan Portal 

Every month 

  
        
7 Whether recovery details w.r.t. EPF( 

Mandatory)/ESI( If applicable)  for the Month/Year 
_______ & _______ is entered in the shramik 
Kalyan portal 

Every month 
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8 Whether names of manpower deployed with 
designation are matching to that of e challans and 
relevant Annexures of EPF/ESI for the Month/Year 
_______ & _______ 

Every month 

  

        
8 Whether Contractor has submitted indemnity 

certificate having complied with Statutory 
compliances of  Labour/Environmental laws in 
terms of Para-18 of Section -II of special conditions 
of contract of the Agreement 

Every month 

  

        
9 Whether recovery of Labour Cess @1% of Invoice 

value is applicable/Not applicable as per GoI rules 
Every month   

        

10 Whether wages for the Month/year for _______ & 
_______ have been dispersed to manpower 
disbursed  as in attendance sheet  enclosed 

Every month   

        
 

Note-1: Annexure G to be mandatorily submitted by Contractor while submitting the tax invoice for the 
relevant billing period of contract 

 
Note-2: Tax Invoices shall be processed for payment along with conf of  filing of  GSTR 1 and 3B   

    
 
 
 

Signature/Name of Contractor 
 

 
Signature of Field Manager      Counter signature of Nodal O&M official   
(with Name & Designation)              TO/SC-BZA-MAS-SBC-ERS 

       (with  Name and Designation) 
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e-Tendering/Bid Receipt (Online/Offline Activities Explained) 

1. Availability of e-Tender Document: 
Tender Notice and Tender Document are available on RailTel’s website and can be downloaded from 
www.railtelindia.com (or) from the e-Tendering portal https://railtel.enivida.com. Printed copy of 
Tender document will not be sold from RailTel office. 

2. Submission of Bids only through online process is mandatory for this Tender 
 E-Tendering is a new methodology for conducting Public Procurement in a transparent and secured 

manner. Now, the Government of India has made e-tendering mandatory. Suppliers/ Vendors will be the 
biggest beneficiaries of this new system of procurement. For conducting electronic tendering, RailTel 
has decided to use the portal https://railtel.enivida.com E-Procurement system (E-NIVIDA).Benefits 

to Suppliers are outlined on the Home-page of the portal. Bidders are advised to visit the E-NIVIDA Portal 

for details related to E-Tender i.e. Registration, FAQ, Helpdesk, Learning Center etc 

3. Tender Bidding Methodology: 
 Sealed Bid System - ‘Single Stage - Single Envelope’: In this, bidder has to submit the Technical as well 

as financial bid / Price Bid in single envelope “ONLINE”. 

E-NIVIDA Helpdesk 

Please visit Helpdesk section on E-NIVIDA Portal. 

Phone No.: - 011-49606060 / 9205898228 

Mail id: - eprocurement@RailTelindia.com 

 
RailTel’s Contact Person & Designation 

  
 Mr. Yakoob Shah, Asst.GM-Nodal/SBC 
 Mobile: 9008046351 E-Mail Id: yakoob.shah@railtelindia.com 
 
 
4. Broad outline of submissions are as follows:  

I. Submission of Tender document cost (if applicable) & EMD. 
II. Submission of digitally signed copy of Tender Documents/Addenda  

III. Tenderer has to submit both Technical and Financial bid as Single Packet 
IV. Online response to Terms & Conditions of Tender.  

NOTE: Bidder must ensure that the bid must be successfully submitted online as per instructions of 
E-Nivida Portal. 

 GUIDELINES FOR REGISTRATION 

 Bidders are required to enroll on the e-Procurement Portal 
(https://railtel.enivida.combidderRegistration/newRegistration) or click on the link “Bidder Enrolment” 
available on the home page of e-tender Portal by paying the Registration fee of Rs.2000/-+Applicable 
GST or as mentioned in the portal. 

 As part of the enrolment process, the bidders will be required to choose a unique username and assign 
a password for their accounts. 

  
 Bidders are advised to register their valid email address and mobile numbers as part of the registration 

process. These would be used for any communication with the bidders. 
  
 Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate (Only Class 

III Certificates with signing + encryption key usage) issued by any Certifying Authority recognized by CCA 
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India (e.g., Sify / TCS / nCode / eMudhra etc.), with their profile. 
  
 Only valid DSC should be registered by a bidder. Please note that the bidders are responsible to ensure 

that they do not lend their DSCs to others which may lead to misuse. 
  
 Bidder then logs in to the site through the secured log-in by entering their user ID /password and the 

password of the DSC /e-Token. 
  
 The scanned copies of all original documents should be uploaded in pdf format on e-tender portal. 
 After completion of registration payment, bidders need to send their acknowledgement copy on our help 

desk mail id eprocurement@RailTelindia.com for activation of account. 
 
 

SEARCHING FOR TENDER DOCUMENTS 
 
 There are various search options built in the e-tender Portal, to facilitate bidders to search active tenders 

by several parameters. 
 Once the bidders have selected the tenders they are interested in, they can pay the Tender fee and 

processing fee (NOT REFUNDABLE) by net-banking / Debit / Credit card then you may download the 
required documents / tender schedules, Bid documents etc. Once you pay both fee tenders will be moved 
to the respective ‘requested’ Tab. This would enable the e- tender Portal to intimate the bidders through 
SMS / e-mail in case there is any corrigendum issued to the tender document. 

 PREPARATION OF BIDS 

 Bidder should take into account any corrigendum published on the tender document before submitting 
their bids. 

 Please go through the tender advertisement and the tender document carefully to understand the 
documents required to be submitted as part of the bid. 

 Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender 
document / schedule and generally, they can be in PDF formats. Bid Original documents may be scanned 
with 100 dpi with Color option which helps in reducing size of the scanned document. 

 To avoid the time and effort required in uploading the same set of standard documents which are required 
to be submitted as a part of every bid, a provision of uploading such standard documents (e.g., PAN card 
copy, GST, Annual reports, auditor certificates etc.) has been provided to the bidders. Bidders can use 
“My Documents” available to them to upload such documents. 

 These documents may be directly submitted from the “My Documents” area while submitting a bid and 
need not be uploaded again and again. This will lead to a reduction in the time required for bid submission 
process. Already uploaded documents in this section will be displayed. Click “New” to upload new 
documents. 

 
SUBMISSION OF BIDS 

 Bidder should log into the website well in advance for the submission of the bid so that it gets uploaded 
well in time i.e. on or before the bid submission time. Bidder will be responsible for any delay due to other 
issues. 

 The bidder has to digitally sign and upload the required bid documents one by one as indicated in the 
tender document as a token of acceptance of the terms and conditions laid down by RailTel. 

 Bidder has to select the payment option as “e-payment” to pay the tender fee / EMD as applicable and 
enter details of the instrument. 

 In case of BG bidder should prepare the BG as per the instructions specified in the tender document. The 
BG in original should be posted/couriered/given in person to the concerned official before the Online 
Opening of Financial Bid. In case of non-receipt of BG amount in original by the said time, the uploaded 
bid will be summarily rejected. 

 Bidders are requested to note that they should necessarily submit their financial bids in the format 
provided and no other format is acceptable. If the price bid has been given as a standard BOQ format 
with the tender document, then the same is to be downloaded and to be filled by all the bidders. Bidders 
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are required to download the BOQ file, open it and complete the white Colored(unprotected) cells with 
their respective financial quotes and other details (such as name of the bidder). No other cells should be 
changed. Once the details have been completed, the bidder should save it and submit it online, without 
changing the filename. If the BOQ file is found to be modified by the bidder, the bid will be rejected. 

 The server time (which is displayed on the bidders’ dashboard) will be considered as the standard time 
for referencing the deadlines for submission of the bids by the bidders, opening of bids etc. The bidders 
should follow this time during bid submission. 

 The uploaded tender documents become readable only after the tender opening by the authorized bid 
openers. 

 Upon the successful and timely submission of bid click “Complete” (i.e. after Clicking “Submit” in the 
portal), the portal will give a successful Tender submission acknowledgement & a bid summary will be 
displayed with the unique id and date & time of submission of the bid with all other relevant details. 

 The tender summary has to be printed and kept as an acknowledgement of the submission of the tender. 
This acknowledgement may be used as an entry pass for any bid opening meetings. 

 
5. Document submission: 

 
Power of Attorney on stamp paper in favour of the signatory duly authorizing the signatory shall be submitted 
(or) as and when requested by RailTel (offline). However, scanned Power of Attorney (POA) must be 
submitted at E-NIVIDA portal along with bid before opening of tender (Online).  

 
Notarized Affidavit on stamp paper in original to be submitted as per clause No. 16.1 (ii) instructions to 
tenderer’s section II chapter I (or) as and when requested by RailTel (offline) . But the scanned Affidavit must 
be submitted at E-NIVIDA portal along with bid before opening of tender (online). 
 
NOTE: The Bidder has to upload the Scanned copy of all above original documents as Bid-Annexure during 
Online Bid-Submission. 

 
6. Submission of Eligibility Criteria related documents 

Eligibility criteria related documents viz. Technical & Financial Credential certificates and other documents 

as applicable. Bids received without submission of eligibility criteria supporting documents will be 

summarily rejected. 
 

NOTE: In case of internet related problem at a bidder’s end, especially during ‘critical events’ such 
as - a short period before bid-submission deadline, during online public tender opening event, 
during e-auction, it is the bidder’s responsibility to have backup internet connections. 

 
In case there is a problem at the e-procurement/ e-auction service provider’s end (in the server, leased 
line, etc) due to which all the bidders face a problem during critical events, and this is brought to the notice 
of RailTel by the bidders in time, then RailTel will promptly re-schedule the affected event(s). 

 
7. Instructions for Tender Document TO THE BIDDERS 
 

The RailTel Tenders are published on www.railtelindia.com and on E-NIVIDA portal 

https://railtel.enivida.com  
 

NOTE: For online bid submission the bidder will have to necessarily download an official online copy 
of the tender documents from E-NIVIDA portal, and this should be done well before the deadline for 
bid-submission. 

 
8. Submission of Offers and Filling of Tender: 
 

This e-tender should be duly submitted online using the e-Procurement Portal 
https://railtel.enivida.com.For detailed instructions please refer to E-NIVIDA Portal. 
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9. Attendance of Representatives for Tender Opening: Representatives of bidders desirous to attend 
the tender opening can do so, on production of a proper letter of authority from the respective firm, 
failing which they may not be allowed to attend the tender opening. Authorized representatives of 
those firms who have submitted the tender documents alone shall be allowed to attend the tender 
opening. 

 
10. Addenda / Corrigenda: Addenda / Corrigenda to the tender documents may be issued by RailTel 

prior to the date of opening of the tenders, to clarify or reflect modifications in the contract terms and 
conditions or in the design. Such addendum/corrigendum shall be available on E-NIVIDA Portal only. 
Bidders who are unable or unwilling to bring their tenders to conform to the requirements of the 
RailTel are liable to be rejected. 

 
11. Ambiguity/ Pre- Bid Clarification Requests:   

If there is any ambiguity or doubt as to the meaning of any of the tender clauses/ conditions or if any 
additional information required, the matter should immediately be referred to the RailTel in writing 
through emails to RailTel Contacts defined above. All clarification shall be responded through email. 
  

12. Bid submission and Opening date  
13.1 The bid should be submitted online along with Credential/Techno commercial & Price bid 

document (all documents). 
13.2 Power of attorney in favor of the signatory duly authorizing the signatory shall be submitted in a 

separate envelope to the tendering authority before the due date and time of submission of the e-
Tender. 

13.3 The bidder’s bids will be opened at the time & date of opening of the tender given in the Bid Data 
Sheet (BDS) online simultaneous in presence of such Bidders/ Representatives who choose to be 
present online. The Tenders/Representatives can also choose to be physically present in the office 
of RailTel for the Online Public Tender Opening Event. 

 
13. Other Instructions 

For further instructions, the vendor should visit the home-page of the portal https://railtel.enivida.com, 
and go to the User-Guidance Center. 

 
14. Additional Instructions: Please note 

For E-Tendering bids /information by bidders is to be submitted “Online” on E-NIVIDA’s e-
Procurement Portal. Any document / information pertaining to this chapter will have to be submitted 
by the bidder online. The digital signature of the tenderer on the e-tender form will be considered as 
confirmation that the tenderer has read, understood and accepted all the documents. All columns 
should be filled and blank columns if any should be marked as NIL. Please read the Schedule of 
Requirements, Instructions to the tenderers, General and Special Conditions including Technical 
Specifications before filling up the Tender Form carefully.   
 

15. Bids received after due date and time shall be summarily rejected and shall not be opened 
 

****** Document End ****** 
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