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           ELECTRONIC TENDER DOCUMENT  

  

Deployment of maintenance team in Kishangarh-Phulera-Degana, Makrana-Prabatsar 

section including LMC (RKM 185) for maintenance of OFC cable network, Wi-Fi & VSS 

network and associated equipment etc. for a period of 3 years and extendable by one year on 

same terms & conditions. 

 

  

E- निविदा ि. रेलटेल/GeM/NR/O&M/25-26/10  Dt 26.06.2025  

 

 

                E-Tender Notice No. RAILTEL/GeM/NR/O&M /25-26/10  Dt 26.06.2025 

 

              

 

 

 

                      Due for opening on: As per GeM Portal 

 

 

 

                               CIN-U64202DL2000GOI107905 

   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

RailTel Corporation of India Ltd. 

Delhi IT Park ,Block-III, 6TH Floor 

Shastri Park,New Delhi-110053 

Tel. No. : 011-22185933, 

Fax: 011-22185978 
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                                                                          Chapter-1 

 

 

 

                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                      

 

 

 

E-Tender Notice No. RAILTEL/GeM/NR/O&M /25-26/10  Dt 26.06.2025 

 

RailTel Corporation of India Ltd. (RailTel) invites E- Bids, for “Deployment of 

maintenance team in Kishangarh-Phulera-Degana, Makrana-Prabatsar section 

including LMC (RKM 185) for maintenance of OFC cable network, Wi-Fi & VSS 

network and associated equipment etc. for a period of 3 years and extendable by one 

year on same terms & conditions.”as detailed below: 

            The details are as under:  

a) Submission of bids  As per GeM Portal 

b) Opening of bids.  As per GeM Portal 

c) Approx. value of contracts   Rs.  67,18,036/- (including Taxes) 

d) Earnest Money (EMD) #   Rs.  1,34,400 /- 

e) Validity of offer 60 days from the date of opening of tender. 

f) Cost of Tender Document   NIL 

  

# MSEs Units registered with UDYAM under single point registration scheme shall be 

exempted from cost of Tender Documents and from depositing Earnest money as per Govt 

of India Guidelines. 

 Note: Tender Notice and Tender Document are available on RailTel’s website and can be 

downloaded from www.railtelindia.com or from the GeM portal https://gem.gov.in. For 

online bid submission the tenderer will have to necessarily download an official online copy 

of the tender documents from GeM portal. All future Information viz. corrigendum 

/addendum/ amendments etc for this Tender shall be posted on the GeM Portal only. Printed 

copy of Tender document will not be sold from RailTel office.  

  

 

    The bidder shall bear all costs associated with the preparation, submission/participation in 

the bid. Purchaser in no way will be responsible or liable for these costs regardless of the 

conduct or outcome of the bidding process.  

 

                                                                                                  (Priti Singh) 

                                                                                                 Sr.DGM/O&M 

                                                                            For and on behalf of Executive Director, 

                                                                            RailTel Corporation of India Ltd 

 

 

                                   RailTel Corporation of India Ltd. 

                                Delhi IT Park ,Block-III, 6TH Floor 

                                Shastri Park,New Delhi-110053 

                                   Tel. No. : 011-22185933, 

                                   Fax: 011-22185978 

http://www.railtelindia.com/
https://gem.gov.in./
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Details of sections for which tenderer has to quote                    

 Annexure-A 

 

S

. 

N

o

. 

 

 

Sectional 

HQ 

Section Details Length of Sec. 

(RKM) 

 Total 

Section

al 

RKM(I

n kms) 

Estimated 

Tender 

Value for 

three years 

(Rs. 

Including 

taxes) 

Earnest 

Money 

(@ 2% of 

total tender 

value 

(Rs) 

Main 

Line(in 

km) 

Branc

h 

line(i

n km) 

Acce

ss 

Fibe

r(in 

km) 

1 Phulera 

Kishangarh-
Phulera-Degana, 
Makrana-Prabatsar 
section including 
LMC (RKM 185) 

 
 
162                       

 

23 
 
NIL 

 
 
 
 

185 
 
 
 

 
67,18,036/- 

 
1,34,400/- 

 

 

Note : 1. City Access network will also be maintained by the maintenance team which will be upto 

around 15 % of total section length. 

           2. RKM : 185 kms in Rajasthan. 
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Chapter-2 

 

Check List for Tenderer before submission of Tender: 

 

1.Read carefully and understand each clause of the Tender Document. Your Special 

attention  is requested on various penalty clauses mentioned in tender documents. 

 

2. Deposit Earnest Money Deposit (EMD)/ Bid Security: In the form of Pay order/ 

Demand Draft in favor of RailTel Corporation of India Ltd. payable at New Delhi before 

the stipulated time and date of bid submission. 

OR 

 

Tenderer has an option for online submission of EMD also. The EMD should 

be remitted in following account of RailTel Corporation of India Limited 

before the stipulated time and date of bid submission: 

 

Name of bank & address 

Union Bank of India,Ist Floor,14/15,Rajiv 

Chowk,Block- F,ConnaughtPlace,New Delhi- 

110001  

Name of Account holder RailTel Corporation of India limited 

Account No 307801010917906 

IFSC code UBIN0530786  

MICR Code 110026006  

 

The Bid received without EMD will be summarily rejected. MSE are exempted from the 

payment of EMD, subject to furnishing of relevant valid certificates for exemption claimed. 

MSE swith fake certificates or MSEs after claiming exemption and if awarded the contract 

to Works/Supply, fails to execute the work, are liable to be debarred/blacklisted from 

participating in future Govt. tenders.  

 

Note:  The tenderers shall submit notarized bid securing declaration on non-judicial 

stamp paper of Rs.100/- as per Form-VI on GeM portal failing which bid shall be 

summarily rejected 

 

3. Submit documents like Invoices, Cash Memo,  Bills etc.  in support of possession of vital 

test equipments/machines. Undertaking to provide vital equipment on awarding the 

contract. 

 

4. Submit list of Personnel who will be deployed on regular basis for this Maintenance work 

along with their qualification and experience. 

 

5. Submit  complete  plan  of  deploying  your   maintenance  teams  indicating  their 

headquarters   to   achieve   the    end    objective   of   this   Maintenance   Tender. 

Headquarter of maintenance team  for each section shall be decided by the RailTel. 

 

6. The tenderer shall submit registration certificate copy of GSTN. 
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7. Please quote the  rates (both  in figure & words) given by  RailTel against ‘SOR-A -. 

 

If needed, separate Work Order  will be  issued by RailTel for execution of some of the   

items  against  ‘SOR-B’  as  per   rates  indicated  by   RailTel  .Confirm  your acceptance of 

the  same by signing on SOR-A,  SOR-‘B’ , the  tenderer shall quote rate for    SOR-A.  For 

execution of items against SOR- B,  no  minimum work  can  be  indicated, however, the  

maximum amount against SOR-B  shall normally be  kept  at  40%  value of O&M contract   

for OFC  diversion works, Marketing requirement & improvement work etc. 

 

8.The bidder is require to submit a standard format of certificate as per Form-V online 

failing  which  BID WILL BE SUMMARILY  REJECTED.  

 

9.The bidder is required  to submit Power  of attorney in favour of the signatory duly 

authorizing the   signatory   online   on GeM portal  failing   which   Bid   will  be 

summarily  rejected. 

 

10. Bidder has to upload digitally signed copy  of tender document online on GeM portal. 

 

11. Bidder has to upload no deviation certificate as per Form-IV on GeM Portal. 

 

12. Bidder has to upload offer letter as per Form-III on GeM Portal. 

 

13. Bidder has to upload bid securing declaration as per Form-VI on GeM Portal failing   

which   Bid   will be summarily  rejected. 

 

Note: (i) Scanned copy of the documents, uploaded by the tenderer shall be clear & readable. 

However Railtel reserves the right to ask for any clarification on the documents/credentials 

already submitted by the tenderer along with the offer. 

 

(ii)   Tenderer may have to produce the original Documents in physical form at short notice 

whenever asked by Railtel at any stage of tender evaluation process or even after finalization of 

tender. 

 

(iii)  In E-tender, all submissions of documents are to be uploaded on GeM portal. There may 

be last minute hic-cups and delay in uploading the Documents and payment of Earnest Money 

etc. Tenderer’s/Prospective bidders are advised to upload their offer well in time. RailTel will 

not be responsible for any delay/non submission of offer due to any reason whatsoever. 

 

(iv). Any queries relating to the tender document and the terms and conditions 

RailTel Contact (for general Information)  

Shrish Goswami : AGM/O&M  

Mobile: 7827533287 

E-mail ID: shrishgoswami@railtelindia.com 

 

(v). In case, if any contradiction between GeM Additional Terms & Conditions and   

       General  Terms & Conditions, RailTel Terms & Condition will prevails.  

  

Signature of Tenderer with  Seal 

mailto:shrishgoswami@railtelindia.com
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BID DATA SHEET 

 

The section consists of provisions that are specific to various clauses of tender document: 

Reference Description 

Schedule of Requirement 

Chapter – 1 

Deployment of maintenance team in Kishangarh-Phulera-Degana, 

Makrana-Prabatsar section including LMC (RKM 185) for 

maintenance of OFC cable network, Wi-Fi & VSS network and 

associated equipment etc. for a period of 3 years and extendable 

by one year on same terms & conditions. 

Tender notice  

 

Last date of submission: As per GeM Portal 

  

 Date of opening of tender: As per GeM Portal 

 

Venue:    RailTel Corporation of India Ltd. 

                  Delhi IT park,Block-III,6th Floor 

                  New Delhi-110053 

 

Preamble, Clause – 3  

Chapter 3 

 Eligibility criteria -  

3.1 Technical Capability:  

 Tenderers should have:  

(a) Performed OFC route maintenance for a continuous 

stretch of more than 150 Kms (One hundred fifty 

kilometres) for a minimum period of 6 (six) months in the 

past three financial years & current year before the date of 

opening of tender. 

Or 

(b) Should have executed trenching, laying, splicing and 

termination of OFC for a continuous stretch of 50 Kms 

(Fifty Kilometre) in a single contract or a combined length 

of minimum 200 Km (Two Hundred Kilometres) in the 

past three financial years & current year before the date of 

opening of tender. 

Note:  

 

1)   Tenderer must have completed the above mentioned 

works either for Govt. / public Sector or for reputed 

private sector telecom service providers/Infrastructure 

Provider with satisfactory performance report from the 

client. 

 

2)  Tenderer must have completed the above mentioned 

works in the last three financial years & current year 

reckoned from the date of opening of the tender. 

3)   No consortium/ Joint Bid shall be allowed.  
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4)         Certified copies of the necessary experience certificates to 

this effect shall be submit online alongwith the tender 

document while quoting for establishing credentials.   

5)        Work experience certificate from private individual shall 

not be considered. However, in addition to work 

experience certificates issued by any Govt. Organization, 

PSU or any reputed Telecommunications company 

(TELCO),work experience certificate issued by Public 

listed company having average annual turnover of Rs 500 

crore and above in last 3 financial years excluding the 

current financial year, listed on National Stock Exchange 

(NSE) or Bombay Stock Exchange (BSE), 

incorporated/registered at least 5 years prior to the date of 

opening of tender, shall also be considered provided the 

work experience certificate has been issued by a person 

authorized by the Public listed company to issue such 

certificates.  

 

 In case tenderer submits work experience certificate issued 

by public listed company, the tenderer shall also submit 

along with work experience certificate, the relevant copy 

of work order, bill of quantities, bill wise details of 

payment received duly certified by Chartered Accountant, 

TDS certificates for all payments received and copy of 

final/last bill paid by company in support of above work 

experience certificate 

   

3.2   Financial Capability: 

 

a) The tenderer must have received contractual 

payments in the previous three financial years and 

the current financial year up to the date of inviting 

of tender, at least 150% of the advertised value of 

the tender. The tenderers shall submit Certificates 

to this effect which may be an attested Certificate 

from the concerned department / client or Audited 

Balance Sheet duly certified by the Chartered 

Accountant/Certificate from Chartered Accountant 

duly supported by Audited Balance Sheet.  

 

            (Note: Client certificate from other than Govt. 

Organization should be duly supported by Form 

16A/26AS generated through TRACES of Income 

Tax Department of India). 

 

b) The tenderer should produce:  

 

(i) Solvency certificate from a Nationalized/ 



RAILTEL/GeM/NR/O&M/25-26/10  Dt 26.06.2025 
 

 

Page 9 of 112 

 

Scheduled Bank for a minimum value of 

40% of the annual value of the tendered 

sections. If the quoted cost is < 1 Cr, this 

condition will not apply. 

(ii)    Audited balance sheet and income statement 

of       all the preceding three financial years 

and PAN Number.               

(iii)   The contractor should submit copy of GST 

registration certificate   for  the states 

wherever applicable. 

3.3 ELIGIBILITY CRITERIA:(For Startup firm only) 

The Startup Bidder/tenderer should have the following 
Technical & Financial capabilities for section that the 
tenderer is quoting: 

 
            Technical Capability: 
       Tenderers should have:  

(a) Performed OFC route maintenance for a continuous 
stretch of more than 60 kms(Sixty kilometres) for a 
minimum period of 6 (six) months in the past three 
financial years & current year before the date of opening 
of tender.  

                                 OR 

(b) Should have executed trenching, laying, splicing and 
termination of OFC for a continuous stretch of 20 Kms  
(Twenty Kilometres) in a single contract or a combined 
length of minimum 80 Km (Eighty Kilometres) in the past 
three financial years & current year before the date of 
opening of tender.  

           Financial Capability:  

The tenderer must have received annual turnover of 
minimum 50% of the advertised value of tendered section 
for which they are participating in the past three financial 
years & current year before the date of  opening of tender. 

 Note:-Firms claiming these relaxations are required 
to submit along with their offer, a copy of their 
current and valid Startup registration certificate 
otherwise their offer would not be considered for 
relaxation. All other terms & condition will remain the 
same. 
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Premble,Clause-9,Chapter-

3 

Earnest money – Rs. 1,34,400/- (Rupees One lakh thirty four   

thousand four hundred only)  

 

Premble,Clasue-

15,chapter-3 

 

Validity of offer 

60 days (Sixty days) from the date of opening of tender. 

Premble,Clause 

21,chapter-3 

Performance Guarantee  

The successful tenderer shall give a performance guarantee 

amounting to 5 % of annual contract value within 30 days from 

the date of issue of LOA. Extension of time for submission of PG 

beyond 30 days and upto 60 days from the date of issue of LOA 

may be granted subject to the conditions that a penal interest of 

15 % per annum of the amount of PG shall be charged for the 

period of delay beyond 30 days i.e. 31st day after date of issue of 

LOA. However,Railtel reserve the right to terminate the contract 

in case the tenderer fails to submit the requisite PG with in 60 

days. In case the successful tenderer is not able to submit PG, the 

tenderer will have options to submit this amount in the form of 

Demand draft/Bank Transfer. PG (DD in lieu) shall be released 

after satisfactorily completion of the work and on expiry of 

warranty. 

 A seprate advice of the PG will invariably be sent by the PG 

issuing bank to the Railtel Bank through SFMS and only after 

this the PG will become acceptable to Railtel.It is therefore in 

own interest of Bidder to obtain Railtel bank IFSC code.its 

branch and address and advice these particulars to the PG issuing 

bank and request them to send advice of PG through SFMS to the 

Railtel’s Bank. 

Note: In case PG value works out to Rs 5 Lac or less,same need 

to be submitted in form of NEFT/RTGS/DD/Banker’s cheque. 

 

Introduction, Clause – 4.7, 

Chapter 4 

Warranty: All material supplied / used and the work done by 

the contractor shall be guaranteed against the defective 

manufacture/workmanship for a period of 24 months. Cost of 

such defective material shall be recovered from subsequent bills 

or from 5% amount held (in case validity of contract is over). 
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Annexure-1 

         Scanned copy of the Documents to be uploaded along with offer 

SNo Subject/Context Required Documents/Form Action if required 

documents not 

submitted along with 

the tender 

1 Earnest Money Deposit  1,34,400 /- Summarily 

Rejected(MSEs Units 

registered with 

UDYAM under single 

point registration 

scheme shall be 

exempted from EMD 

cost) 

2 Constitution of Firm 

documents. 

  

Liable to be Rejected 

 

 
A In case of  Sole 

Proprietorship Concern  

Notarised Proprietorship deed on 

stamp paper. 

B In case of a “Partnership 

Firm/Concern” 

1)  Notary certified copy of the 

Partnership Deed. 

 

2) Document(s) in support of 

Registration of firm with Registrar of 

firms which includes Certificate of 

registration and Register of firm (Form 

No. may vary from State to State)(as 

applicable) etc. issued by Registrar of 

firms. 

 

3) Notarised/Registered Power of 

Attorney in favour of the individual 

signing the tender document 

authorized by all the partners to act on 

behalf of the firm and create liability 

against the Firm.  

 

4) An undertaking by all partners 

of the partnership firm that they are not 

blacklisted or debarred by 

Railways/Railtel or any other Ministry 

/ Department of the Govt. of India 

from participation in tenders / 

contracts as on the date of opening of 

bids, either in their individual capacity 

or in any firm in which they were / are 

partners.  

 

Note: Authorisation given in POA 
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only will be considered irrespective of 

any authorization that may have given 

in Partnership Deed. In case of non-

submission of POA or invalid POA, 

offer is liable to be rejected.  

C In case of a “Company” (i) Copies of the AOA/MOA  (Article 

of Association / Memorandum of 

Association) of the Company;  

(ii) A copy of certificate of 

incorporation. 

(iii) A copy of Authorization/Power of 

Attorney issued by the Company 

(backed by the resolution of Board of 

Directors) in favour of the individual 

to sign the tender on behalf of the 

company and create liability against 

the company  

(iv) An Undertaking that the company 

is not black listed or debarred by 

Railways/Railtel or any other 

Ministry/Department of Govt. of India 

from participation in tender on the date 

of opening of bids, either in individual 

capacity or as a member of the 

partnership firm.  

                                                    

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

1. Technical Eligibility Criteria:- 

Completion/Performance  Certificate in support of 

similar nature of work  as per clause 3.1(a) & (b) of 

preamble clause 3 chapter-3 of tender document. 

 

Summarily Rejected 

 

2. Financial Eligibility Criteria:-  

Contractual payment received as per  clause 3.2(a) 

& (b) of preamble clause 3 chapter-3 of tender 

document.  

3 Form-III (Offer letter): Liable to be Rejected 

 

4 Form-IV(Statement of deviation) Liable to be Rejected 

 

5 Form-V(Standard format of certificate) Summarily Rejected 

6 Digital sign copy of tender document Liable to be Rejected 

 

7 Form-VI (Bid Security declaration) Summarily Rejected 
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                                                              Chapter-3                                                     

                                                            PREAMBLE 

  

S No Name of the work 

1 Deployment of maintenance teams for maintenance of OFC cable network and 

associated equipment etc. for a period of 3 years.(SOR-A) 

2  OFC improvement works and other minor  works (SOR-B) 

3 Up-keep of infrastructure  like AC machine , DG sets, shelter , power plant and 

associated control equipment etc. Details of AC machine & DG set are available at 

Annexure B. 

4 Up keep of Wi-Fi & VSS related assests like fiber, Switches, Ups, 

Battery,AP,LAN,Server,LFD,Camera,Workstation & Power cables etc, an exclusive 

diploma engineer,per team shall be deployed for the purposes(SOR -A) 

The contract shall be extendable by one year on same terms & conditions. 

 

2.   SUBMISSION OF TENDER BID(Single Packet System) 

           

The entire bid-submission would be online on GeM Portal. 

 

2.1    The EMD in the form of Pay order/ Demand Draft shall be submitted at the following 

address in a sealed cover super-scribing it with ‘the name of Tender’ and ‘due date of 

opening’ and shall be addressed to:  

Executive Director                                                                                  

Regd. Ofiice, Northern Region 

RailTel Corporation of India Limited  

6th Floor, Block lll, Delhi IT Park,  

Shastri Park, Delhi – 110053 

 

2.2 Restriction regarding Bidding:  

No two adjacent sections can be given to the same agency to ensure redundancy of 

resources to maintain SLA. Adjacent sections are--(1). Phulera-Ringas-Nim Ka Thana, 

Ringas-Palsana-Sikar (2). Phulera-Jaipur-Bandikui (3). Kishangarh-Ajmer-Beawar, Madar-

Adarsh Nagar, Madar-Pushkar & Ajmer-Bijainagar (4). Merta-Degana-Ratangarh  

 

  3.       ELIGIBILITY CRITERIA:  

 

The Bidder/tenderer should have the following Technical & Financial capabilities for each 

section that the tenderer is quoting: 

3.1 Technical Capability:  

 Tenderers should have:  

(a) Performed OFC route maintenance for a continuous stretch of more than 150 Kms 

(One hundred fifty kilometres) for a minimum period of 6 (six) months in the past three 

financial years & current year before the date of opening of tender. 

Or 
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(b) Should have executed trenching, laying, splicing and termination of OFC for a 

continuous stretch of 50 Kms (Fifty Kilometre) in a single contract or a combined 

length of minimum 200 Km (Two Hundred Kilometres) in the past three financial years 

& current year before the date of opening of tender. 

Note:  

 

1)   Tenderers must have completed the above mentioned works either for Govt. / public Sector 

or for reputed private sector telecom service providers/Infrastructure Provider with 

satisfactory performance report from the client. 

 

2)  Tenderer must have completed the above mentioned works in the last three financial years 

& current year reckoned from the date of opening of the tender. 

 

3)   No consortium/ Joint Bid shall be allowed.  

4)  Certified copies of the necessary experience certificates to this effect shall be submit online 

alongwith the tender document while quoting for establishing credentials.   

 

5) Work experience certificate from private individual shall not be considered. However, in 

addition to work experience certificates issued by any Govt. Organization, PSU or any 

reputed Telecommunications company (TELCO),work experience certificate issued by 

Public listed company having average annual turnover of Rs 500 crore and above in last 3 

financial years excluding the current financial year, listed on National Stock Exchange 

(NSE) or Bombay Stock Exchange (BSE), incorporated/registered at least 5 years prior to 

the date of opening of tender, shall also be considered provided the work experience 

certificate has been issued by a person authorized by the Public listed company to issue such 

certificates.  

 

 In case tenderer submits work experience certificate issued by public listed company, the 

tenderer shall also submit along with work experience certificate, the relevant copy of work 

order, bill of quantities, bill wise details of payment received duly certified by Chartered 

Accountant, TDS certificates for all payments received and copy of final/last bill paid by 

company in support of above work experience certificate. 

 

3.2   Financial Capability: 

 

a) The tenderer must have received contractual payments in the previous three financial 

years and the current financial year up to the date of inviting of tender, at least 150% of 

the advertised value of the tender. The tenderers shall submit Certificates to this effect 

which may be an attested Certificate from the concerned department / client or Audited 

Balance Sheet duly certified by the Chartered Accountant/Certificate from Chartered 

Accountant duly supported by Audited Balance Sheet.  

 

              (Note: Client certificate from other than Govt. Organization should be duly supported by              

              Form 16A/26AS generated through TRACES of Income Tax Department of India). 
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b) The tenderer should produce:  

 

    (i) Solvency certificate from a Nationalized/ Scheduled Bank for a minimum value 

of 40% of the annual value of the tendered sections. If the quoted cost is < 1 

Cr, this condition will not apply. 

              

(ii)    Audited balance sheet and income statement of all the preceding three 

        financial years and PAN Number.  

              

(iii)   The contractor should submit copy of GST registration certificate   for  the 

states wherever applicable. 

3.3         ELIGIBILITY CRITERIA:(For Startup firm only)  

The Startup Bidder/tenderer should have the following Technical & Financial capabilities for 
section that the tenderer is quoting: 

 
            Technical Capability: 
       Tenderers should have:  

(c) Performed OFC route maintenance for a continuous stretch of more than 60 kms(Sixty 
kilometres) for a minimum period of 6 (six) months in the past three financial years & 
current year before the date of opening of tender.  

                                                                   OR 

(d) Should have executed trenching, laying, splicing and termination of OFC for a continuous 
stretch of 20 Kms  (Twenty Kilometres) in a single contract or a combined length of 
minimum 80 Km (Eighty Kilometres) in the past three financial years & current year before 
the date of opening of tender.  

           Financial Capability:  

The tenderer must have received annual turnover of minimum 50% of the advertised value 
of tendered section for which they are participating in the past three financial years & 
current year before the date of  opening of tender. 

  
 Note:-Firms claiming these relaxations are required to submit along with their offer, 
a copy of their current and valid Startup registration certificate otherwise their offer 
would not be considered for relaxation. All other terms & condition will remain the 
same. 

3.4      System of verification of Tenderer’s credentials: 

 

3.4.1   Firms should give as proof of work experience. Details of works executed giving details of 

the name of the project, date of award, length of the section, No. of Stations, value of the 

contract, the original execution period and the actual execution time taken.  The certificate 

from the actual user about the satisfactory performance indicating all the details as given 

herein shall be enclosed with the tender. 
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3.4.2 The tenderer shall submit online documents in support of his/their claim to fulfill the 

eligibility criteria as mentioned in the tender document. Each page of the copy of 

documents/certificates in support of credentials, submitted by the tenderer, shall be self-

attested/digitally signed by the tenderer or authorized representative of the tendering firm. 

Self-attestation shall include signature, stamp and date (on each page). Only those 

documents which are declared explicitly by the tenderer as “documents supporting the claim 

of qualifying the laid down eligibility criteria”’ will be considered for evaluating his/their 

tender. 

 3.4.3 “The tenderers shall submit a standard format of certificate as per form -V online on GeM 

portal stating that they are not liable to be disqualified and all their statements/documents 

submitted alongwith Bid are true and factual.  Standard format of the certificate to be 

submitted by the Bidder is enclosed as Form-V.  Non submission of  standard format of 

certificate online by the Bidder shall result in summarily rejection of his/their Bid.  And it 

shall be mandatorily incumbent upon the tenderer to identify, state and submit the 

supporting documents duly self attested by which they/he is qualifying the Qualifying 

Criteria mentioned in the Tender Document.  It will not be obligatory on the part of the 

RailTel to scrutinize beyond the submitted document of tenderer as far as his qualification 

for the tender is concerned.” 

 3.4.4   The RailTel reserves the right to verify all statements, information and documents submitted 

by the Bidder in his tender offer, and the Bidder shall, when so required by the RailTel, 

make available all such information, evidence and documents and may be necessary for 

such verification. Any such verification or lack of such verification, by the RailTel not 

relieve the Bidder of its obligations or liabilities here under nor will it affect any rights of 

the RailTel there under. 

  3.4.5 In case of any wrong information submitted by the tenderer, the contract shall be 

terminated, Earnest Money Deposit (EMD), Performance Guarantee (PG) and Security 

Deposit (SD) of contract forfeited and agency barred for doing business on entire RailTel 

for 2 (two) years. 

 

3.4.6  The tenderers shall submit bid securing declaration on non judicial stamp paper of Rs.100/- 

as per Form-VI on GeM portal failing which bid will be summarily rejected. 

 

 Bid securing declaration shall be required from the bidders (Micro and Small Enterprises 

(MSEs) registered under Udyam Registration) who are exempted from paying Bid Security 

accepting that if they withdraw or modify their bids during the period of validity, or if they 

are awarded the contract and they fail to sign the contract, or to submit a performance 

security before the deadline defined in the request for bids document, they will be 

suspended for the period of time specified in the request for bids document from being 

eligible to submit bids for future tenders of RailTel. 

  

4. General Condition: 

          The tenderer must have a proper office with Landline phone/FAX, Internet connection 

Computer, printer & Office staff etc. and provide Phone, Fax no. & E-mail ID in his 

credentials along with the submission of offer. Any change subsequently shall be advised in 

writing to this office. 
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5. Currency of the Contract:  

The currency of the contract shall be three Years from the date of taking up service contract 

after issue of LOA and shall be extendable by one year on same terms & conditions. 

  In case of premature withdrawal (before the completion of the tenure agreed) of  the Team 

by the contractor for any reason whatsoever, the Security Deposit shall be forfeited. Also, in 

case the premature withdrawal is without at least one month’s notice, additionally the 

maintenance charges for the last two months shall also be forfeited. 

 

6. The tenderer shall produce along with tender document, the documentary support for their 

experience. The tenderer shall also state the number of fully equipped teams, which shall be 

placed fully under the disposal of RailTel. Documentary support like cash 

memo/invoice/bill for the possession of vital equipment such as OTDR, Splicing Machine, 

Power meter, Cable route locator, Road Vehicle etc. shall be submitted along with the 

tender document.   

 

7.       All tenders must be accompanied by the Schedule of Rates attached as SOR-A, SOR-B duly 

filled in and signed complete with technical details, unsealed tenders will not be accepted.  

 

8.       EMD:-  A sum of Rs. 2% of total tender value for respective tendered section should be  

deposited as earnest money in the form of Pay Order/Demand Draft/NEFT in favour of 

RailTel Corporation of India Ltd., payable at New Delhi before bid opening date of tender. 

No interest is allowed on this Deposit and RailTel Corporation reserves the right to forfeit 

this Deposit if the successful tenderer fails to submit the Security Deposit required by the 

terms and conditions of the tender. Tenders not accompanied by Earnest Money will be 

summarily rejected. For multiple sections, the EMD amount will be 2% of the total tender 

value for the total number of sections which he has quoted. 

  

Name of bank & address 
Union Bank of India,Ist Floor,14/15,Rajiv Chowk,Block- 

F,ConnaughtPlace,New Delhi- 110001  

Name of Account holder RailTel Corporation of India limited 

Account No 307801010917906 

IFSC code UBIN0530786  

MICR Code 110026006  

 

8.1.  For UDYAM/MSE registered firm:  Please refer clause no. 5.8 (Earnest Money) under  

      instructions to tenderers and conditions of tendering.  

Note:  The tenderers shall submit notarized bid securing declaration on non-judicial 

stamp paper of Rs.100/- as per Form-VI on GeM portal failing which bid shall be 

summarily rejected 

 

9.     The offer of Tenderers, who do not comply with the above conditions, will be rejected. 

 

10.     The RailTel reserves the right to accept / reject any tender in respect of whole or any portion 

of the items specified without assigning any reason whatsoever. RailTel also reserves the 

right to add or delete any maintenance section. In case of Addition/deletion of any section, 

the change in contract value will be governed as under: 
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 Change in Sectional length : 

 

+/-  0% to 55%  -  +/-  ½ of  %age of  change in sectional length                                                           

                                                           rounded off to nearest full %age.  

 

11.    Material to be supplied by RailTel & Contractor: The quoted rates in the schedule should 

include all the materials to be provided for the work to be done by the contractor as described 

in the tender document and the schedules attached. Tenderer’s special attention is invited to 

the fact that no material shall be arranged /supplied by RailTel except OFC & HDPE Duct 

(as required) in various sections for Preventive Maintenance and fault rectification of OFC. 

All materials including the materials covered under the Schedule of Requirement and those 

required to achieve the end objective and any special protection materials needed are to be 

supplied by the contractor. The material used by contractor should be of approved quality 

specified . 

 

12.    Unit Prices : The prices quoted by the tenderers shall be as an all inclusive price against 

SOR-A after   taking   all the    relevant factors into consideration and  these should be firm 

all inclusive without any variation clauses. These shall include all taxes & duties such as 

GST etc. as payable under the law of the land, while for SOR-B rates have been indicated by 

RailTel. RailTel shall not accept any liability for the same after award and acceptance of 

contract. However, the tenderer shall quote rate for SOR-A. 

 

13. The teams shall be deployed within 21 days from the date of issue of Letter of Acceptance. If 

the tenderer fails to deploy the material and man power as per tender document, LOA shall 

be cancelled and EMD shall be forfeited. 

  

14.     Validity: The tenderer shall keep the offer open for a minimum period of 60 days from the 

date of opening of the tender within which period the tenderer cannot withdraw his offer. 

Any contravention of this condition will make tenderer liable for rejection and forfeiture of 

his Earnest Money deposit.  

 

15.  Before quoting, the Tenderers are advised to ascertain the nature of work involved and 

invariably undertake a site inspection. 

 

16.     Tenderer is required to quote for the complete work. 

 

17. The submission of tender will be deemed to imply that this memorandum and all documents 

enclosed have been studied and understood and the tenderer is aware of the full scope of the 

work to be done and the conditions affecting the execution. 

 

18. The tenderer shall not increase the quoted rates in case RailTel decides to negotiate for 

reduction in rates. Such negotiations shall not amount to cancellation or withdrawal of the 

original offer and the rates originally quoted will be binding on the tenderer. 

 

19.  If the tenderer deliberately gives wrong information in his/her tender or creates such 

circumstances for the acceptance of his/her tender, then RailTel reserves the right to reject 



RAILTEL/GeM/NR/O&M/25-26/10  Dt 26.06.2025 
 

 

Page 19 of 112 

 

such tender at any stage. In case credential certificate(s) submitted by the contractor are 

found to be incorrect, the EMD deposited shall be forfeited in respective tenders he has 

quoted and he will be barred from quoting in RailTel tenders for a period of 2 years. 

 

20.  Performance Guarantee (PG): The successful tenderer shall give a performance guarantee 

amounting to 5 % of annual contract value within 30 days from the date of issue of LOA. 

Extension of time for submission of PG beyond 30 days and upto 60 days from the date of 

issue of LOA may be granted subject to the conditions that a penal interest of 15 % per 

annum of the amount of PG shall be charged for the period of delay beyond 30 days i.e. 31st 

day after date of issue of LOA. However, RailTel reserve the right to terminate the contract 

in case the tenderer fails to submit the requisite PG with in 60 days. In case the successful 

tenderer is not able to submit PG, the tenderer will have options to submit this amount in the 

form of Demand draft/Bank Transfer. PG (DD in lieu) shall be released after satisfactorily 

completion of the work and on expiry of warranty. 

Note: In case PG value works out to Rs 5 Lac or less, same need to be submitted in form of 

NEFT/RTGS/DD/Banker’s cheque. 

 

20.1   A separate advice of the PG will invariably by sent by the PG issuing bank to the RailTel 

Bank through SFMS and only after this the PG will become acceptable to RailTel. It is 

therefore in own interest of Bidder to obtain RailTel bank IFSC code. Its branch and address 

and advice these particulars to the PG issuing bank and request them to send advice of PG 

through SFMS to the RailTel’s Bank. 

  

21. The Security Deposit for each work shall be 5% of total contract value. The Earnest Money 

(2% of total contract value) of the successful tenderer shall be adjusted towards the same. 

           Remaining 3% of total contract value shall be recovered from the contractor’s “on    

            account” bills as under: 

  

(a)   The rate of recovery should be at the rate of 10% of the bill amount till 5 % total 

contract value is achieved. (EMD 2% and balance 3% from the running bills) 

 

(b)  Security Deposit shall be returned to the contractor after the complete physical 

completion of the work as certified by the competent authority. 

 

           (c)   All material supplied/used and the work done by the contactor shall be  

         guaranteed against the defective manufacture/workmanship with in warranty   

        period from the date of rectification. The cost of work and material under      

                warranty found to be defective will be recovered from the SD. 

(d)     No interest will be payable upon the Earnest Money and Security Deposit. 

 

            (e)  Wherever the contract is rescinded, security deposit  and PG shall be forfeited.  

 

22. The successful tenderer shall sign an agreement for the execution of the work as tendered by 

him/her and accepted by RailTel within 15 days after the receipt of notice from RailTel that 

such documents are ready. 

 

23.     The maximum number of sections that can be awarded to a contractor is 50% of the number 

of tendered sections.  
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Chapter-4 

 

                                                                 INTRODUCTION 

INFRASTRUCTURE : 

 

1. RailTel has exclusive Right of Way along the Railway track. RailTel has built over 40,000 

Kms length of OFC route along the ROW and access network in cities on which different 

transmission equipment, data network equipment etc have been deployed. 

 

1.1     Armored OF Cable has been laid along the route is provided with HDPE/GI/RCC protection   

wherever required for Track Crossing, Road Crossing, LC gates etc. The contractor shall  

accept the site on as–is–where–is basis. The maintenance agency is not only responsible for 

the proper maintenance of backbone UG/Over Head OFC laid between node to node but 

also the access OFC network laid in cities  (upto around 15% of total section length) . The 

agency is fully responsible for the end to end performance between the two nodes in the 

entire jurisdiction of the teams reach awarded. 

 

1.2    The RailTel has DWDM, STM telecom equipments, Power plant, DG sets, AC machine, 

earthing  etc in POPs on OFC network .  

  

1.3   Railtel has Wi-Fi & VSS related assets like Fiber,Switches,UPS, Battery,APs, LAN,  

Server,LFD,Camera,Workstation,Power Cables etc at some Railway stations in the section. 

 

2.  SCOPE  OF WORK: 

 

2.1 The CONTRACTOR shall be responsible for the maintenance of the OFC network 

awarded to him. This shall include but not limited to undertake all required preventive 

measures of the OFC route, rectification of faults and restoration jobs required for 

achieving the OFC link availability of highest order. 

 

2.2 The contractor shall carry out any OFC related works like attending to existing protection 

works, splicing, termination, tightening of nuts/bolts, provision of complete clamps for 

supporting the already done protection work over culverts/bridges, wiring of equipment as 

directed by the Engineer of the section. No additional payment will be made on account of 

these technical works. 

 

2.3 The contractor shall also carry out other miscellaneous works such as proper up keep of 

Telecom equipment, power plant, DG sets, Air Conditioners, minor repairing of 

shelters/building, Earthing arrangements general cleanliness of the RailTel’s POP, and 

other such activity as advised by Engineer of the section on periodical basis. In case of 

replacement or repair of any spares or parts of any equipment, payment for the same will be 

reimbursed to contractor on actual basis.  

 

2.4      The maintenance contract is planned to be awarded for a period of 3 years and extendable    
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by one year on same terms & conditions. However, the contract can be terminated by giving 

30days notice before the expiry of contractual completion period in case performance of the 

contractor is not found satisfactory or as and when required by RailTel. 

 
2.5 Preventive Maintenance for Cable Protection: 

 

2.5.1 Regular patrolling and surveillance of OFC route to have pro-active check to prevent OFC 

link disruptions.  It will be done by dedicated and exclusive team who will not be assigned 

any other work. There should be at least one patrolman on approximately every 50-60 kms 

beat and between two Long Haul PoPs (also located at approximate length of 50-60 Km). 

Each patrolman has to be equipped with a mobile phone. Suitability of patrol man shall be 

examined by Engineer before deployment. 

 

2.5.2 Patrolling of the entire section has to be done by way of ‘Window Inspection’ from 

passenger train and the entire section has to be covered at least thrice a week during 

daytime.  If any activity is observed which may affect the OFC, the patrolling team should 

get down and reach the suspected spot by foot or by any means and prevent any damage to 

the OFC. The matter must be reported to the RailTel officials immediately. The time-to-

time movement of the patrolling team shall be kept informed on daily basis so that they can 

be contacted during emergencies.   

  

2.5.3 Part of the team shall also go on foot/bi-cycle along the entire route so that minimum two 

block sections on every day is covered and observe the condition of the OFC. It is expected 

that the entire section under the contract will be covered by foot patrolling at least 3 times 

every month. Therefore, for effective patrolling of the entire section by passenger train as 

well as by foot/bi-cycle, as above, sufficient number of persons are to be engaged by the 

contractor. Monitoring of jobs undertaken by other agencies in the vicinity of RailTel’s fiber 

network to ensure the safety of RailTel’s OFC cable shall also be done by assigned agents of 

the contractor. 

 

2.5.4 Attending to / safe-guarding against any signs of damage or potential damage of RailTel’s 

OFC network, which come to light during patrolling.  

 

2.5.5 Collecting information & accordingly coordinate with other agencies before the execution of 

work, who shall carry out any work in the vicinity of RailTel's OFC route, to safe-guard 

against the damages to RailTel's OFC cable. The contractor shall effectively co-ordinate 

with other agencies working along the RailTel's OFC route to prevent damage to OFC link 

and the contractor will be held responsible for any cut of the link by other agencies. 

 

2.5.6 Liaisoning also shall be maintained with other department like NHAI, Municipal 

 corporations, Nagar palikas, Rlys,Urban Development Authorities etc regarding the 

permission being given or shall be given to other parties for any type of construction works 

along the RailTel OFC route. Regular liasioning with various Railway authorities like 

Railway field officials of Engineering, S & T and Electrical department and protect the OFC 

when any of these departments do work, which may directly or indirectly affect the OFC in 

the section. However, only cost of the material (JC and JE), may be reimbursed at SoR-B 

rates by RailTel for rectification of cuts during large scale Railway/NHAI works in all the  
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            O&M contracts with the approval of ED/Region. Penalty for not providing JC then shall be 

Rs. 10,000/- per JC. For all other cases it shall be equal to the penalty proposed in Annexure 

”C”. 

 

2.5.7 Additional patrolmen, if required for gauge conversion/ doubling works / continuous 

 construction works shall be deputed by the contractor including day-to-day open line works 

of Railway such as track works, bridge works and sleeper works etc. 

 

2.6        Planned repairs to existing joints/Terminations: 

 

The preventive maintenance should be carried out with prior approval and during planned 

shutdown period generally during night time between 00:00 to 05:00 hrs. The additional 

shutdown is not guaranteed, as number of customer circuits will be in operation. 

 

2.6.1 Contractor shall also carry out testing of existing joints and OFC repairs along with testing 

of OFC route for improvement in the performance with link margin as per 

national/international standards and instruction of Engineer with consumable material such 

as repair kit etc. No extra charges will be payable for this schedule maintenance except 

maintenance charges as per SOR-A. However, for attending OFC joint / termination and 

laying of cable etc as the case may be for improvement of fibres which was identified as 

high loss / break / defective (at the time of taken over of the section) payment will be made 

as per SOR – B rates. 

 

2.6.2 Preventive maintenance of OFC cable:  

 

 All measurements for preventive maintenance shall be carried out as per prior agreed time 

schedule. The testing of all fibers including short haul fibers shall be done, once in every 

four months for all sections and reports shall be submitted along with alternate bi-monthly 

bill. Any defects observed in the OF cable or in any of the associated equipments shall be 

attended at site. RailTel’s maintenance supervisor will also accompany the teams as and 

when required. Testing should be supervised by the Engineer. Working fibers will be tested 

as per the instructions of engineer. OTDR testing report in proforma 1 & 2 will be submitted 

within 10 days of doing the measurements. 

 

2.6.3 Testing consists of OTDR testing and Power Meter reading of all fibers for proving one to 

one correspondence. Station to station testing is required for spare fibers terminated at block 

stations in both the directions. Run through fibers may be tested from end to end only. The 

periodicity of testing is once in four months for all block sections. 

 

2.6.4 Reports: Reports consists of (a) Section-wise tabulation of all fiber events reported by 

OTDR of more than 0.2 dB over the section fiber wise for all fibers tested in the given 

Performa in print and in Excel worksheet, (b) Tabulation of power loss from A-B & B-A 

direction, average and loss per km at 1550  for all the fibers tested.  The OTDR traces 

should be submitted in soft copy format. 

 

2.6.5 In a situation, where in the vicinity of RailTel’s OFC network any major construction / 

doubling projects are going on or are to start and necessitates re-routing through a new  
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             safe route of OFC to avoid damage, Contractor shall explore feasibility of alternate routes 

& provide detailed route plan for new location, where re-routing can be done.  

 

2.6.6 Block section-wise condition of fibers is to be plotted using following color codes. Soft 

copy of the report to be submitted in hard & soft copy along with Bi-monthly bill. 

 

a. Broken and non-usable high loss fibers------------------              RED 

b. High loss fibers but usable in case of emergency-----------       PINK 

c. Working fibers---------------------------------------------------------    GREEN 

d. Spare usable fibers--------------------------------------------------     YELLOW 

 

Summary of fiber condition should be provided in the performa attached. 

 

2.7 Equipment/other fault restoration Services: 

 

2.7.1 The contractor shall facilitate Engineer rectification of any other type of fault (equipment/ 

power plant etc) & shall be available with maintenance team & transport etc for going to the 

section. 

  

2.7.2 Head Quarter of Maintenance Teams to be stationed at the designated Head quarters given 

in Annexure-A or at any other place mutually agreed to. The Maintenance teams shall 

comprise of manpower, logistics, required Tools/Plants/Machinery, equipments and 

sufficient fund to meet day to day expenditures, etc  

 

2.7.3 On all working days the members of team with team equipments should be present in office 

of the Engineer during office period unless team is assigned work in the section. The 

movement of team members should be in the knowledge of Engineer responsible for O&M 

of the section. The attendance of all team members shall be marked in the Performa 

accordingly. Daily diary of the works and movement of all staff shall be submitted along 

with the bill duly verified by the Engineer responsible for O&M of the section. 

 

2.7.4  Scope of maintenance: Identification of OFC fault/cut on ground, obtaining permission 

from local authorities if required, excavation of earth to expose cable, laying of required 

length of OFC with protection wherever required, splicing of OFC, installation of Jointing 

pit (FRP/RCC chamber) & back filling of pit (FRP/RCC chamber) with Sand, minor 

repairing of shelters/building like leakage etc,  provision/alignment/tightening of clamps 

and maintenance of GI pipes and troughs on bridges, supply and installation of cable Route 

Markers of RCC/FRP make and Joint Markers as per specification, testing of OFC and 

updating of OFC as-built drawings etc. Cable route plan will be up-dated with each instance 

of cut, including date, cable location etc. Up-dated copies of relevant sheets of ABD (As 

built drawing) will be submitted along with bi-monthly bill. Updated drawing of whole 

section will be submitted in soft copy every 6 months & hard copy every year. 

2.8       Restoration for OFC cuts:   

 

Under OFC link cut condition, the following activities shall have to be taken up by the 

CONTRACTOR for the restoration of OFC cut fault for the end-to-end restoration of the 

network traffic/service: 
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2.8.1  On receipt of information of fault in OFC the team stationed at the team HQ shall move 

immediately for locating and rectifying fault as per the response time given below. The 

working fibers shall be restored first. Sufficient labour shall be engaged for speedy 

restoration. Adequate care shall be taken not to damage QUAD copper cable of Railways if 

laid in the same trench. 

 

2.8.2 For the identification of exact fault location on immediate basis, the OTDR measurement of 

spare fibre shall be made from the nearest telecom station/Node. For better clarity, the 

OTDR measurement on spare fiber shall be taken at Nodes / nearest OFC joints situated at 

both ends of cut and using dummy fiber spool of 1km, in case required. 

 

2.8.3  After the OTDR measurement, the as-built drawing shall be referred and the physical site 

of fault on ground shall be located. It may be possible that data in as- built document may 

not be correct for the accuracy purpose, as such As-built drawing shall be taken as reference 

only. No claim of contractor will be entertained on account of the inaccuracy of the as built 

drawing. Accordingly, locating the OFC fault, the job of excavation in all types of soil, 

identification of OFC, pulling of cable from both ends if feasible, construction of jointing 

pits, splicing of OFC, back filling of trench & jointing-pit shall be taken up as per the 

standard procedure. Further, FRP /RCC marker at the jointing pit has to be provided for 

identification of route as well as jointing pit, depth of cable etc (Date of installing Jointing 

pits to be updated on route plan). This should be incorporated in the cable route plan also 

with accurate offset and depth recorded. The splicing of fibers are to be carried out in line 

with the installed fiber i.e. G.652 and measurements are to be taken on spare fibers. In case 

the active fibers are to be used, precautions are to be taken with regard to the power 

launched on to the fiber. Restoration of site shall be done to the entire satisfaction of the 

Engineer. 

 

2.8.4   In case of OFC cut where it is not possible to pull the cable from either end, the contractor 

has to make two pits/ splicing joints required length of OFC supplied by RailTel has to be 

put in between two joints. The spacing of joints/ pits shall be depending up on situation at 

site and shall be as decided by Engineer. Remaining OFC has to be coiled in both the pits. 

Further, joint FRP/RCC markers at each jointing pit have to be provided for identification of 

route as well as jointing pit. The precise joint locations so provided should be incorporated 

in the cable route plan also. 

 

2.8.5 After the completion of site activities, the CONTRACTOR shall ensure the restoration of 

the traffic from the Network Operations Center (NOC) and there after fresh OTDR 

measurement & traces (at 1550nm) shall be taken for all spare fibers & submitted to 

RailTel. 

 

2.8.6 After the completion of site activities & hop test, the As-built drawing shall be updated by 

incorporating the new details like OFC loop used, Joint-pit location, offset and depth of 

cable etc. Position of OFC should be shown from the center of the nearest track in as built 

drawing and the length of loop in joint pit after fault restoration shall be incorporated in as 

built drawings. The updated final as built drawings of cable route plans in soft and hard 

copies shall be made available to RailTel after end of contract period. 
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2.8.7 After attending the fault & permanent restoration a Fault-Rectification report, jointly signed 

by RailTel & CONTRACTOR, shall be generated for the closure of the complaint. 

 

2.8.8 Any other job required for the restoration of the OFC fault/cut in totality is to be taken up 

by the Contractor. 

 

2.8.9 In case the site condition is not favorable for the immediate permanent restoration of the 

fault, the temporary restoration of the service fibers shall be taken up immediately with the 

approval of Engineer. Permanent restoration work will not be considered in breakdown 

time unless there is again link break during restoration job. Permanent restoration of joint is 

to be carried out by contractor within 48 hrs from time of fault /OFC cut. In case the site is 

not conducive for permanent restoration some arrangement of manpower has to be done by 

contractor for safeguarding exposed OFC till permanent restoration. No extra payment 

shall be given to contractor on account of deployment of additional manpower to attend the 

cut. In case of further cuts at exposed OFC location contractor will be accountable for this 

additional downtime of OFC link.  

 

2.8.10 OFC issued by RailTel to the contractor for use at OFC fault locations, should be checked 

& tested before use at site. 

 

2.8.11 It is mandatory for the contractors to install the jointing chambers and joint markers of 

RCC/FRP type after permanent restoration is done and should therefore keep adequate 

spare stock. The contractor shall keep minimum two nos. of jointing pit during the 

failure/cuts. 

 

2.8.12 In case of any breakdown in the access network/last mile connectivity, Contractor shall be 

responsible for obtaining approval at his own cost from statutory authorities like Municipal 

Corporation, Development Authorities, Electricity Department PWD, NHAI and any other 

concerned authority as required for carrying out the repair. 

 

2.8.13 Drains, pipes, cables, overhead wires and similar services encountered in the course of the 

works shall be guarded by the contractor at his own cost, so that they may continue in full 

and uninterrupted use to the satisfaction of the owners thereof. 

 

2.8.14 Should any damage be done by the CONTRACTOR to any AC Power mains, utility 

pipelines cables or lines (whether above or below ground etc) whether or not shown on the 

drawings, the CONTRACTOR must make good or bear the cost of making good the same 

without delay to the satisfaction of the Engineer. 

 

2.8.15 CONTRACTOR shall observe in addition to Codes specified in respective specification all 

national and local laws, ordinances, rules and regulations and requirements pertaining to 

the WORK and shall be responsible for extra costs arising from violations of the same.   

 

2.8.16 CONTRACTOR shall have at all times during the performance of the WORK, a competent 

supervisor on the site. Any instruction given to such Supervisor shall be considered as 

having been given to the CONTRACTOR. 

 



RAILTEL/GeM/NR/O&M/25-26/10  Dt 26.06.2025 
 

 

Page 26 of 112 

 

2.8.17 The CONTRACTOR shall employ as many personnel as required to comply with the local 

rules and administrative orders governing the Working Hours of Employment the 

contractor shall be responsible for compliance with all statutory requirements including 

personnel related matters. 

 

2.8.18 Night Work:  The contractor shall also work during night time and is required to complete 

the work in all respects within the stipulated time. Sufficient lighting arrangements and 

precautionary steps shall be provided to safeguard the workmen, public and the Railway 

assets and to afford adequate facilities for properly placing and inspecting the material and 

the work when the night work is in progress.  

 

2.8.19 The minimum down time shall include time taken in restoration of fault/cut caused by any 

means like miscreant activity at day or night, due to work done by Railway or any other 

organization, due to development of high losses / break at existing joints, fault caused due 

to rodent, ant etc. 

 

2.8.20 In case of partial damage of the cable or development of high loss in the working and spare 

fibre or cable cut at any time (day/night) by miscreants or by any agency, the responsibility 

of repairing the defective fibre lies with the contractor and included in the Schedule of Rate 

(SOR) - A. 

 

2.8.21 In case contractor fails to complete the restoration of link (as per original condition) or 

submit OTDR & test records to establish completion of work a penalty as given in the 

tender document shall be recovered in addition to the recovery of amount spent by RailTel 

in restoration the link as per SOR B rate of the work involved at site.   

 

2.8.22 In no case the Engineer shall be held responsible for the delay in  restoration except for 

the instance of making availability of OFC (if required) for restoration. 

 

2.8.23  In the event of urgency, the team has to move to adjacent section, if desired by RailTel. 

The payment for actual work done, including transportation, will be made as per relevant 

items of SOR”B”. 

 

2.8.24 Examination of Finished Work:   

 

When finished work is taken down for the purpose of inspection for any reason, the 

contractor shall bear the entire expenses incidental there to in the event that the said work is 

found to be defective. This situation may be applicable to both planned work as also to 

emergency restoration. 

 

2.9  Mean-Time-To-Restore fibre cuts (MTTR) & Quality of work: 

 

2.9.1 Response Time: The maximum response time is 15 minutes from the time RailTel informs 

the team about the failure. Within this time the maintenance team should move towards the 

location of fault. 
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  Restoration Time: 

 

a) The maximum restoration time is response time plus travel time including time for 

localization and restoration. In any case, the restoration period including excavation & 

splicing should not exceed six hours wherever easy approach roads are available and it 

should not exceed eight hours in rural and remote areas where approach roads are difficult.  

 

b) In the sections where cable has been laid by HDD method and immediate restoration in 8 

hrs is not possible, the maintenance contractor has to arrange: 

i) Restoration of link within 24 hrs by drawl of overhead fibre between the adjacent pits 

to bypass the defective/faulty sub section. 

ii) Guarding of overhead section till permanent restoration of cable laid by HDD  

Method. 

iii)  Restoration of cable laid by HDD method within reasonable time. 

• No down time will be considered for failure of cable in HDD section. However, 

this is subject to lying of the overhead OFC to restore the link within 8 hours of 

the failure taking place. 

• However, down time of overhead fibre once drawn for temporary restoration of 

HDD section, will be considered while calculating the down time for entire 

billing period. 

 

c) In case CRT exceeds the prescribed restoration time for the section (6/8 Hrs. for backbone 

network and 8 Hrs. for access network on Bi-monthly) penalty for Hours exceeding the 

CRT shall be imposed as defined in tender document. 

 

2.9.2 Record of Fault Repair Time:  

 Time taken by the Contractor from the time of lodging the complaint to the representative of 

Contractor at their designated office/Head Quarter plus 10 minutes (10 minutes being taken 

as the lead time for conveying the failure information to the OFC Maintenance Contractor) 

up to the time of restoration of end-to-end traffic after rectification of OFC cut(s)/fault(s) 

including the traveling time. The Repair time of any fault occurred shall be calculated by 

collecting data from respective NOCs of RAILTEL. After restoration of the link, a fault 

report is to be generated by contractor and obtained joint signature with RAILTEL engineer 

for records. Any pending restoration of link on account of RailTel shall be certified by 

Engineer and should not be counted in outage time. 

 

2.9.3 If the splice loss of all the fibers are not within the prescribed limit, the contractor has to 

 re-do the splice till the value is achieved failing which RailTel will carry out the work by 

 itself deducting a defined penalty per fault from the monthly bill. If any failure/fault occurs 

in the rectification work done by the contractor within twelve months from rectification and 

beyond the currency of contract, due to defective workmanship/supply, the cost of material 

under warranty found defective will be recovered from contractor’s dues/deposit available 

with RailTel. 

 

2.9.4 During the maintenance or fault rectification work, should any damage occur to the 

 Railway QUAD and other cables, contractor is liable to pay compensation as demanded by 

the Railway authorities. 
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2.10    Monitoring & maintenance at equipment locations: 

 

 The supervisor with maintenance team shall carry out preventive maintenance of each STM 

64/16/4-1/DWDM long haul node (4-5 per section) once in 15 days. During every visit to 

the stations for measurements, the contractor staff shall monitor the condition of the 

electronic/electrical equipment installed for any alarms, order wire, battery voltage. Periodic 

watering of earths shall be carried out. Cabling and wiring etc. shall be neatly dressed up. 

 

The equipment shall be cleaned with blower/vaccum cleaner & Engineer assisted for all 

O&M activities and new equipment installations & advise the status to nominated RailTel 

Officials. The building/pre-fab housing the equipments and its surroundings shall be kept 

clean & tidy by the contractor. In case any discrepancies are observed, the matter should be 

brought to the notice of the RailTel’s Engineer. 

 

2.10.1 The contractor will also check the functioning of Power Plant, Air conditioners and DG sets 

in the RailTel POP and report immediately to Engineer in case of defect or if the 

temperature at the POP is high. Minor repairs to the Shelter /Building/POP like Water proof 

sealing of shelter, repair to DOOR handles, WINDOW/DOOR PACKING etc will also be 

carried out by the contractor without any additional payment.  

 

2.10.2 The contractor will test the working of diesel generator by running it for 30 minutes once in 

a month on load. After monitoring the condition of Diesel Generator (DG set) if filling up of 

lube oil and or diesel oil is required, the contractor will arrange the same from the nearest 

petrol pump/depot approved by the Engineer. The cost of lube oil/diesel oil will be 

reimbursed by RailTel as per actual on production of the receipt. In addition to it, 5% 

payment will be made towards cartage charges. Consumption of Diesel oil shall be verified 

based on the hour meter reading provided on the diesel generator. The Engineer in the 

sections has to maintain a register to keep record of time of failure of electricity, start time 

and off time of D.G. set, total running hours of DG set etc.  

 

The contractor shall ensure attention to electrical problems associated with 230 V AC 

supply. The cost of material used in the rectification will be reimbursed as verified from site 

of work.   

 

2.10.3 Contractor shall also carry out wiring and installation of associated fittings etc. for extending 

data circuits to customer or as advised by Engineer as and when required, utilizing existing 

man power resources. Accordingly one technician shall be available in the maintenance 

team, trained in this type of work. All required material shall be made available by RailTel. 

 

2.11    Maintenance Plan: 

 

The Tenderer as part of his Tender has to submit a detailed plan for the maintenance of the 

network including the details of the man-power and equipments proposed to be located at 

different sites to cover the jurisdiction as described in "Annexure-B (a, b & c)", the 

communication facilities, the planned maintenance bases and the detailed plans to fulfill the 

tender conditions.  
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2.11.1 The CONTRACTOR shall submit the list of manpower, machines, equipments and 

consumable items with quantities suitable to meet the contractual  requirements for the 

jurisdiction described elsewhere in the tender document along with the Tender and make 

available resources to RailTel officials for inspection, maintenance and corrective measures 

as and when required. 

 

2.11.2 Entry pass shall be issued to the representatives of the contractor by RAILTEL from the 

respective maintenance stations for handling all maintenance work in Railway area. 

 

2.11.3 Submission of monthly & emergency report as desired by Engineer in the Performa 

specified by RailTel will also be a part of maintenance contract.  

 

2.11.4 Supply of OFC and HDPE duct: For making good of any break/loss/cut in fiber only OFC 

and HDPE Duct shall be supplied by RailTel to the contractor at the nearest RailTel depot 

or designated stores. All other materials including splicing enclosures shall be arranged by 

contractor including Joint enclosure, Joint chamber and route marker of RCC/FRP free of 

cost. The material shall be picked up by the contractor in advance from nearest RailTel’s 

depot and shall be accounted with reference to the specific incidence of fiber cuts. The 

transportation cost on differential distance from nominated store shall be arranged by 

RailTel. 

 

2.12 Supply of consumables/items like Joint enclosure, FRP Jointing pit, Complete Clamps for 

holding pipe over bridges/culverts etc meeting the specifications as detailed under the 

Technical specification of the tender document shall be done only after approval of TM. 

Contractor has to keep stock of above items up to the satisfaction of Engineer. 

 

2.12.1 The material issued to the contractor and remaining unutilized after completion of the job 

shall be returned back to RailTel’s designated stores at the end of contract period. A 

monthly material statement shall be submitted to the Engineer by the contractor. 

 

2.12.2 Wherever new joint is provided or existing joint is attended for rectification during the 

maintenance period, joint shall be properly buried with its top cover being at least 0.6 mtrs 

below the ground level. 

 

2.12.3 Quarterly meeting with EIC along with Engineer and Supervisor/Maintenance team 

contractor shall be mandatory to assess the progress of work and for pin-pointing the 

constraints to ensure the quality and speed of preventive/ protective maintenance work.  

 

2.13 Taking over the section for maintenance:  

 

a) There should be a proper handing over/taking over of outgoing and incoming 

contractor. The fiber parameters should be at least as good as or better than these 

were at the time of taking over the sections by outgoing maintenance team. 

 

b) The contractor shall complete the OTDR measurement (& power measurements to 

find out criss-cross of fibers) of all the block sections for all the fibers and submit a 

joint statement duly signed by the contractor and RailTels Engineer indicating the 
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faults to be attended for making good of all the non-working fibers. This process 

shall be completed within 90 days from the date of deployment. As one time drive, 

all criss-crossing of fiber to be got removed by the contractor to save downtime 

during failure rectification. This will be done in close co-ordination with Engineer of 

RailTel. 

                     

c) The Engineer shall also advise the contractor of the faults to be attended to make the 

fibers good at the cost of RailTel. A separate work Order will be issued by RailTel 

for such work. This shall be completed in 90 days from the date of advice by 

RailTel. The payments of the above work will be carried out as per SOR B rates 

given in the tender.                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                          

 

d) In case the contractor fails to submit the joint report indicating the faults, criss- 

crossing the fibers to be attended within 45 days. Days from the date of Deployment 

of team, a defined penalty will be imposed. 

 

e) Maintenance of all the fibers shall be the sole responsibility of the contractor. 

 

f) On completion of the contract, the OTDR measurement shall be carried out on all 

spare fibers to ascertain the condition of cable, which should be same or better than 

the condition of the cable taken over by the contract at the beginning of the contract 

period. In case there is an increase in the number of fiber events at the time of 

handling over vis-à-vis the number of events at the time of taking over (events/faults 

more than .5 db), the cost of rectification will be deducted from the final bill of the 

outgoing team as per the SOR-B rates, the security amount held may also be 

forfeited. Besides this, OFC route drawings handed over to the contractor at the time 

of award of work shall be updated fully and submitted to RailTel, both in Hard and 

Soft copy as given by RailTel incorporating the various changes occurred during the 

contract period. No dues certificate shall be submitted by the contractor at the time 

of final bill for SOR-A and SOR-B. 

 

g) On the advice of RailTel, Tenderer will arrange the separate rectification team for 

rectification of all the OFC faults and make the fiber good without affecting the 

regular maintenance as per the scope of work. 

 

 

2.14      SOR B Items & Methodology For Operating : 

 

Beside regular maintenance the Contractor has to work for improvement of fibre and for 

Cable route strengthening work under “SOR – B”, as and when communicated by 

authorized representative of RailTel in writing. The SOR for respective items to be 

executed in Schedule- B which are enclosed to this tender document. Along with the 

items the rate for each item is also indicated. If the items are executed, the contractor 

shall be paid as per rate indicated in Schedule-B. 

 

a.  Engineer of the section shall prepare the estimate for faults to be attended as per 

2.13b above, get the approval of the Competent Authority of RailTel and advise 

the contractor, in writing, to carry out the work. 
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b.  Separate work order shall be issued for each rectification works (as per clause 2.13 

& 2.14) to the contractor (successful tenderer) as per SOR B rates given in tender 

document. 

 

c.  Completion period will be specified in work orders as per site condition & nature 

of urgency. 

d. In the event of failure of Contractor to complete the work within 90 days from the 

date of issue of such order, Penalty will be imposed as per rule and the work will 

be entrusted to outside agency, implication if any, arising due to execution of the 

work by outside agency will have to be borne by the CONTRACTOR i.e. no claim 

for compensation will be entertained. In case of repeated failure to take up SOR-B 

work, contractor can be terminated. 

2.15        Maintenance of Wi-Fi & VSS Network : 

 

The CONTRACTOR shall be responsible for maintenance of the Wi-Fi & VSS network 

consisting of Fiber, Switches, UPS, Battery, APs, LAN, Server,LFD, Camera, 

Workstation, Power Cables etc. This shall include but not limited to undertake all 

required preventive measures. However, R&R (Repair & Return) of the Wi-Fi & VSS 

assets will be RailTel’s responsibility.  

The diploma engineer of the contractor meant for Wi-Fi & VSS will also work under the 

guidance of MPLS NOC. 

 

3.  CONDITIONS OF CONTRACT 

 

3.1 The CONTRACTOR may quote for one or more OFC sections under jurisdictions described 

in "Annexure-A". 

 

3.2     Before quoting, it is advisable that the prospective Tenderer shall make themselves fully 

conversant with the locations, OFC routes and types of jobs in details to be carried out 

therein as per the tender requirement, so that they clearly understand the scope of work and 

assess the requirement of resources to complete the work in scheduled time. 

 

3.3    The CONTRACTOR is deemed to have understood the conditions of existing OFC routes like 

terrains, various crossings, access details, on-route RailTel’s maintenance bases etc., by 

visiting the sites and collecting first hand information before submission of the offer. In case 

of any doubt, the clarification may be taken from the RailTel before submission of the offer. 

 

3.4     The Contractor shall be totally responsible for the successful execution of the OFC route 

maintenance contract. 

 

3.5 The contractor shall not sub-contract whole or any part of the work. 

 

3.6 The data provided in the Tender document shall be used by the Tenderer for reference and 

information purpose only. It shall be the Tenderer's responsibility to verify the data & 

satisfy himself in regard to accuracy of data. 
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3.7  The CONTRACTOR shall be responsible for making an arrangement at each maintenance 

station for excavation works, testing, measuring, splicing equipments, unskilled/skilled 

manpower, transport facilities for their teams & other logistic supports required to maintain 

end-to-end OFC connectivity in physical layer as per the contract. 

 

3.8 The responsibility of the CONTRACTOR shall include provision of preventive measures of 

OFC routes to avoid damage and cut, deployment of manpower, supply of required 

materials, erection, installation, testing, documentation, including the related civil works 

necessary for ensuring the complete end-to-end OFC connectivity in physical layer as 

described in the tender document at no extra cost to RailTel. 

 

3.9  The material used & workmanship shall satisfy the applicable standard Specifications. 

 

3.10    RailTel shall be entitled to reject the goods, materials and work executed by the contractor, 

which may not be conforming to the specifications within a reasonable time of installation 

of the said goods and materials and charge the contractor for all expenses direct and 

consequential, incurred thereby. 

 

3.11 Where it is mentioned in the specifications that the CONTRACTOR shall perform certain 

work for completing the job in totality, it is to be understood that the contractor shall do so 

at his own cost and contract price shall be deemed to have included cost of such 

performances and provisions so mentioned. 

 

3.12   The Contractor to provide safety appliances like: dust masks, safety belt, safety shoes, 

helmet, hand gloves, safety goggles, rain gears etc to their personnel working. 

 

3.13     During any construction work in public places, all precautionary caution boards, barricading  

            sheets as per standard laws & rules to be used by the Contractor. 

 

3.14  During the course of execution of the work, if any discrepancy or inconsistency, error or 

omission in any of the provisions of the contract is discovered which needs to be clarified, 

the matter shall be referred to Executive Director/RailTel who shall give his decision in the 

matter and his decision shall be final and conclusive. 

 

3.15 The contractor should ensure that the team employed by him shall not move or trespass to 

areas other than the site(s) required for the execution of the work. Under no circumstances 

the Contractor should infringe and carry out the work which hampers the  Operations and 

Safety of the Railways, train movements and damage Railway assets.  The contractor is 

responsible for the safety of team members while executing the work in the Railway areas.  

 

3.16 The Contractor shall submit along with the offer the list of the number of personnel who 

will be available permanently for the maintenance works of RailTel. This should include 

details of technical qualification & minimum experience. 

 

3.17  The work is subject to inspection at all times by RailTel officials. The CONTRACTOR 

shall carry out all instructions given to him or his representatives during inspection. 
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3.18  Any work not conforming to the execution plans, standard specification codes or 

 engineering practices shall be rectified by the CONTRACTOR at his own cost. 

 

3.19 Inspection and acceptance of the work shall not relieve the CONTRACTOR from any of his 

responsibilities under this contract. 

 

3.20 The CONTRACTOR shall provide the complete details of planning for items/materials, 

test/measuring instruments, tools/tackles & manpower to be deployed for the jurisdiction as 

mentioned in Annexure-A and B with the offer. 

 

3.21 The CONTRACTOR shall observe in addition to codes specified in respective specification, 

all national and local laws, ordinances, rules and regulations and requirements pertaining to 

work and shall be responsible for any extra costs arising from violations of the same, which 

shall be borne by the Contractor. 

 

3.22 By entering into the maintenance contract with RailTel, the contractor shall agree to 

maintain the secrecy of all documents/information/drawings etc provided by RailTel during 

the period of contract and shall handover all the documents back to the RailTel immediately 

after the termination of the contract. 

 

3.23 In case Engineer feels that the contractor is not able to execute the work to the satisfaction 

of RailTel, RailTel shall at its own discretion can engage other agencies for that incident to 

ensure the smooth execution of the job at the risk and cost of the contractor, after duly 

informing him telephonically or through SMS, followed up by a letter. 

 

3.24 The CONTRACTOR shall be solely responsible for making available for executing the 

work, all-requisite construction equipment, special aids, tools, plants and testing equipment 

and appliances. Such construction equipment etc. shall be subject to examination by RailTel 

for approval for the same. Any discrepancies pointed out by the RailTel shall be 

immediately got rectified, repaired or the equipment replaced al-together, by the 

CONTRACTOR. 

 

3.25 The representative of the CONTRACTOR shall take care for not to tamper with the 

RailTel's installed equipments in the RailTel premises. 

 

3.26  Access to the RailTel's facilities shall be allowed to the authorized persons of the 

 CONTRACTOR only with the prior intimation to RailTel's Engineer. 

 

3.27 All faults shall be intimated to the CONTRACTOR'S supervisor/ authorized person by 

either RailTel’s Network Operation Centre (NOC) or the Engineer as indicated through 

telephonic communication, e-mail or through fax. For this the CONTRACTOR shall 

provide RailTel with the contact number, both landline and Mobile & e-mail address / Fax 

no. within 10 days from the award of the contract. 

 

3.28 The locations of repeater/cable route are indicated on the as-built drawings to be supplied 

by RailTel after award of contract to a successful Tenderer. However, It is advisable that 

Tenderers must visit site to familiarize themselves with all constraints, restrictions, access 

requirements and available infrastructure. The CONTRACTOR shall not be eligible for any 
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adjustment in cost and time, on account of any lack of data regarding above. The Contractor 

may visit the OFC route and satisfy himself before quoting the rate. However, the route 

details mentioned in Annexure-A are enclosed for reference only. 

 

3.29  While executing the job at site by the CONTRACTOR, penalty claimed against any 

damage caused to the infrastructure of RailTel & other parties shall be borne by the 

Contractor.  

 

3.30 Tenderers are advised to submit their quotations strictly based on the terms, conditions, and 

specifications in the tender document and not to stipulate any deviations. 

  

3.31 Calibration of test and measuring instrument – instruments should always be calibrated, 

instruments like OTDR/splicing machine/power meter to be jointly tested & report signed 

once every month. 

 

3.32 The CONTRACTOR becomes defaulter on the following conditions: 

 

3.32.1 If he fails to repair fault and make the OFC link available within 12 hours. 

 

3.32.2 Improper maintenance resulting in down time / consumables / loss of parts. 

 

3.32.3 Loss or damage to RailTel’s property due to the acts of Contractor. 

 

3.32.4 In the event of RailTel receiving notice from any statutory authorities or from external   

agencies on account of loss/damage to their property due to the acts of Contractor. 

 

3.32.5 During the contract period, if the CONTRACTOR has defaulted more than once or the 

defaulting case of the Contractor is severe, then RailTel has the right to terminate the 

contract and forfeit the security deposit, if deemed necessary. 

 

3.33 ESCALATION: The maintenance charges quoted by the CONTRACTOR shall be kept 

firm till the completion of entire period of contract, and no Price Escalation shall be payable 

on any ground. 

 

3.34 Contractor (successful tenderer) is accountable for timely payment to staff employed by him 

for the contract.  

 

3.35 The contractor shall indemnify the Company against all losses or damages, if any, caused to 

it on account of acts of the personnel deployed by him. The contractor shall ensure regular 

and effective supervision and control of the personnel deployed by him and giving suitable 

directions for undertaking the contractual obligations. 

 

4.      PAYMENT TERMS: 

   FOR “SOR -A” items: 

 

4.1 As per provisions of tender document,payment will be made by Railtel on verification of work 

by respective Asstt. Manager/Deputy Manager/Manager/Sr.Manager/AGM of the section.The 

bill in original will be accepted for payment by the Territory Manager( or any other Railtel 
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official authorized by ED/Railtel/N.region ) mentioning date of signature and the amount to be 

paid. Submission of bills within15 days for previously completed two months period is 

mandatory failing which a penalty as defined shall be charged.  Bill of SOR-B and its status 

shall be sent along with next billing cycle of SOR-A. The payment of original bill will be made 

by Sr.DGM/JGM/Addl.GM Finance of RailTel Northern Region.   

 

4.2 Even though the maintenance charges are worked out on a monthly basis, the 

CONTRACTOR shall be paid once in two months for the maintenance charges for two 

months period subject to submission of bill along with defined documents. 

 

4.2.1 6 identical billing cycles of 2 month period each will be considered during any financial 

year. The period should be viz. April to May, June to July, Aug to Sept, October to 

November, December to January & February to March. 

 

4.2.2  If the date of LOA is not coinciding with the beginning (1st date of the month) of any period 

(i.e. 1st April/1st June/1st August etc) , the first billing period from the date of issue of LOA 

will be taken till closure( last date of the month) of instant 2-month period. For example if 

LOA is issued on 10th April, the first billing cycle shall be from 10th of April to 31st May 

allowed to be taken proportionately. Subsequently, the billing cycle will continue with the 

regular 2 Month billing period . 

 

4.3 Cumulative Repair time is defined as the total time taken in each billing period of 

 consecutive two months where the link is not available for service in the jurisdiction of the 

contractor. This does not include the time taken for planned works. If the OFC has to be cut 

and spliced for a planned work the working fibers shall be made available within 2 hours 

beyond which the time shall be added to the Cumulative repair time, unless otherwise 

authorized by RailTel’s Engineer. For the situation like flood, fire etc., beyond the control of 

contractor. Unforeseen circumstances to be decided at the discretion of RailTel, the extra 

time taken for repair may not be added in the cumulative repair time.  

 

4.4 The amount payable against the maintenance charges is dependent upon the Cumulative 

Repair Time taken by the Contractor for the restoration of all OFC link cut/faults occurred 

during each billing period of consecutive two months. Accordingly, the value of the 

maintenance charges per month shall be decided as per the following: 

 

4.4.1 Cumulative Repair Time of the faults in each billing period of consecutive two months Upto 

6/8 hours for backbone network and 8 hrs for city access network as applicable: 100 % 

payment of monthly maintenance charges. However, cost of JE over and above one set (2 

nos) in two months (one JE per month) may be reimbursed along with cost of joint pit as per 

the SoR-B rates. Cost of JE or JE and Joint pit (material only) has to be reimbursed beyond 2 

nos in bi-monthly bill in case of city access network only to be maintained by the contractor 

free of cost. 

4.4.4.1 Deduction as defined shall be made from monthly maintenance charges if the Cumulative 

repair time of the faults in each billing period of consecutive two months exceeds by 2 hours 

or part thereof. 

 

4.4.4.2 Further deduction as defined shall be made from monthly maintenance charges if the   
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Cumulative repair time of the faults in each billing period of consecutive two months 

exceeds by next two hours or part thereof  

 

4.4.4.3 The following documents must be submitted duly certified by the RailTel’s Engineer along 

with the bill for payments for the respective sections:- 

 

1.   Month wise cumulative repair time taken. 

2.   Any other Recovery for contractor’s fault. 

3.  Certificate showing the due Payments have been made to all Team Members by the 

Contractor as per the prevailing minimum wages act. The tenderer shall furnish an 

undertaking that he shall indemnify RailTel, being the principal employer, in the event 

any liability pertaining to employee of tenderer engaged in the current contract. 

4.  Hand corrected copy of relevant sheets of As Built Drawings with signature of 

Engineer. (Copy ABD available with Engineer shall also be corrected). There should be 

PF A/c & ESI registration No. with the contractor and copy of ECR should be 

submitted. All the statutory provisions have to be made by the contractor.     

 

4.4.4.4 The Penalty imposed on account of various reasons / Slippages in accordance with the     

conditions stipulated in this document may go up to 50% of Bi-Monthly billed amount for 

the billing period. In case an agency is repeatedly touches the maximum level of penalty in 

consecutive billing periods, it will be treated as default and the contract may be terminated 

(The idea is to discharge the work in accordance with the contract efficiently rather than 

having major lapses and keep paying penalty repeatedly).  

4.5  Price Variation: Price Variation will not be allowed during the currency of contract. 

4.6  No advance payments will be made. 

 

FOR SOR B  item: 

 

4.6.1 100% payment will be paid after completion of work and on certification of RailTel 

engineer. Deduction of amount as penalty defined in case Non- execution of SOR-B within 

3 months 

 

4.6.2 Liquidated damages (LD) @ 0.5% per week subject to maximum of 20 % of the value of 

the work. Delay may be condoned on request of contractor, if the delay is beyond 

contractor’s scope i.e. Railways/State Govt. Authorities permissions, Natural Calamities 

like flood etc. 

4.7    Warranty period: All material supplied / used and the work done by the contractor shall be 

guaranteed against the defective manufacture/workmanship for a period of 24 months. Cost 

of such defective material shall be recovered from subsequent bills or from 5% amount held 

(in case validity of contract is over). 

 

Note: Vendor/Firm will have to submit their bill on Bill Tracking System (BTS) for payment. 
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5.         TECHNICAL SPECIFICATIONS 

 

5.1      INSTALLATION OF JOINT CLOSURE & SPLICING OF OFC 

 

Only fusion splicing which is accomplished by applying localized heating (i.e. by electric 

arc or flame) at the interface between two butted, pre-aligned fibre ends, causing them to 

soften and fuse together, will be used on RailTel’s network. 

 

5.2       STRAIGHT JOINT FOR FIBRE OPTIC CABLE: 

5.2.1   There are various types of joint enclosures available in the market. The procedure for  

assembly of joint enclosure is described in the installation manual supplied with straight 

joint enclosure.  This includes the following: 

 

  a)  Material inside joint closure kit. 

  b)  Installation tools required. 

  c)  Detailed procedure for cable jointing. 

  d)  Procedure for re-opening the closure. 

 

5.2.2.  The Optic Fiber straight through joint closure (Mechanical seal type) to be used shall be of 

TVSE, Raychem model, FOSC, 3M make, ROXTEC and shall be approved in advance by 

RailTel. The joint shall be protected CC/Fiber chamber (FRP) as approved by Engineer. 
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Upkeep of associated assets like Power Plant,Air conditioners ,Voltage stabilizers, Change 

over unit , D.G.Sets, Shelters,Earthing  

 

                                                                       Chapter-5                                                              

                                                                SCOPE OF WORK 

 

1. At the time of taken over the section from outgoing maintenance agency, a station wise 

Joint inspection will be done by RailTel Engineer & Contractor representative to check the 

functioning of different equipments like Air Conditioners, DG sets, earthing ,power plant 

and shelters  and defects/faults are to be recorded jointly within 30 days from the date of 

start of maintenance and submit the report about the status of associated equipment within 

30 days else it will be deemed that all the equipments installed are in working condition and 

responsibility for repairing will rest on contractor. One time cost of repairing/replacement of 

faulty/defective equipment will be borne by RailTel on actual basis. 

 

2. Subsequently the contractor shall be responsible for proper & timely upkeep of the 

 associated equipment 

 

3. Payment at actual shall be made for parts/components replaced for proper upkeep of 

associated equipment. 

 

(A) Up keep of Power plant equipment: 

 

The contractor will do proper up keep at least once in a month at each station which will 

consist, but not limited, of the following: 

 

Battery Charger: 

 

1.  Testing of Auto changeover of SMRs. 

 

2.  Checking of current setting as per load. 

 

3.  Checking of input & output voltages and recording the same as per format given in the 

maintenance manual. 

 

4.  Checking of extension and reporting of alarms to NMS, wherever provided. 

 

5.   Checking of proper connection of input and load cables and distribution amendment 

provided. 

 

Battery Set : 

 

1.  Checking and recording of individual cell voltages as per format given in the maintenance 

manual. 

 

2.  Checking of conductance of each cell with battery tester once in a quarter supervised by 

RailTel Engineer. 
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3.  Cells whose voltages/conductance is found to be below prescribed value should be noted 

and Engineer advised. 

   

4. Checking of battery voltages at equipment end. 

 

5. Checking of proper connection of load cables. 

 

6.  Cleanliness of battery cells and bank. 

 

7.  Checking of sulphation/physical damage 

 

(B)  Up keep of Air Coditioners,Voltage stabilizers and Change over unit: 

 

1. Function checking, necessary adjustments, filter checking/cleaning, servicing etc. of AC, 

Voltage stabilizer, and change over unit at least once in three months time (if required more 

frequently). 

 

2. In case of malfunction of AC machine, voltage stabilizer and change over unit, corrective 

measures have to take to attend/rectify the failures within 48 hrs failing which penalty of 

Rs. 200 per day will be levied. 

 

3.  Any Air Conditioner machine or its spare parts taken for repairing/ replacement should be 

returned within 3 days of carrying them outside the premises of RailTel and reinstalled by 

the AC mechanic. 

 

4. The contractor will utilize services of trained A.C. mechanic for checking and attending the 

faults at site at his own cost . 

 

5. Defective window type machine should be got repaired within 48 hours from nearest 

township in case minor defects. However, split type machine has to be maintained/ repaired 

by deployment of Air-Conditioner mechanic at site. The transportation cost for carrying the 

breakdown machine to and fro will be on contractor’s account. 

 

6. Over-hauling of the Room AC machines is to be done once every year during winter. 

 

7. The full functioning of change over unit, wherever provided, should be checked once in a 

quarter.  

 

8. A history register is to be maintained to keep record of repair/repairable spares, schedule 

breakdown details etc. 

 

9. Payment, at actual, shall be made for all parts / components (including Gas filling)  

            replaced. 
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(C) Upkeep of Diesel Generator Sets: 

 

1.  Function checking, necessary adjustments, servicing etc. of DG  Set will be done once in 

one month time. This will consist of (but not limited to) the following: 

 

2. a.  Testing on load.(1/2 Hour on load ,once in a month) 

 b.  Testing of Auto start in case of AC failure. 

 c. Checking of Hour meter readings. 

 d.  Checking of diesel oil/engine oil level/air filters. 

 e.   Testing of Battery voltage of DG and its charging. 

 f.  Cleanliness of the DG set. 

 g. Checking of frequency on loads. 

 h. Checking Voltage and Current on load. 

 i. Checking of DG earth resistance 

 j.   water level in radiator (wherever applicable). 

 

The contractor shall utilize services of trained / authorized D.G. mechanic for checking and 

attending the faults at site at his own cost.  

 

3. All the consumables, Lubricants, Fuels and cleaning agents are to be provided by the 

contractor. Reimbursement for Lubricant & Diesel oil will be made as per actual, on 

production of bills plus 5% towards cartage charges to contractor. 

 

4.  The breakdown machine is to be attended and rectified within 72 hrs failing which penalty 

of Rs. 500 per day will be levied. Quality of service to be performed should be entire 

satisfaction of RailTel engineer. 

 

5.  Any component of DG set taken for repairing/ replacement should be returned within 3 days 

of carrying them outside the premises of RailTel. The component after due repair should be 

reinstalled within 3 days from the date of taking the defective component. Removal, 

refitting of the same shall be done under supervision of train / authorized D.G. mechanic 

brought by the contractor. The contractor will also be responsible for carrying the defective 

component for servicing at workshop etc. 

 

6. A history register is to be maintained to keep record of repair/repairable spares, schedule 

breakdown details etc. 

 

(D) Upkeep of Shelters/Building: 

 

The contractor will do the proper upkeep of shelter once in three months which will consists 

(but not limited to) of the following: 

 

1.  Checking of leakage of water and repairing of the same. 

 

2.  Tightening the nut & bolt of the shelters in case of loose. 

 

3.   Minor repair of shelter if any. 
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4.   Checking of condition of doors, windows and locking arrangements 

 

5.  General cleanliness of shelter once in a month. 

 

 

 (E) Upkeep of Earthing Arrangement 

 

The contractor will do the following activities as per schedule given below: 

 

1.  Watering of the earth pits on every visit ( at least once in a month). 

 

2.  Checking of the physical connections at equipment ends. 

 

3.  Tightening of nut/bolts once in a quarter. 

 

4.  Measurement of earth resistance once in six months under supervision of RailTel  Engineer. 

At least one measurement shall be done during peak summer. 

 

(F)  Scope of work for upkeep of VSS network 

 

           The contractor will do the following activities as per schedule given below: 

 

1. First level troubleshooting  for VSS network connectivity at station on receipt of call    

     from RNOC. 

2. Coordinate with RPF and Railway S&T team for VSS work. 

 

3. Coordination with vendor team for rectification of call. 

 

     4. General cleanliness of Camera and other associated eqpts once in a month. 
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Jurisdiction of OFC Maintenance section 

Annexure-B   

 

a)The OFC section shall have at least one maintenance team stationed at the team headquarters. List 

of maintenance sections where the maintenance teams are to be deployed is furnished below: 

 

S

N 

Section Length Bimonthly 

allowed 

cumulative 

repair 

time in 

hrs. 

Team 

head 

quarter

s 

Type    

of 

OFC 

Tender Number 

Mainli

ne 

Bran

ch 

Line 

Access 

Fibre/ 

LMC 

1 

 

Kishangarh

-Phulera-

Degana, 

Makrana-

Prabatsar 

section 

including 

LMC 

(RKM 185) 

162 

 

 

 

 

23 

 

 

 

 

NIL 

 

6 Phulera 24 

 

Tender No 

RailTel/GeM/ 

NR/O&M/25-

26/10 

 

b)   The list of window/split type room air conditioning machines and their section wise location as 

tabulated hereunder is indicative only. RailTel also reserves the right to add or delete AC’s in the 

sections. 

 

 

c) The list  Single / three Phases, Air Cooled, Diesel Generator (Silent type) and section wise 

location as tabulated hereunder is indicative only. RailTel also reserves the right to add or delete 

DGs in the section. 

 

Sr. No. Team HQ Station 
DG Set 

Installed 
Make  Model 

Date of 

Installation 

1 Phulera 

 

MW/FL 1 Ashok Layland 50 KVA Air 

Cooled 

2018 

Tender No RailTel/ GeM/NR/O&M/25-26/10 

 

 

 

 

 

S

N 

Team 

HQ 
Station Make  Model Capacity 

AC 

type 

Date of 

Installatio

n 

Stabiliser 

(5KVA) 

Auto 

sequencer 

          

Tender No RailTel/ GeM/NR/O&M/25-26/10 
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Annexure – B1 

Minimum Man & Machine/Equipments required to be engaged under one Maintenance 

Team:  

 

(a) 

1. Experienced Supervisor: (Preferably Diploma Holder in Electronics, Electrical or Graduate 

with relevant Experience in field work,) additional experience in the field of AC machine, 

DG sets will be desirable  

2. Technician for Splicing & Measurements (main splicer).   

  

3.    Electrical Technician for Power Plant, DG sets, AC unit, wiring etc 

 

4.   Patrollers with cell phone for surveillance, liaison and foot patrolling and train patrolling 

(one Man for about 50kms beat). However the contractor has to deploy extra manpower for 

as and when needed during any Railway work or other agencies work in the section. 

  

5.    Bike patrollers for surveillance in city access cable area for 50 Kms. 

 

6.    Un-skilled manpower for trenching etc. as and when required. 

 

7.    Driver of the vehicle. 

 

8.       One Diploma Engineer (ECE/CSE/IT) for the entire section of 185 km for up keep of Wi-Fi 

& VSS system provided in the section. The engineer will be provided with Team HQ at 

Phulera. 

 

(b) 

 

1.  Innova/ Qualis/Scorpio or equivalent Utility Vehicle for transportation of men, machines 

and stores ,Vehicle shall be in good working condition should not be more than three years 

old.  

 

2. Portable Generator set Kirlosker/Honda/Eicher or similar make/Inverter with suitable 

backup, lighting arrangement like emergency light/gas light. 

 

3.   Fusion Splicing Machine with 2 cleavers, Fujikura/Fitel/INNO Korea or similar make. 

 

4.   Power Source and Power Meter, JDSU/Anritsu/Yokagawa or similar make. 

 

5.   OTDR ( Minimum range - 200 Kms), Anritsu/JDSU/Yokagawa or similar make. 

 

6.   OFC cable Route Detector 

 

7.   Spare battery with charger for splicing machine. 

 

8.   Cable Splitter for vertical cutting of PVC sheath & armour 
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9.   All sorts of patch-cords and connectors for the purpose of measurement 

 

10.  Duct Cutter 

 

11.  Road-o-meter. 

 

12.  Clamp type earth megger and clamp type AC/DC multimeter 

 

13.  Communication Gadget: As required (Telephone, Cell phone, E-Mail etc.) 

 

14.  Tool/Tackles kit. 

 

15.  Blow lamp/ hot air gun for sealing joint closure. 

 

16.   1 Km length dummy fiber spool.  

 

17.  500 m Aerial OFC having 12 fibers.  

 

18.  Rexene/Polythene & Umbrella cover etc. 

 

19.  Portable vacuum cleaner, Eureka Forbes/Bosch/Phillips or similar make 

 

Note: OFC test and measuring instruments must have been calibrated in a year once from an 

established national Testing Organization/ lab. Upto date Certificates should always be 

available. 

Manpower and equipments should be available with the maintenance teams round the clock as 

listed above. However contractor can add more manpower & equipments for speedy maintenance 

& minimizing downtime without any extra cost implications to RailTel. 

 

In case the main Splicer of the team is on leave, standby Splicer must be arranged in advance by 

the contractor In case of absence of supervisor/ technician/splicer/patrolmen from site except 

sanctioned leave granted in consultation with RailTel engineer (indicated in item (a) 1 to 6 in list 

given above), penalty as defined will be deducted. 

No man power or equipment can be changed without prior ascertaining the suitability by the 

Engineer & his approval. Each such change shall be pre-reported in writing to Engineer.   
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Annexure-C 

Penalty to be imposed for the non-compliance/defenciency in the maintenance of OFC, AC 

and DG covered under this maintenance contract: 

S 

No. 

Description of deficiencies Penalty 

1 Non-submission / non-modification of as built 

drawing (Only modifications made to be 

submitted) 

Rs.  1,000/- per fault 

2 Non-submission of OTDR traces to be taken 

before and after rectification of cable fault /cut 

(involving two joints).If OTDR traces is submitted 

within next billing cycle, the penalty will be 

returned back to the contractor. 

Rs. 5000/- per section 

3 For provision of joint pit within 30 days, no 

penalty. From 31 day to 60 days, penalty of Rs. 

5000/- per joint pit and from 61 days to 90 days 

penalty of Rs. 10,000/- per joint pit. After 90 days, 

case will be considered for termination. 

 

4 Swapped fibers not restored (involving at least one 

joint) 

Rs.5400/- 

5 Cable laid during fault restoration / rectification 

(small length) at lesser depth without protection. 

Rs. accepted rate of respective  SOR – B 

+ 20 % ) 

6 Cable laid temporarily over bridges and leads to 

subsequent failure (involving two joint). 

Rs 2 x (accepted rate of respective  SOR – 

B + 20 % ) 

7 Splice loss of all fibers not within prescribed limit 

(0.05 db per splice) 

Rs 6000/ - 

8 In case MTTR exceeds the prescribed restoration 

time for the section 6/8 Hrs Bi-monthly for 

backbone network and 8 Hrs for access network)  

Rs 5000/- per two hours or part thereof. 

9 Unavailability of communication with 

maintenance team/patroller 

Rs.1000 

10 Non-Submission of OTDR reading and Power 

meter readings of all fibers (Once in a four 

month). 

Rs.5000/- per section+ Rs. 2500/- for 

every week or part thereof till the next 

periodical report falls due 

11 Failure or non availability of Transport/Vehicle. Actual cost of hiring alternative vehicle+ 

Rs. 1000 each trip from monthly bill. 

12 Non Submission of joint report indicating the fault 

to be attended within 90 days from Date of 

deployment of team 

Rs.2500/- per week or part therefore 

beyond 90 days up to next 45 Days from 

the date of deployment of the team. 

13 Non Submission of bill for previously completed 

two months within 15 days of completion of 

billing period. 

Rs. 200/- per week beyond 10 days upto 

next billing cycle, subsequently Rs. 500/- 

per week. 
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14 Absence of Engineer/Supervisor/ Technician/ 

Splicer/ Patrolmen from site.(indicated in item (a)  

1 to 8 of Annexure-B). 

Rs. 200/- per day each for patroller and 

assistant splicer and Rs. 1000/- per day 

each for Engineer, supervisor & Splicer 

(If the person is under sanctioned leave 

then it should be in knowledge of 

Engineer and contractor should deploy 

another person in place of absent person). 

15 Non availability of Vital equipments Rs. 500/ per day/equipment 

(As per proforma-8) 

16 If foot /bi-cycle patrolling not done  Rs.600/- for one time-per block/sub 

section in a month( i.e. if foot patrolling 

not done in a month for one sub/block 

section penalty per month imposed will be 

3X600 = Rs. 1800/- per month since three 

times in a month to be done) 

17 Non-execution of SOR–B work within 3 months  20% of the cost of SOR-B work from 

SOR-A bill of that period (work 

communicated in writing by authorized 

representative of RailTel)  

                                               AIRCONDITIONER MAINTENANCE 

18 Breakdown duration exceeding 48 hrs Rs 200/- per day 

                                                  DG SET MAINTENANCE 

19 Breakdown duration exceeding 72 hrs. Rs 500/- per day 

 

20 Upkeep of shelter/earthing arrangement /power 

plant etc. 

Rs. 200/- per day per location. 

21 Joint Marker Penalty Rs. 1000/- per joint marker for 

non provisioning of Joint marker within 

30 days 

22 Criss crossing of fibers during carrying out the 

SOR A works. 

Rs. 2000/per joint 
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                                                          Schedule of  Rates  “SOR-A” 

 

Deployment of maintenance team in Kishangarh-Phulera-Degana, Makrana-Prabatsar 

section including LMC (RKM 185) for maintenance of OFC cable network, Wi-Fi & VSS 

network and associated equipment etc. for a period of 3 years and extendable by one year on 

same terms & conditions. 

a) For OFC maintenance : 

SN                            Description Length of 

section  in 

RKMs 

Period for 

Maintenance 

of the section 

Total Est. 

Maintenance 

charge in Rs. 

for  the section 

in 3-years 

(Including 

Taxes) 

1 Maintenance charges for OFC cable, Wi-Fi & 

VSS system and up keep of associated gears  

etc. as per terms & conditions given in the 

tender document . 

This also includes provision of one exclusive 

diploma engineer per maintenance team for 

maintenance of Wi-Fi & VSS system provided 

at stations. 

    185 3-Years 67,18,036/- 

 

Note: Bidder has to quote rate for SOR A online on GeM portal for 3-Years. 
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Schedule of  Rates  -“SOR-B”  

 

For OFC Route strengthening works: 

SN Item Description Unit 

Unit 

Rate 

(Incl. 

Taxes) 

(Rs.)  

1 

FRP/ 

RCC 

Chambers 

Supply & installation of jointing pit as per drawing 

with cover and required trenching to ease out 

cable/duct. (The joint chamber should be of the size of 

outer dia 1100 mm, Height -600 mm (2 pieces of 300 

mm each). The thickness of the wall should be 50 mm 

and each piece of the chamber should have suitable 

groves to fit each other). 

No 

 

 

 

5257.49 

2 

FRP/ 

RCC 

Route Marker 

Supply and fixing of cable route markers as per 

drawing. 
No 

 

373.20 

3A Concreting Concreting  for protection of OFC cable Cu.M 5331.19 

4A 
G.I. (Pipe on 

RCC Bridges)  

Supply & laying of 50 mm dia GI Pipe IS1239 

medium grade with holes drilled as an anti theft 

measure coupling etc. on bridges/trenches/other 

surfaces with CC at every 1m as per drawing. 

Concreting rates shall be separate as per item 3A. 

Mtr 498.69 

4B 
G.I.(Pipe on 

Girder Bridges) 

Supply & laying of 75 mm dia GI Pipe IS1239 

medium grade with holes drilled as an anti theft 

measure with threads on either end for coupling etc. 

And suitable 5 Mtr. GI clamps as per site requirement 

on bridges/trenches/building entry/other surfaces 

Mtr 625.52 

5A 

Trenching     

(1Mtr with 

bricks) 

Trenching to a depth of 1 mtr and appropriate width 

for pipe/duct/Cable and backfilling after laying 

OFC/duct. This includes provision of 9 bricks / mtr & 

Fixing of route marker of RCC/FRP embossed 

“RailTel” and painted with Orange, as per 

specification. 

Mtr 141.04 

5B 
Trenching  

(1.2Mtr depth) 

Trenching to a depth of 1.2 mtr and appropriate width 

for pipe/duct/cable and backfilling after laying OFC as 

per specification.(Normal Soil) 
Mtr 

94.42 

Trenching to a depth of 1.2 mtr and appropriate width 

for pipe/duct/cable and backfilling after laying OFC as 

per specification.(Hard Soil) 

 

105.02 

5C Hard Rock Cutting hard rock for 0.3 mtr depth of trench Mtr 283.89 

6 Sand filling 
Providing dry sand in FRP/RCC joint chambers up to 

400mm height  
N0. 814.81 

7A Laying of OFC 
Laying of OFC/ QUAD Cable in trench and through 

HDPE/GI/RCC pipes where ever necessary. 
Mtr 13.63 
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7B 
Laying of HDPE 

duct  

Laying of HDPE duct in trenches. Supply and pulling 

of nylon rope through it. 
Mtrs. 10.81 

8 
OFC Joint 

Enclosure 

Supply & installation of optical Fibre splicing (Joint) 

Enclosure (24F) for loose tube complete with all 

accessories as per TEC specifications no. 

TEC/GR/OJC-02/02 Sept 2003 or latest with the 

following additional features. The Joint Enclosures 

must be of Raychem make model FJC-400 or VXL 

make model VT-200 or 3M make model 2179 CD HS 

S4 only  

No. 6455.89 

Rectification & re-splicing of existing mid section 

OFC joints. This includes supply and provision of  

joint repair kit & sleeves 

No. 5033.82 

9 

Repair of 

Terminal OFC 

Joint. 

Repair of existing OFC Terminal Joint (24 Fibre). 

This includes Splicing of all the 24 Fibres./dropping 

of  fibre/pigtail as required. 

No. 4053.68 

10 
Horizontal 

Drilling 

Horizontal Drilling at a approximately depth of 

1.65/1.2 m below the formation level of the earth 

including insertion of DWC pipes/HDPE duct along 

with couplings etc. 

Mtr 596.37 

11 DWC Pipe 

Supply of DWC pipe 78/63 mm OD/ID as per IS 

14930 Part II in 30 mtrs lengthwith with 2 snap fit 

couplers for jointing Each 30 mt coil length. 

Mtr 165.48 

12 

 

Vehicle for 

Adjoining 

section 

Additional transport charges for attending failures in 

adjoining section in emergency 
Kms 12.74 

13 

Rectification of 

high loss/break 

of fiber in 

existing joint 

enclosure. 

Excavation of trench or opening /finding the existing 

joint pit appro. 100 mtr as a preparation for 

testing/rectification of fiber and its reinstatement by 

backfilling sand and ramming of excavated soil etc  No. 5628.93 

14 

Transport-ation 

of Cable / HDPE 

Duct 

Transportation of OFC cable/HDPE duct drum  Drum 

Km 21.01 

15 
Pulling of aerial 

fiber 

Pulling of aerial OFC with 4 mm G.I. wire support 

clamped at every 1 Mtrs approx.. 
RM  14.61 

16 
Cable route 

tracing 

OFC route tracing & submission of corrected cable 

route plan ( soft copy in CD and two hard copies). 

Cable Route plan should contain LC 

gates,culverts/bridges,joint chambers, stations, offset, 

depth of cable at every 100 mtrs  

Km 1927.36 

17 
Track/Road/Platf

orm crossing 

Trenching to a depth of 1mtr below 

rail/Road/Platform level , placing of G.I.Pipe( as per 

IS 1239 pt.I & pt.ii), 50 mm dia.(inside) in the trench 

made, backfilling and ramming 

Mts 491.31 
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18 
Protection work 

at bridge/culvert 

 Supply and provision of Channels, clamps, 

fixtures,Troughs,nuts & bolts etc.  
Mts/no 627.45 

19 Splicing 

Splicing and termination of 48 Fiber OFC and testing. 

This includes excavation of pit and its back filling & 

all relevant type of materials for splicing.                ( 

Splice enclose supplied by RailTel) 

No. 

11348.95 

20 

Drawing of 

Armored/ non 

armored 12F 

OFC 

Drawing of Armored/non armored 6/8/12F OFC with 

sufficient ground clearance (to avoid intemrption of 

cable by over consignment truck) with suitable 

binding arrangement(messenger). After completion of 

drawing of OFC, all the 6/8/12 fibers should be tested. 

If any break/high loss even observed, the same shall 

be rectified by the agency without extra cost. This 

inciudes supply of 6/8/12F  over head cable and other 

consumable required to draw. 

Mts 

43.18 

21 
Releasing of 

O/H cable 

Releasing of O/H cable from electrical poles and 

depositing of material in store. 

Mts 
7.11 

22 
Painting of 

outdoor assets 

Finishing exterior wall surface with water based 

ACRYLIC EMULSION PAINT (elastometric) of 

approve quality and shade of ICI Dulux weather shield 

Max/Asian’s Apex Ultima exterior emulsion/Nerolac 

Excel acrylic paint or similar approved make of 

elastometric paints in two or more coat as required for 

all outdoor assets like prefeb /building, channels and 

other protection equipment on steel girder bridges etc 

to be painted as per IR telecom manual. 

SFT 36.00 

23 
Hiring 

 
Hiring rate of petrol man per day No 468.00 

24 Aerial Fiber 

Splicing rate for 6/8/12F aerial cable. This include 

supply of aerial cable joint enclosures reputed make 

with other consumable item. 

No 3605.40 

25 Joint closure 

Cost of Joint closure ( TVS, Raycnem, ROXTEC, 3M, 

Commscope) for reimbursement against the additional 

joint closures used during bi-monthly billing period 

for OFC cut due to NHAI/ RLY (Over & above 02 

numbers) 

No 2549.00 

 

 

Signature of the Tenderer with Stamp 
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S No                                      Subject 

 

1.                                            Instructions to Tenderers  

                                                           & Conditions of Tendering (GCC)                     

 

2.                                            Special conditions of Contract 

 

3.                                            Forms, Proformas & Drawing of Tender 
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INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING (GCC) 

INDEX 

 

PARA  SUBJECT 

 

1.  GENERAL INSTRUCTIONS 

 

2.  INTERPRETATIONS 

 

3.  LOCAL CONDITIONS 

 

4.  COMPLIANCE  TO  TENDER  CONDITIONS,  SPECIFICATIONS  & 

DRAWINGS 

 

5.  EARNEST MONEY 

 

6.  SUBMISSION OF OFFERS 

 

7.  UNIT PRICES 

 

8.           VALIDITY OF OFFER    

 

9.  RATES DURING NEGOTIATION 

 

10.  OPENING OF TENDER 

 

11.  NON-TRANSFERABILITY AND NON-REFUNDABILITY 

 

12.  ERRORS, OMISSIONS & DISCREPANCIES 

 

13.  WRONG INFORMATION BY TENDERER 

 

14.  QUALIFYING CRITERIA 

 

15.  SYSTEM PERFORMANCE GUARANTEE 

 

16.  EVALUATION OF OFFER 

 

17.  AGREEMENT 

 

18.  TENDERER’S ADDRESS 
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INSTRUCTIONS TO TENDERERS AND CONDITIONS OF TENDERING 

 

1.   GENERAL INSTRUCTIONS 

 

1.1 Tender is invited by the Executive Director/Northern Region on behalf of M/s RailTel 

Corporation of India Limited for the work as defined in preamble para 1. 

 

1.2  The Preamble, Instructions to Tenderers and Conditions of Tendering, Scope of work, 

Description of work  & SORs, all Annexure & Forms   and Corrigendum & Addendum 

etc, if any, shall, hereafter, be collectively  referred to as the "Tender Document". 

 

2.  INTERPRETATIONS 

The  following  terms  wherever  occurring  in  the  tender  Document and  wherever  used 

throughout the execution of the contracts, shall, unless excluded by or repugnant to 

the context, have the meaning attributed thereto as follows: 

 

"CONTRACT" Means the Contract resulting from the acceptance by the Executive 

Director of this Tender whether in whole or in part. 

 

"CONTRACTOR"  Means the successful Tenderer,  i.e. the Tenderer whose Tender has 

been accepted either in whole or in part. 

 

"CONTRACTOR’s REPRESENTATIVE"  Shall  mean a person  in supervisory capacity 

who shall be so  declared by the Contractor and who shall be authorized for any work 

specified in the Contracts.  He shall be responsible for proper execution of contracts. 

 

"MONTH" Means  any  consecutive period of thirty days. 

 

"MATERIALS"   Means all equipments, tools, special aids, plants and testing equipments 

and appliances for execution of contract. 

 

“PoP” Means point of presence i.e. A place or premises where any telecom equipment is 

placed. 

 

“RailTel” Means M/s RailTel Corporation of India Limited, Office of the Executive 

Director,Northern Region,Railtel corporation of India limited,  6 th floor ,Block-

III,Delhi IT park Shastri Park,Delhi-110053. 

 

 “Section” Means the areas to be taken up by the Contractor for execution of maintenance 

work and other maintenance related work given in the tender document. 

 

 ENGINEER shall mean a RailTel employee who is responsible for maintenance carried 

out in particular section by maintenance team.  

 

 ENGINEER-IN-CHARGE (EIC) shall mean a Senior Manager of RailTel, responsible 

for ensuring that all field works covered by the contract are carried out in accordance with 

approved designs, drawings & specifications and conditions of contract as agreed to. 
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“BLOCK  SECTION”  Means  the  distance  along  the  railway  track  between  two 

consecutive Railway stations. 

 

"TENDERER" Means and includes any firm of  engineers or Contractors  or any 

company or body,  corporate  or otherwise, who submit the Tender which has 

been invited. 

 

 "WORK  OR  WORKS" Means  all  or  any  of  the  items  of  the  work  for  which  the 

Tenderer /Contractor has Tendered/contracted  according  to  the specifications, drawings  

and  Annexure hereto  annexed or to be implied there from, or  incidental thereto  or to 

be hereafter specified or required in  such explanatory instructions and drawings, being  

in  conformity  with the specifications, drawings, Annexure and schedules and also  such   

instructions and  drawings additional to the aforementioned as may  from time to  time be 

issued by the Engineer during the progress of the contracted work. 

 

"WRITING"  Includes a l l  matters written, typewritten o r  printed either in whole or in   

part. 

 

3.  LOCAL CONDITIONS 

 

3.1  It will be imperative on each tenderer to fully acquaint himself wi th all the local 

conditions and factors  which would have  any effect on the performance of the 

contract before quoting. The Executive Director shall not entertain any request for 

clarifications from the tenderer regarding such local conditions. No request for the 

change of price, or    time schedule of    delivery   of  stores   shall  be entertained  after the 

offer is accepted by the  Executive Director on account of any local condition or factor. 

 

3.2  The intending tenderer is advised to study the tender document carefully before quoting. 

Any submission of a Bid  by  the tenderer shall be deemed to have been done after a 

careful  study  and  examination  of  these  documents  with  full understanding of the 

implication thereof . These conditions and  specifications shall be deemed to have been  

accepted  unless  otherwise,  specifically  commented  upon  by the Tenderer  in  his  

quotation.  Failure to  adhere to anyone or all these instructions may render his offer 

liable to be ignored without any reference. 

 

3.3  Should a tenderer find discrepancies in, or omission  from the  drawings  or any of the 

Tender document or  he  has  any doubt  to  their  meaning, he should at once notify  the  

RailTel  who  may  send a written  clarification   to  all tenderers. 

4.   COMPLIANCE TO TENDER CONDITIONS, SPECIFICATIONS & DRAWINGS 

 

4.1  The  tenderer  shall indicate paragraph by  paragraph  for each section of the tender  

document  that  either  his  tender  complies  in  every  respect  with  the requirements  of  

each  clause and sub clause or if not, precisely how they  differ from the   requirements of 

the tender. In  later   case, the   Tenderer shall enclose a separate statement indicating 

only the deviations for  any  clause  or   sub-clause of  Conditions  of Contract, Instructions 

 to  Tenderers  and  Conditions  of Tendering, Technical Specifications,  Preamble etc. 

which  he  proposes   with justifications  for deviations proposed. The Executive Director 
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reserves the right to accept or reject these deviations and his decision thereon shall be 

final.  

4.2  The Services offered shall be  i n  accordance with   the drawings and specifications & 

conditions of the contract.  

 

4.3   Contractor should give details of contract carried out giving details of the name of the 

contract, date of award, length of the section, value of the contract, the original 

execution period and the actual execution time taken. This will be supported by a user 

certificate. 

 

4.4  The  tenderer  should  provide  information  about  the  compliance  of  various clauses  

/  sub clauses  / paragraphs  (  when tenderer plans  to  give separate compliance of 

each paragraph or sub clause)  of tender document. 

  4.5 The tenderer should serially number all the pages of the Bid. The tenderer should provide 

information about the compliance of various clauses /sub clauses/ paragraphs (when 

tenderer plans to give separate compliance of each paragraph or sub clause) of the tender 

document as per following table: 

S.N.  Clause 

no. with 

chapter  

First few 

words of 

clause / sub 

clause / 

paragraph  

Compliance 

status  

Reference of 

clause /page no. of 

supporting 

document ( this 

page no. shall 

correspond to the 

serial numbering 

of the Bid) 

Remarks if any 

      

The table given above, duly filled in all respects, must be submitted along with offer.In case 

of “NIL” deviation also, the information must be submitted in Form-IV 

4.6    System of verification of Tenderer’s credentials: 

 

4.6.1  Firms should give as proof of work experience.Details of works executed giving details of 

the name of the project, date of award, length of the section, No. of Stations, value of the 

contract, the original execution period and the actual execution time taken.  The certificate 

from the actual user about the satisfactory performance indicating all the details as given 

herein shall be enclosed with the tender. 

4.6.2 The tenderer shall submit online documents in support of his/their claim to fulfill the 

eligibility criteria as mentioned in the tender document. Each page of the copy of 

documents/certificates in support of credentials, submitted by the tenderer, shall be self-

attested/digitally signed by the tenderer or authorized representative of the tendering firm. 

Self-attestation shall include signature, stamp and date (on each page). Only those 

documents which are declared explicitly by the tenderer as “documents supporting the claim 

of qualifying the laid down eligibility criteria”’ will be considered for evaluating his/their 

tender. 

 4.6.3 “The tenderers shall submit a standard format of certificate as per form -V online on GeM  

portal stating that they are not liable to be disqualified and all their statements/documents 

submitted alongwith Bid are true and factual.  Standard format of the certificate to be 

submitted by the Bidder is enclosed as Form-V.  Non submission of  standard format of 

certificate online by the Bidder shall result in summarily rejection of his/their Bid.  And it 
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shall be mandatorily incumbent upon the tenderer to identify, state and submit the 

supporting documents duly self attested by which they/he is qualifying the Qualifying 

Criteria mentioned in the Tender Document.  It will not be obligatory on the part of the 

RailTel to scrutinize beyond the submitted document of tenderer as far as his qualification 

for the tender is concerned. 

.” 

 4.6.4   The RailTel reserves the right to verify all statements, information and documents submitted 

by the Bidder in his tender offer, and the Bidder shall, when so required by the RailTel, 

make available all such information, evidence and documents and may be necessary for 

such verification.  Any such verification or lack of such verification, by the RailTel not 

relieve the Bidder of its obligations or liabilities here under nor will it affect any rights of 

the RailTel thereunder. 

4.6.5 In case of any wrong information submitted by the tenderer, the contract shall be                 

terminated, Earnest Money Deposit (EMD), Performance Guarantee (PG) and Secutiry   

            Deposit (SD) of  contract forfeited and agency barred for doing business on entire RailTel   

            for 2 (two) years. 

 

5.  EARNEST MONEY 

 

5.1  The tenderer shall furnish an amount as given in NIT  as earnest money in favour of 

RailTel Corporation of India Limited through Pay Order/Demand Draft/NEFT  for each 

tendered section that he wants to quote for. 

 

5.2  The validity of offer will be 60 days from the date of opening of tender ‘as given in  

Preamble. It being understood that the tender documents have been sold/issued to the   

tenderer and the tenderer has been  permitted  to  tender in  consideration of the 

stipulation on  his  part  that  after submitting his tender he will not resile  from  his 

offer or modify the terms and conditions thereof in  a manner not acceptable to RailTel. 

If the tenderer  fails  to  observe  or comply with the foregoing  stipulation,  the 

aforesaid amount deposited as Earnest  Money  shall  be  liable to be forfeited by the 

RailTel. 

 

5.3  Deleted 

5.4  The earnest money may be forfeited under the following circumstances. 

 

5.4.1  If tenderer withdraws its tender during the period of tender validity specified in Preamble  

 

5.4.2  In case of successful tenderer, if the tenderer fails to sign the contract in accordance 

with r e l e v a n t  para of Preamble and to furnish Security Deposit in accordance with 

relevant clause of preamble .The earnest  money of unsuccessful tenderer will  save  as 

herein before provided, be returned within reasonable time  to the unsuccessful tenderer 

but the RailTel  shall not be responsible for any loss or depreciation that may happen 

to the security for the due  performance  of  the  above  stipulation  to keep offer  open 

for  the period specified in the tender documents or to the Earnest Money while in  their 

possession nor be liable to  pay  interest thereon.  

 

5.5  If   the   tender is accepted, the amount of   Earnest   Money will   be   held as security 

deposit as per relevant para of Preamble of tender document for due  and  faithful 
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fulfillment of contract.  

 

5.6 The tender not accompanied by Earnest Money or if any of the documents submitted 

by the tenderers is proved to be fraudulent, the offer will be summarily rejected & EMD 

will be forfeited. 

 

5.7 The Security Deposit shall be released as per relevant clause of preamble 

 

 

5.8       UDYAM registered Firm and micro and small enterprises (MSEs) 

 

  5.8.1    For UDYAM registered firm and micro and small enterprises (MSEs) who are having valid   

              Udyog Adhar Memorandum and for small scale units and micro units registered with     

              UDYAM under single point registration Scheme and participating in this tender enquiry,      

              following exemptions are available:- 

 

(i) They shall be exempted from cost of tender documents.  

 

(ii) They shall also be exempted from depositing Earnest money.These exemptions shall be 

applicable provided units are registered with UDYAM/MSEs for tendered item and 

registration is current and valid. Firms claiming these exemptions are required to submit 

along with their offer, a copy of their current and valid UDYAM registration certificate for 

the tendered item/items, otherwise their offer would not be considered. 

5.8.2  No exemption is, however, applicable to these units from payment of security deposit/ 

Performance Bank Guarantee. 

 

6.  SUBMISSION OF OFFERS 

 

6.1  The offer in the prescribed forms should be submit ted  before  the time and date 

fixed for the   receipt   of   the   offers. Offers received after the stipulated time and 

date will be summarily rejected. 

 

6.2  In  case the date of opening happens to be a holiday, the  tender will be received 

and opened at the same time on the  next working day. 

 

6.3  The offer shall be either type written or written  neatly in indelible ink in English. Each 

page  of  the  offer  must  be  numbered  consecutively. A reference to   total number of 

pages comprising  the offer  must  be  made at  the top right   hand corner of the top  

page. The  supporting documents should  be  submitted  either  in  original or  duly  signed  

by  the  authorized signatory  of  the  tenderer.  The original documents shall be produced 

for verification   when   called for. 

 

6.4  All  copies  of  the  tender papers shall be signed in  ink  by  the  tenderer,  on each   

page including closing   page   in   token   of   his   having   studied   the tender  papers  

carefully. 
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6.5     RATES IN FIGURES  &  WORDS  :­ 

 

i)    All prices having a bearing on the quoted price shall be written both in figures and in  

words  in  the prescribed offer form. In case of difference in words and figures the 

amount written in words will be taken into consideration. 

 

ii)   In the event of any discrepancy between unit rate and total cost, the value shown in 

unit rate will be taken for evaluation purpose. 

 

iii)  In case the schedule of requirement quoted by tenderer is incomplete with reference 

to tender document, the offer is liable to be rejected. 

 

6.6   ATTESTATION  OF  ALTERATION:    

 

No scribbling is permissible in the tender documents. Tender containing erasures and 

alterations  in the  tender documents  are  liable  to  be  rejected.  Any correction made by   

the tenderer/ tenderers   in his/their entries must   be signed (not initialed) by him/them. 

 

6.7     Submission of tender BID will be done as per relevant para of Preamble. 

 

7.          UNIT PRICES: 

 

Unit prices should be   quoted in Indian Rupees by   the   tenderer   after taking   all  

the  relevant  factors  into   consideration  and   these  should be   Firm  and  all  inclusive  

without  any   variation  clauses. The prices shall be quoted in rupees for  the  units  under   

metric   system.  

 

8.  VALIDITY OF OFFER 

 

The  tenderer  should  keep  the  offers  valid  for  the  period  as  mentioned  in 

“Preamble”. 

 

 9.  RATES DURING NEGOTIATION 

 

The tenderer/s shall not increase his/their quoted  rates  in  case the RailTel Administration 

negotiates   for  reduction   of   rates. Such       negotiations shall not      amount  to  cancellation or 

withdrawal  of  the  original  offer and  the  rates   originally   quoted   will  be   binding  

on   the   tenderer/s. 

 

 10.  OPENING OF TENDER: 

 

Tenderer’s Bid will be opened at the time & date of opening of the tender given in   

relevant para of preamble in presence of such Tenderers/Authorized Representatives 

who choose to be present. 

 

11.  NON-TRANSFERABILITY AND NON-REFUNDABILITY 

 

The tender documents are not transferable. The cost of tender paper is not refundable. 
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12.  ERRORS, OMISSIONS & DISCREPANCIES 

 

 The  Contractor(s)  shall  not  take any advantage of any mis-interpretation of the 

conditions due to typing  or  any  other error and if in doubt, shall bring it  to the  notice   of  

the  Engineer Incharge  without   delay. In  case   of   any   contradiction  only  the printed  

rules, and books  should be followed  and no claim for the mis-interpretation shall be 

entertained. 

 

13.  WRONG INFORMATION BY TENDERER 

 

 If  the  tenderer/s   deliberately gives/give  wrong  information  in  his/their tender which 

creates/create circumstances  for  the  acceptance  of his/their  tender  forfeiting his EMD. 

Also, if the wrong information leads to release of any wrong payment, the contract will be 

cancelled and Security deposit will be forfeited. 

 

14.  QUALIFYING CRITERIA 

 

For qualifying in tenderers Bid shall be required to meet the eligibility requirements as 

given in relevant para of preamble. 

 

15.  SYSTEM PERFORMANCE GUARANTEE 

  

 The  Contractor shall give   unqualified   and   unconditional guarantee   that   the 

maintenance team depoyed   by h i m  w i l l  achieve desired objective, If he needs to 

depute any additional Man, Machine & Material to achive desired objective, no extra 

payment shall be made to the contractor. Amount as defined in the preamble will be held 

towards the same. 

 

16.  EVALUATION OF OFFER 

 

The t en d e r s  r e ce i v e d  w i l l  b e  e v a l u a t e d  by the Authorized representative of 

RailTel as per eligibility & evaluation criteria given in the tender document. 

 

However, the RailTel shall not be bound to accept the lowest or any tender or to   

assign any reason for non-acceptance or rejection of a tender.  The purchaser reserves 

the right to accept any tender in respect of the whole or any portion of the work 

specified in  the  tender  document. 

 

 

17.  AGREEMENT 

 

The successful tenderer/s shall be required to sign   an  agreement  with the representative 

of RailTel for carrying out the work according   to  the  tender documents within 15 

days as indicated in relevant para of preamble 
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18.  TENDERER’S ADDRESS 

 

 Tenderer shall state in the tender his postal address fully and clearly. Any 

*co mm un i ca t i on  s e n t  to t h e  tenderers by post at his said address s h a l l  be 

deemed to have reached the tenderer duly & timely, notwithstanding the fact that the 

communication could not reach the tenderer at all or in time for whatever reason. 

Important documents shall be sent by Registered Post and will be dealt as per relevant 

para of preamble  
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                                                                     Section-II 

 

Special Conditions of Contract 

 

SPECIAL CONDITIONS OF CONTRACT 

 

    I N D E X 

PARA  SUBJECT 

 

1.  TENDER DOCUMENTS 

 

2.  AGREEMENT 

 

3.  CONTRACT PERFORMANCE GUARANTEE (SECURITY DEPOSIT) 

 

4.  CONTRACTOR'S OFFICE  

 

5.  PROGRAMME OF WORK. 

 

6.  COMPETENT SUPERVISORS 

 

7.  TEST & MEASURING INSTRUMENTS AND SPECIAL TOOLS ETC 

 

8.  STORES TO BE SUPPLIED BY CONTRACTOR 

 

9.  SPARES 

 

10.  QUALITY ASSURANCE 

 

11.  INSPECTION OF MAN, MACHINE & MATERIALS 

 

12.  SUBLETTING AND ASSIGNMENT 

 

13.  EXECUTION OF WORK 

 

14.  MAINTENANCE OF WORKS 

 

15.  CLEARANCE OF SITE 

 

16.  WARRANTY SUPPORT  

 

17.  INFRINGEMENT OF PATENTS 
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18.  LABOUR LICENCE & COMPLIANCE WITH LABOUR, INDUSTRIAL &          

ENVIRONMENTAL LAWS 

 

19.  DEFAULTS AND DELAYS 

 

20.  LOSS SUSTAINED DUE TO DEFAULTS AND DELAYS 

 

21.  CONTRACTOR'S   LIABILITIES FOR  COSTS  AND   DAMAGES 

 

22.  UNIT PRICES 

 

23.  TERMS OF PAYMENTS 

 

24.  FINAL SETTLEMENT 

 

25.  TAXES 

 

26.  INSURANCE FOR WORKMEN & MATERIALS 

 

27.  FORCE MAJEURE CLAUSE 

 

28.  SETTLEMENT OF DISPUTE AND ARBITRATION 

 

29.  TERMINATION OF CONTRACT 
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SPECIAL CONDITIONS OF CONTRACT 

 

1.  TENDER DOCUMENTS 

 

1.1  The   services and quality   required,   Bidding   procedure   and contract   terms and 

conditions are prescribed in the t e n d e r  d o cu m en t s . The set of tender documents 

issued for the purpose of Bidding includes following together with Corrigendum and 

Addendum, if any. 

 

Section-I: I)  

ii)  

Preamble. 

Checklist & tender notice 

  

 

Introduction, scope of work 

 

      

Section-II: 

   iii) 

I)    

II)  

III)            

   Introduction, scope of work 

Instructions to tenderers and conditions of  tendering.   

Special conditions of contract 

 Forms, proformas & Drawing of Tender 

 

 

 

 

 

  Forms, proformas & Drawing  of Tender 

 

 

1.2  If the Tender submitted by a Tenderer is accepted and the contract awarded to the 

Tenderer  the  various  works/Contracts  coming under the purview of the contract shall  be  

governed  by  tender  documents. 

 

1.3  Any  special conditions stated  by  the  Tenderer  in  the  covering  letter submitted  

alongwith the  tender shall be deemed to be a part of the  Contract to such extent only  

as  have been explicitly accepted by the RailTel. 

 

2.  AGREEMENT 

 

The successful Tenderer shall w i t h i n  15 days after h a v i n g  b e e n  called upon by 

notice to d o  so   be  bound to e x e c u t e    an agreement based   on accepted rates, 

terms and conditions, in such form as the RailTel may prescribe, and lodge   the   same 

with the RailTel together   with   the conditions   of contract, specifications and 

Schedule of prices referred t o  t h e r e i n  duly completed. The form for agreement is 

referred as Form no. 1. 

 

3.  CONTRACT PERFORMANCE GUARANTEE (Security Deposit) 

 

3.1  On receipt of the Letter of Acceptance   of    Tender  from the  RailTel the successful 

Tenderer  s h a l l  deposit an amount to RailTel as defined as per relevant para of 

preamble rounded off the nearest whole number towards payment of Security Deposit 

for due fulfillment of the contract . 

 

3.2  Details as to how SD will be deposited and released are given in the preamble. 

4.  CONTRACTOR'S OFFICE  

 

Tenderer    shall state in the tender his postal address fully and clearly. Any  
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communication  sent to  the tenderers by post at his  said address  shall be deemed to  

have reached  the tenderer duly & timely, not withstanding the fact that  the 

communication  could  not reach  the tenderer at all or in time for whatever reason. 

Important documents shall be sent by Registered Post and will be dealt as per relevant 

para of preamble  

 

5.  PROGRAMME OF WORK 

 

5.1  The Contractor shall have necessary resources  to  execute  the  work/contract  so that 

the  entire  work is completed  within  three year period as  mentioned  in the  relevant 

para of preamble  from   the  date  of  issue  of  Letter  of  Acceptance  of  the  tender.  

 

5.2.1 Contractor has to commence work within 21 days from the date of issue of Letter of 

acceptance. 

 

5.3  The Contractor  shall be  held  responsible   for the execution of the 

work/contracts according to the various clauses of the Technical   specifications, 

instructions/ drawings etc as per tender conditions. Failure to comply with any of these 

will be dealt with as per  provision laid down in Conditions  of Tendering. 

 

5.4 The contractor will program his work/contract in such a manner so as not to interfere 

in the working telecom circuits and movement of trains. 

 

6.  COMPETENT SUPERVISORS 

 

The CONTRACTOR shall depute experienced / competent representative(s) at site during 

the execution of any job. Any instructions given to such representative(s) shall be construed 

as having been given to the CONTRACTOR 

 

7.  TEST & MEASURING INSTRUMENTS AND TOOLS ETC. 

 

The CONTRACTOR shall be totally responsible for the calibration & functionality of test 

equipment to be used at site as per laid down procedure in tender document.  

 

8.  STORES TO BE SUPPLIED BY CONTRACTOR 

 

 All materials required for the execution of the contract shall be arranged and supplied   

by t h e  Contractor except supply of Duct and OFC so as to realize the end objective.  

 

 

9.  SPARES 

 

  The tenderer shall keep spare man, machine and material to achieve the end objective of 

work. This will be on the own cost of contractor. 

10. QUALITY ASSURANCE 

 

        Quality of service to be performed should be to entire satisfaction of RailTel, in case the 

services are not found up to the mark or failure to execute the work as per terms & 
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conditions of the contract, RailTel will get the work done from other sources at contractor’s 

cost.  

 

11.  INSPECTION OF Man, Machine & Work 

 

The  Executive Director or his  representative  may inspect and test  the various 

portions of the work / contract at  all  stages and shall  have full power to reject all  

or any portion of  the work that he may  consider  to  be  defective or inferior in 

quality of materials,  machine &  workmanship  or design in comparison to what is 

called   for in the specification. Periodicity will be as defined in O&M manual. 

  

12.  SUBLETTING AND ASSIGNMENT 

 

       The contractor shall not sub-contract whole or any part of the work.   

 

13.  EXECUTION OF WORK 

 

All the works/Contract sh a l l  be executed in strict conformity to the p r o v i s i o n s  of  

the contract document  and  with  such explanatory  detailed drawings, specifications and  

instructions  as may be approved from time to time based on  detailed design and 

engineering carried   out   by   contractor   in line   with requirements  as per  contract 

 document.  The contractor  shall be responsible for ensuring   that the work 

throughout are executed   in the most  substantial, proper and workmanlike manner with  

the quality of material and workmanship in strict  accordance with the  specifications  

and  as  per sound  industrial   practices and to the entire satisfaction of the RailTel. 

 

14.  MAINTENANCE OF WORKS /CONTRACTS 

 

The maintenace of section is to be done as per the laid down terms and conditions in the 

contract agreement to achieve the end objective of the contract   

 

15.  CLEARANCE OF SITE 

 

At the end of the work at each location the Contractor shall as a part of his Contractual 

obligation, leave the section completely neat and clean.  

 

 

16.  WARRANTY 

  

16.1 All material supplied/used and the work done by the contactor shall be guaranteed against 

the defective manufacture/workmanship with in warranty period from the date of 

rectification. The cost of work and material under warranty found to be defective will 

be recovered from the SD. 

 

17.  INFRINGEMENT OF PATENTS: 

 

(a)  The  Contractor  is  forBidden to  use  any  patents  or   registered drawings, processes 

or patterns in fulfilling  his  contract without prior consent in writing of  the   owner  
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of such patents, drawings, patterns  or  trade marks  except where these  are  specified  

by the  Executive Director himself. Royalties  where payable for the   use  of 

such patented processes, registered drawings or patterns  shall  be  borne exclusively 

by the Contractor.  The  Contractor  shall advise  the  Executive Director or its 

representatives   of   any  proprietary  rights  that  may  exist  on  such processes, 

drawings or patterns which he  may use of his own accord. 

 

(b)  In the case of patents taken out by the Contractor of  the  drawings  or  patterns 

registered by  him  or  of  those  patents,  drawings  or  patterns  for  which  he holds a  

license, the  signing  of  the  contract  automatically  gives the Executive Director or its 

representatives     the   right  to  repair  by  himself   for services covered by the  patent  

or by any person or   body chosen by him and to obtain from any sources  he desires  

the component parts required by him for carrying  out  the repair  work.  In the event of  

infringement  of  any patent  rights  due to above action of the  Executive Director,  he 

shall be entitled to claim damages from the Contractor  on the grounds of any loss of 

any nature which he may  suffer  e.g. in the case of attachment because of 

counterfeiting. 

 

18.  LABOUR LICENSE and COMPLIANCE WITH LABOUR, INDUSTRIAL & 

ENVIRONMENTAL LAWS 

 

              The Contractors   are  required to  produce  license as   enjoined   in the Government of 

India   Contract  Labour (Regulation  and  Abolition) Act (1978) with  latest 

 amendments,  if  any.  The Contractor shall at its expense, ensure due compliance 

with all applicable and governing Industrial, environmental and Labour Laws, Rules, 

Regulations and Bye-laws both of the Central and State Govt. and all other local authorities 

and shall keep RailTel harmless and indemnified in respect thereof. The CONTRACTOR 

shall ensure due compliance with the provisions of the relevant minimum Wages Act, 

payment of Wages, Contract Labour (Regulations & Abolition) Act, Employees Provident 

Fund Act and other industrial and environmental laws in force and provide any related 

information to RailTel as and when required. 

 

18.1 The contractor shall obtain a valid license under the contract labour (R&A) Act 1970 

and the contract labour (Regulation & Abolition) central Rules 1971 before the 

commencement     

        of the work, and continue to have valid license until the completion of the work     

       .(Registration of ESI, EPF for the workers under his control.) 

 

18.2 The contractor comply with the provisions of the 

 

 “The Building and other Construction Workers (Regulation of Employment & condition of 

service) Act, 1996 and the” The Building and other Construction Workers Welfare Cess 

Act, 1996” amended from time to time and rules framed there under. The contractor shall 

comply with the provision of the “The Building and other Construction Workers 

(Regulation of Employment & condition of service) rules 1998” amended from time to 

time. The RAILTEL at the time of making any payment to the contractor for the work done 

and measured under the contract shall deduct such sum at the rate, as prescribed in the 

Building and other Construction Workers Welfare Cess Rules as applicable in the state. 
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where the work is situated, of gross value of the work done from each running bill and final 

bill. Such deduction shall be transferred to the State Workers Welfare Board by the 

Engineer-in-charge, as Principal Employer, shall continue to monitor the rigorous 

implementation of the act rules during the currency of the contract. 

 The contractor shall registered himself under “The Building and other Construction 

Workers (Regulation of Employment & condition of service) Act, 1996” and “ The 

Building and other Construction Workers (Regulation of Employment & condition of 

service) rules 1998” and the “The Building and other Construction Workers Welfare Cess 

Act, 1996” The Building and other Construction Workers Welfare Cess Rule”. The 

deduction of cess @ 1% is obligatory under the Central Act as a labour welfare measure. 

18.3 Any failure to fulfill this requirement shall attract the penal provisions of this  

        Contract arising out of the resultant non-execution of the work. 

 

18.4 No labour below the age of eighteen years shall be employed on the work. 

 

18.5  Special Conditions of contract for mandatory updation of labour data on Railway’s 

shramikkalyam portal by contractor. 

 

18.5.1    In order to increase transparency in payment of contract Labour wages and other 

payments,a web based e-application has been developed and hosted on website 

www.shramikkalyan.indianrailways.gov.in. 

 

18.5.2    All contractors are required to upload details of their LOA’s engaged workmen, 

wage payment details ,PF/ESI details, bonus details ,on monthly basis. The details 

so uploaded shall be available in public domain. 

 

18.5.3     Contractor is to abide by the provisions of payment of wages act & Minimum wages act 

In order to ensure the same ,an application has been developed and hosted on 

website www.shramikkalyan.indianrailways. gov.in. Contractor shall register his 

firm/company etc. and upload requisite details of labour and their payment in this 

portal.These details shall be available in public domain. The Registration 

/updation of portal shall be done as under: 

a)Contractor shall apply for one time registration of his company /Firm etc. in the 

Sharmikkalyan portal with requisite details subsequent to issue of letter of 

Acceptance.Railtel’s Engineer(i.e Territory Manager) shall approve the contractor’s 

registration on the  portal with in 7 days of receipt of such request. 

b)Contractor once approved by any Railtel’s Engineer(i.e Territory Manager), can 

create password with login ID (PAN No.)for subsequent use of portal for all LOAs 

issued in his favour. 

c)The contractor once registered on the portal ,shall provide details on his letter of 

Acceptances(LOA)/Contract  Agreements on shramikkalyan portal within 15 days of 

date of issue of any LOA for approval of concerned engineer(i.e Territory Manager). 

Engineer(i.e Territory Manager)  shall update (if required)and approve the details of 

LOA filled by contactor within 7 days of receipt of such request. 

d)After approval of LOA by Engineer (i.e Territory Manager), contractor shall fill 

the salient details of contract labours engaged in the contract and ensure updating of 

each wage payment to them on shramikkalyan portal on monthly basis. 

http://www.shramikkalyan/
http://www.shramikkalyan/
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e)It shall be mandatory upon the contractor to ensure correct and prompt uploading 

of all salient details of engaged contractual labour & payments made thereof after 

each wage period. 

 B. While processing payment of any ‘On Account bill’ or Final bill or release of 

‘Advances’ or Performance Guarantee/Security deposit’,contractor shall submit a 

certificate to the Engineer or Engineer’s representatives (i.e Territory Manager) that I 

have uploaded the correct details of contract labours engaged in connection with this 

contract and payment made to them during the wage period in Railway’s Shramikkalyan 

portal at ‘www.shramikkalyan.indianrailways.gov.in’. till ___month____year. 

19.  DEFAULTS AND DELAYS 

 

The Contractor shall execute the work with due diligence  and expedition, keeping   to 

the   proper maintenance.  Should he  refuse or neglect  to comply  with any 

reasonable    orders  given  to  him   in  writing  by  the Rail Tel’s engineer in  

connection  with  the  work  or  contravene  the provision of the  Contract or the  

progress of work lags  persistently behind the time schedule due to his neglect,   the 

contract will be terminated as per the condition  given in the SCC. 

 

 

20.  LOSS SUSTAINED DUE TO DEFAULTS AND DELAYS 

 

In the event of any loss or damages to RailTel a n d  o t h e r  p a r t i e s on account of 

execution and/or completion of the work  or   any   part   thereof   by   the contractor , 

He may become defaulter and  penalties shall be borne by Contractor itself as per 

various clauses defined in the tender document. 

 

21.  CONTRACTOR'S   LIABILITIES FOR  COSTS  AND   DAMAGES 

 

 21.1 Whenever any claim or claims for payment arises  out of or  under the  contract  against  

the contractor,  the Executive Director  or its  representatives  shall be entitled  to 

withhold  and also have lien to retain such sum or sums in whole  or in part thereof .The  

contractor shall be charged a penalty as defined in tender document. . 

 

21.2  The Maximum Liability of contractor to any Loss/Damages to RailTel including Liquidity 

Damages and Performance Bond shall be limited to 100% of Value of contract. 

 

22.  UNIT PRICES 

 

22.1  The  prices  quoted   by    the   Tenderer  shall   include the  prices of Man, 

Machine & materials  including all other charges. The prices would also include charges 

towards completing  all  necessary formalities such as submission of   forwarding   notes,   

banker's charges  for  Bank   guarantee, Indemnity Bonds  inclusive  of  cost   of   

Stamp etc. as applicable and also the charges, if  any,  levied  by   the   RailTel. 

 

22.2  TAXES, DUTIES, OCTROI, LEVIES ETC: The quoted prices shall be inclusive of all 

taxes, duties, GST if any etc. till the completion of the contract and the CONTRACTOR 

shall not be eligible for any compensation on this account. Any change in statutory 

duties/taxes, in position /removal of any duty/taxes shall be to RailTel’s account.  

http://www.shramikkalyan/
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22.3      The prices quoted in the contract shall be inclusive of all taxes i.e. Income tax, GST,    

             custom duty levied by any statuary  authority or any other tax. The tenderer will  

         indicate the details of taxes included in the unit  price.  

 

23.  TERMS OF PAYMENT 

 

23.1   All bills(Tax invoice) shall be submitted to the authority concerned in Regional office of 

Railtel on verification  of work by respective Asstt. Manager/Deputy 

Manager/Manager/Sr.Manager/AGM of the section and the bill in original will be 

accepted for payment by the Territory Manager( or any other Railtel official authorized by 

ED/Railtel/N.region)  mentioning date of signature and the amount to be paid. Submission 

of bills within15 days for previously completed two months period is mandatory failing 

which a penalty as defined shall be charged 

 

23.2  Even though the maintenance charges are worked out on a monthly basis. The 

CONTRACTOR shall be paid once in two months the maintenance charges for two months 

period subject to submission of permanent restoration certificate (proforma -7) of fault 

occurred during the particular period jointly signed by RAILTEL & contractor 

representatives and on submission of test results of power, OTDR readings etc as required 

by the terms of the contract to the satisfaction of the Engineer. 

 

23.3  Submission of bills within 10 days not by next week for previously completed two   months 

is mandatory failing of which a penalty shall be charged as defined in tender document. 

Deduction from monthly maintenance charges if the Cumulative repair time of the faults in 

each billing period of consecutive two months exceeds by 2 hours or part thereof.   

 

23.4   The amount payable against the maintenance charges is dependent upon the Cumulative 

Repair Time taken by the Contractor for the restoration of all OFC link cut/faults occurred 

during each billing period of consecutive two months. Cumulative repair time does not 

include the down time taken for planned works like diversion of OFC, re-termination etc  

 

23.5  ON ACCOUNT PAYMENT FOR Submission of documents : Along with the bill (tax 

invoice)for   payments for the respective sections, the documents  as defined in tender 

document must be submitted duly certified by the RailTel’s representative. 

 

23.6  GST related clauses 

 

a. The price quoted in the offer should be firm, fixed indicating the breakup and inclusive of 

all taxes & duties like import, custom, Anti Dumping, CGST, SGST, IGST, UTGST etc. 

The offer should be inclusive of packing, forwarding, freight upto destination, insurance 

charges 

b. Bidder shall issue valid tax invoice to RailTel for availing proper credit of 

CGST/SGST/IGST/UTGST incase of award of contract. GST will not be reimbursed in the 

absence of valid tax invoice 

c. For all the taxable supplies made by the vendor, the vendor shall furnish all the details of 

such taxable supplies in the relevant returns to be filed under GST Act 
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d. If the vendor fails to comply with any of the above, the vendor shall pay to purchaser any 

expense, interest, penalty as applicable under the GST Act 

e. In case of incorrect reporting of the supply made by the vendor in the relevant return, 

leading to disallowance of input credit to purchaser, the vendor shall be liable to pay 

applicable interest under the GST Act to the credit of purchaser. The same provisions shall 

be applicable in case of debit/credit notes 

f. Tenderer shall quote all inclusive rates, but there shall be break up of basic price and all 

type of applicable taxes such as SGST/CGST/IGST/UT GST along with respective 

HSN/SAC Code under GST Law (including tax under reverse charges payable by the 

recipient). 

g. Wherever the law makes it statutory for the Purchaser to deduct any amount towards GST at 

sources, the same will be deducted and remitted to the concerned authority 

h. In regards to works contract, the tenderer should have registration no. for GST in respective 

state where work is to be  executed and shall furnish GST registration certificate along with 

Tender 

i. The imposition of any new tax and/or increase/in the aforesaid taxes, duties levies, after the 

last stipulated date for the receipt of tender of tender including extensions if any and the 

Bidder there upon necessarily and properly pays such taxes/levies/cess, the Bidder shall be 

reimbursed the amount so paid, provided such payments, if any ,is not, in the opinion of 

RailTel attributable to delay in execution of work within the control of the Bidder. The 

Bidder shall, within a period of 30 days of the imposition of any such tax or levy or cess, 

give a written notice thereof to RailTel that the same is given pursuant to this condition, 

together will all necessary information including details of input credit relating thereto. In 

the event of non-payment/default in payment of any of the above taxes, RailTel reserves the 

right to with-hold the dues/payments of Bidder and make payment to State/Central 

Government authorities as may be applicable. However, if the rates are reduced after the last 

stipulated date for receipt of tender, Bidder has to pass on the benefits to RailTel. 

j. In case the successful tenderer is not liable to be registered under 

CGST/IGST/UTGST/SGST act,the Railtel shall deduct the applicable GST from his/their 

bills under Reverse Charge Mechanism(RCM)and deposit the same to the concerned Tax 

Authority. 

 

24 FINAL SETTLEMENT 

  Security Deposit and PG shall be returned to the contractor as per relevant paras of 

preamble. 

 

25.  TAXES 

 

25.1  The  Contractor  and  all  personnel  employed  by him  shall pay such taxes like  Income 

Tax etc as are payable   under  statutory laws of India and the RailTel  WILL 

NOT  ACCEPT  any liability for the same. 

 

25.2  Deduction of   Income T a x  at source as per provisions of  Finance Act and Income 

Tax in force shall be made from the   Contractor/Sub-Contractor   and the amount so 

deducted  may  be credited to the Central Government. 

 

25.3  Wherever the law makes it statutory for  the Executive Director or its representatives  to 

deduct any amount towards  Statutory Deduction on Works  Contract, the  same   will  be 
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deducted and remitted  to  the  concerned  authority. 

 

25.4    Labour cess shall be deducted from the running bill as applicable. 

25.5    Any increase and decrease in statutory taxes will be on purchaser account.  

 

26 INSURANCE OF MATERIALS  

The Contractor  shall  take  out  and keep in force  a Policy  or policies of Insurance for all 

machine & materials  including RailTel  supply   materials/ equipments  

 

26.1 The  Contractor   should,  however, insure   the   stores  brought   to H Q ,  site, against 

risks in consequence of war   and   invasion,   as   required under   the Emergency  Risk 

(Goods) Insurance Act enforce from time to time. 

 

26.2 It may  be noted that the beneficiary  of  the  insurance  policy  should  be RailTel  or 

the policies  should  be  pledged  in favour   of  RailTel. The contractor shall  keep 

the  policy/policies  current  till  the  completion of the contract.  

 

26.3 For  the  purpose of enabling the contractor to  take  the  insurance  cover  in 

connection  with    this  contract,  the  Executive Director or its representatives  will  

advise  the approximate price  of all the RailTel supply materials to the Contractor. 

27.  FORCE MAJEURE CLAUSE 

 

If at any time, during the continuance   of this Contract, there are delays or some jobs 

are not performed, which are on account of any war, hostility, act of the public enemy,

 Civil Commotion, Sabotage, Fires,  Floods,  Earth quakes, explosions, strikes, 

epidemics, lockouts, any  statute, statutory rules / regulations, order of           acquisitions  

 issued  by  any  Government  Department  or  Competent Authority etc.   or acts  

of God, then  such delays or non-completion of jobs will not be counted as non-

performance of the contract & will also not attract attendant penalties.  

 

28.  SETTLEMENT OF DISPUTE AND ARBITRATION 

 

28.1  Any dispute or difference  whatsoever arising between the parties out  of  or relating 

to the construction, meaning , scope, operation or effect of this contract or the validity 

or the breach thereof shall be settled by arbitration in accordance with the Arbitration 

and  Conciliation Act,  1996 as  amended  and  the  award made in pursuance thereof 

shall be binding on the parties. The venue of such arbitration or proceedings thereof 

shall be New Delhi. 

 

28.2  All arbitration proceedings shall be conducted in English. Recourse against any Arbitral 

award so rendered may be entered into court having jurisdiction or application may 

be made to such court for the order of enforcement as the case may be. 

 

29.  TERMINATION OF CONTRACT OWING TO DEFAULT OF CONTRACTOR : 

 

29.1  If the Contractor should: 

 

(i)   become bankrupt or insolvent 
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 (ii)   If contractor, subcontract whole or any part of the work.  

 

(iii)   Abandon the contract 

 

(iv)  Persistently disregard the instructions  of the  RailTel’s  Engineer or contravene        

        any provision of the contract, or 

 

(v) Fail  to  provide man , machine & material  and/or  carry  out  the  works  as  per 

contractual specifications, 

 

(vi) Is a defaulter as per relevant clause of condition of contract? 

 

(vii) promise offer or give any bribe, commission, gift or advantage either himself or 

through his partner, agent or servant  to any officer or employee of RailTel or any 

person on his or on their behalf in relation to the execution of this or any other  

contract  with  the  RailTel, 

 

( v i i i ) in RailTel’s opinion, the cessation of work become necessary, owing to paucity of 

funds of the Contractor, the Contractor’s apparent inability to perform, non 

possession of equipments and tools required for the work or defective and mal-

functioning equipments, non-availability of proper/nominated instrumentation, 

inability to provide men and material, repeated slippages and payment of penalty 

thereof or for any other cause deemed reasonable then  and  in  any  of  these  said  

cases,  the Engineer on behalf of the  RailTel  may serve the Contractor with a 

3 0  d ay s  notice in writing to that effect t e r m i n a t e  t h e  c o n t r a c t .  

 

29.2  In such case, the value of approved materials utilized at site and of certified and accepted 

work done to date by the Contractor as per contract agreement shall be paid for in full at the 

rates specified in the Contract subject to the clause of Liquidated damages contemplated 

herein.  All such materials become the property of the RailTel.  Notice in writing from the 

RailTel of such termination and reason thereof shall be conclusive evidence of taking over 

of works from the contractor. Full security deposit will be forfeited in such case of 

termination. 

 

The contractor shall be debarred from participating in the tender for executing the balance 

work.   

 

29.3  Contractors defaulting in one section and having their contract terminated will not be allowed 

to participate in RailTel’s next O & M tender for a period of 2 years in any of it’s regions. 

 

29.4   RIGHT  OF  RAILTEL  AFTER  TERMINATION  OF  CONTRACT  OWING  TO 

DEFAULT OF CONTRACTOR : 

 

In the event of any or several of the courses, referred to above, being adopted: 

 

(a)  The Contractor shall have no claim to compensation for any loss sustained by him  

by reason of his having purchased or procured any M a n ,  M a c h i n e  &  
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materials or entered into any commitments or made any advances on account of or 

with a view to the execution of the works or the performance of the contract and 

Contractor shall not be entitled to recover or be paid any sum for any works thereto  

not  actually  performed  under  the  contract,  unless  or  until  the Engineer shall  

have certified the performance of such work and the value payable in respect  

thereof and the Contractor shall only be entitled to be paid the value so certified. 

 

(b)  The  Engineer  shall  be  entitled  to  take possession of any materials, tools, 

implements, machinery or buildings on the  works  or on the property on which 

these are being or ought to have been executed, and to retain the employ the same 

in the further execution of the works or any  part thereof until the completion of 

the works without the Contractor being entitled to  any compensation for the use 

and employment thereof or for wear  and tear or destruction thereof. 

 

(c)  The RailTel shall not be liable to pay to the Contractor any moneys on account 

of the contract until the satisfactorily completion of work duly verified by Railtel 

representative. The Contractor shall h a v e  no c l a i m  to any p a y m e n t  of 

compensation or otherwise how sever on account of any profit or advantage which 

he might have derived from execution of the work in full but he did not derive 

in consequence of termination of the contract.
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                                                   AGREEMENT                                                        

Form-I 

 

 

An AGREEMENT made this    day of  ___________Year, between RailTel  

Corporation of India Limited, having its registered office at 6 th floor ,Block-III,Delhi IT 

park Shastri Park,Delhi-110053 and regional office at RailTel  Corporation of India 

Ltd.,Northern Region with full address 6 th floor ,Block-III,Delhi IT park Shastri 

Park,Delhi-110053, acting in the  premises through Executive Director or  his  successor  

__________________________   of M/s. RailTel  Corporation of India Limited 

,…………Region  (hereinafter referred to as ‘ RailTel’)  of one part and M/s 

________________________                      .(Name and Full Address of Firm (Registered 

and regional office address) (hereinafter referred to as ‘contractor’) of the other part. 

 

Whereas  in response to a call for Tender for _______________________________                         

Name of Work] as per Tender Document at Annexure ’B’ hereto the Contractor has 

submitted a Tender here to and whereas the said Tender of the Contractor has been 

accepted 

for_____________________________________________________________________

_______________________________________________________[ Name of Work] 

as per copy of Letter of  Acceptance No. ____________________ dated ________ of 

Tender No. ___________________________ dated __________(Tender Notice date) 

complete with enclosures at the accepted rates and agreed deviations from Tender Papers 

as per Annexure-A hereto and at an estimated contract value of 

Rs.________________(Rupees __________________________________ Only). 

 

Now this agreement witnesses that in consideration of the premises and the payment to 

be made by the Purchaser to the Contractor provided for herein below the Contractor 

shall supply all equipment and materials and execute and perform all works for which the 

said Tender of the Contractor has been accepted strictly according to the various 

provisions in Annexure ‘A’ , ‘B’  hereto and upon such supply, execute and performance 

to the satisfaction of the purchaser and the purchaser shall pay to the Contractor at the 

rates accepted as per the said Annexure ‘A’ and in terms of the provisions therein.  

In the witness where of the parties have hereunto set and subscribed their respective 

hands and/or seals day and year respectively mentioned against their respective 

signatures. 

 

Signed and delivered at  ________________________________________ by Shri  

_______________________ for and on behalf of  M/s. _____________________ 

 

 

The contractor within named in the presence of:  

 

 

 1.     Signatures 

         Date 

         Name in Block Capitals 

         Address 

 

  2.    Signatures 

         Date 

         Name in Block Capitals 

         Address 
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Signed and delivered at _______________________________ for and on behalf of 

RailTel   by Shri ________________________ (Director / Projects or his successor) in 

the presence of:- 

 

1.          Signatures 

             Date 

             Name in Block Capitals 

 

2.        Signature 

 Date 

 Name in Block Capitals 

 

 

Annexure ‘A    : Copy of Letter of Acceptance  

Annexure ’B’   : Tender Document 
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  Form-II 

Proforma for Performance Bank Guarantee 

 

    PERFORMANCE BANK GURANTEE BOND 

     (On Stamp Paper of Rs. One Hundred) 

    (To be used by approved Scheduled Banks) 

 

In consideration of the RailTel Corporation of India Limited: 6th floor,IIIrd Block Delhi 

Technology Park Shastri Park, Delhi-110053 

1.  (Herein after called RailTel) having agreed to exempt 

…………………………………………………………………..    (Hereinafter 

called “the said Contractor(s)”) from the demand, under the terms and conditions of 

an Agreement No.  …………………  ………………………… dated  ……………  

made between …………………………………………  and 

………………………………………………………………….. for (hereinafter 

called “ the said Agreement”) of security deposit for the due fulfillment by the said 

Contractor (s) of the terms and conditions contained in the said Agreement, or 

production of a Bank Guarantee for Rs. ………….. (Rs. ………….. only).  We, 

…………………………………(indicate the name of the Bank)  hereinafter 

referred to as “ the Bank”) at the request of  ……………. ……………. 

Contractor(s) do hereby undertake to pay the RailTel an amount not exceeding Rs.  

……………. Against any loss or damage caused to or suffered or would be caused 

to or suffered by the RailTel by reason of any breach by the said Contractor(s) of 

any of the terms or conditions contained in the said Agreement. 

 

2. We, ……………………………………………………………. Bank and our local 

branch at New Delhi (indicate detail address of local New Delhi Branch with 

code no.)do hereby undertake to pay the amounts due and payable under this 

Guarantee without any demur, merely on demand from the RailTel stating that the 

amount is claimed is due by way of loss or damage caused to or would be caused to 

or suffered by the RailTel by reason of breach by the said Contractor(s) of any of 

terms or conditions contained in the said Agreement or by reason of the 

Contractor(s) failure to perform the said Agreement.  Any such demand made on 

the Bank shall be conclusive as regards the amount due and payable by the Bank 

under this guarantee.  However, our liability under this guarantee shall be restricted 

to an amount not exceeding Rs. ……………………… 

 

3. We,  ……………………………………….. bank undertake to pay to the RailTel 

any money so demanded notwithstanding any dispute or disputes raised by the 

Contractor(s) / Supplier(s) in any suit or proceedings pending before any court or 

Tribunal relating thereto our liability under this present being, absolute and 

unequivocal. 

 

The payment so made by us under this Bond shall be a valid discharge of our 

liability for payment there under and the Contractor(s) / Supplier(s) shall have no 

claim against us for making such payment. 

 

We, …………………………………………. Bank further agree that the Guarantee 

herein contained shall remain in full force and effect during the period that would 

be taken for the performance of the said Agreement and that it shall continue to be 

enforceable till all the dues of the RailTel under or by virtue of the said Agreement 



RAILTEL/GeM/NR/O&M/25-26/10  Dt 26.06.2025 
 

 

 

 Page 77 of 112 

 

have been fully paid and its claims satisfied or discharged or till RailTel certifies 

that the terms and conditions of the said Agreement have been fully and properly 

carried out by the said Contractor(s) and accordingly discharges this Guarantee.  

Unless a demand or claim under the Guarantee is made on us in writing on or 

before the …….  (1)  …………………….  We shall be discharged from all liability 

under this Guarantee thereafter. 

 

We,………………………………………………We, 

……………………………………. (indicate the name of Bank) Further  agree with 

the RailTel that the RailTel shall have the fullest liberty without our consent and 

without affecting in any manner our obligations hereunder to vary any of the terms 

and conditions of the Agreement or to extend time  of to postpone for any time or 

from time to time any of the powers exercisable by the RailTel against  the said 

contractor(s) and to forbear or enforce any of  the terms and conditions relating to 

the said Agreement and we shall not be relieved  from our liability by reason of any 

such variation, or extension to the said Contractor(s) or for any forbearance, act or 

omission on the part of RailTel or any indulgence by the RailTel to the said 

Contractor(s) or by any such matter or thing whatsoever which under the law 

relating to sureties would, but for this provision, have affect of so relieving us. 

 

          This Guarantee will not be discharged due to the change in the Constitution of the 

Bank or the Contractor(s) Supplier(s). 

 

         We, the ………………………………… Bank further agree that this guarantee shall 

be invokable at our place of business at …………………/New Delhi (indicate 

detailed address of local New Delhi Branch with code no.). The branch at New Delhi 

is being advised accordingly. 

 

(indicate the name of Bank) lastly undertaken not to revoke this Guarantee during its 

currency except with the previous consent of the RailTel in writing. 

 

       Dated the                            day of                       2020 

 

for  ……………………………………………….. 

                (Indicate the name of the Bank) 

Witness 

 

1. Signature 

Name 

 

2. Signature 

Name 
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    OFFER LETTER                                               

Form-III 

From: 

 

M/s.________________________ 

 

To, 

 

The Executive Director, 

Northern Region 

RailTel Corporation of India Limited 

                                                                                                                   

Sub: Deployment of maintenance team in Kishangarh-Phulera-Degana, Makrana-

Prabatsar section including LMC (RKM 185) for maintenance of OFC cable network, 

Wi-Fi & VSS network and associated equipment etc. for a period of 3 years and 

extendable by one year on same terms & conditions. 

 

 

Ref:  Tender Notice No. Railtel/GeM/NR/O&M/25-26/10, Dated 26.06.2025 

                                                                                                                                                                      

I/We the undersigned hereby offer to execute the agreement for the above work within 

seven days from the date of issue of letter of acceptance of the tender in strict compliance 

within the provision detailed in the tender document attached. 

                                                                                              

I/We agree that this tender shall not be restricted or withdrawn and shall remain open for 

acceptance for and during the period of 60 days from the date of opening of the tender.  

                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                           

I/We fully understand the terms and conditions as contained in the tender document and we 

agree that the same shall apply to Our tender and I/We shall be bound by them. 

 

Earnest money deposit @ 2% total tender value for respective tendered section drawn in 

favour of RailTel Corporation of India Ltd., payable at New Delhi is enclosed. 

 

The full value of the earnest money shall be forfeited without prejudice to any other right 

or remedies if: - 

 

I/We do not execute the contract document within 15 days after the receipt of notice by the 

RailTel Corporation that such documents are ready. 

 

I/We do not commence work within 21 days from the date of issue of letter of acceptance.  

 

Untill a formal agreement is prepared and executed, acceptance of this offer letter shall 

constitute a binding contract between us subject to modification as may be mutually agreed 

to between us and indicated in the letter of acceptance of my/our offer. 

 

I enclose herewith the following documents in support of my credential:- 

 

1.    Details of submission of EMD online on GeM portal.  

 

2.   Name and Qualification of supervisor, Technician and Splicer. 

 

List of the Equipments, Make, Model No. in working condition for each section of 

Works. 
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Description Make 
Model 

No 

Year of 

purchase 

LDC                 

(Last Date of 

Calibration 

Qty. 

Gen Set      

Fusion Splicing Machine with 

2 nos. of Cleavers 
     

Power Source      

Power Meter      

OTDR      

Cable Route Detector      

Vehicle      

Multimeter & AC/DC Clamp 

Meter 
     

Tools Kit      

Road-O-meter      

Blow lamp or Hot air-gun      

Tent      

Lighting Arrangement      

Spare battery with charger for 

splicing machine 
     

500 m 24 Fiber Overhead OFC      

Minimum two nos. of jointing 

pit to be available with 

contractor 

     

Dummy Fiber Spool      

Minimum 50 m duct with 

couplers 
     

Communication gadget: As 

required (Telephone, Cell 

phone, E-Mail  etc.) 

     

 

3.   No. of support staff, which will be kept for maintenance: …………………….. 

 

4.   Vehicle details along with its Registration No: ………………………………… 

 

 Shortcomings in the above, if any, will be made good and section wise full details shall be 

furnished for each section to be awarded, before award of the contract by RailTel. 

 

Yours Sincerely, 

 

Signature of the Tenderer 

Seal of the Tenderer   

Place: - 

Date: - 

 

Witnessed by: - 

 

1.  Signature:       2.  Signature: - 

Name:         Name: - 

Address:      
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Form-IV 

                                                

                                                     STATEMENT OF DEVIATIONS 

       (PROFORMA FOR STATEMENT OF DEVIATIONS) 

1. The following are the particulars of deviations from Preamble, requirements of the 

Instructions to Tenderers and Conditions of Tendering and Special conditions of 

Contract (Section -II): 

Preamble (Section- I) 

Clause       Deviation    Remarks 

        (Including Justification) 

 

Instructions to Tenderers and Conditions of Tendering (Section-II) 

 

Clause   Deviation    Remarks 

                  (Including Justification) 

 

Special Conditions of Contract (Section-II) 

 

Clause   Deviation    Remarks 

        (Including Justification) 

 2. The following are the particulars of deviations from requirements of                                                              

               the Technical specifications (Section -I) 

 

 Chapter           Clause        Deviation  Remarks 

        (Including Justification) 

Note:  Where there is no deviation, the statement should be returned duly signed with 

           an endorsement indicating “no deviations”. 

 

          SIGNATURE AND SEAL OF THE 

            MANUFACTURER / TENDERER 
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Form-V 

 

FORMAT FOR CERTIFICATE TO BE SUBMITTED/ UPLOADED BY 

TENDERER ALONGWITH THE TENDER DOCUMENTS 

 

I………………………………..(Name and Designation)** appointed as the 

attorney/authorized signatory of the tenderer (including its constituents), 

M/s__________________________(hereafter called the tenderer) for the purpose of the 

Tender documents for the work of 

____________________________________________________as per the tender 

No.__________________ of (----------RailTel), do hereby solemnly affirm and state on the 

behalf of the tenderer including its constituents as under: 

 

1. I/we the tenderer (s), am/are signing the document after carefully reading the 

contents. 

 

2. I/We the tenderer(s) also accept all the conditions of the tender and have signed all 

the pages in confirmation thereof. 

 

3. I/We hereby declare that I/we have downloaded the tender documents from RailTel 

website www.railtelindia.com or from the GeM portal (https://gem.gov.in). I/we 

have verified the content of the document from the website and there is no addition, 

no deletion or no alternation to the content of the Tender Document.  In case of 

discrepancy noticed at any stage i.e. evaluation of tenders, execution of work or 

final payment of the contract, the master copy available with the RailTel 

Administration shall be final and binding upon me/us. 

 

4. I/we declare and certify that I/we have not made any misleading or false 

representation in the forms, statements and attachments in proof of the qualification 

requirements. 

 

5. I/We also understand that my/our offer will be evaluated based on the 

documents/credentials submitted alongwith the offer and same shall be binding 

upon me/us. 

 

6. I/We declare that the information and documents submitted along with the tender 

by me/us are correct and I/we are fully responsible for the correctness of the 

information and documents, submitted by us. 

 

7. I/we undersigned that if the certificates regarding eligibility criteria submitted by us 

are found to be forged/false or incorrect at any time during process for evaluation of 

tenders, it shall lead to forfeiture of the tender EMD besides banning of business for 

two years on entire RailTel. Further, I/we (insert name of the 

tenderer)**_____________________ and all my/our constituents understand that 

my/our offer shall be summarily rejected. 

 

8. I/we also understand the if the certificates submitted by us are found to be 

false/forged or incorrect at any time after the award of the contract, it will lead to 

termination of the contract, alongwith forfeiture of EMD/SD and Performance  

 

 

http://www.railtelindia.com/
https://
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guarantee besides any other action provided in the contract including banning of 

business for two years on entire RailTel. 

 

 

 

DEPONENT 

SEAL AND SIGNATURE  

OF THE TENDERER 

 

VERIFICATION 

 

I/we above named tenderer do hereby solemnly affirm and verify that the contents of 

my/our above affidavit are true and correct. Nothing has been concealed and no part of it is 

false. 

 

 

 

DEPONENT 

SEAL AND SIGNATURE  

OF THE TENDERER 

 

 

Place: 

Dated: 

 

** Details as appropriate, are to be filled in suitably by tenderer.  
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Form-VI 

 

FORMAT FOR BID SECURITY DECLARATION TO BE SUBMITTED/ 

UPLOADED BY TENDERER ALONGWITH THE TENDER DOCUMENTS 

 

(On Non-judicial stamp paper of Rs. 100/-) 

 

Whereas, I/We ______________(Name of Agency) has submitted bid for 

___________________ (Name of Work and Tender No.) and whereas Earnest Money 

Deposit is being exempted in the aforesaid tender to give relief to the MSE bidders as per 

Govt. of India “Public Procurement (preference to make in India) Policy Order, 2017 

issued by DIPP and Public Procurement Policy for Micro and Small Enterprises (MSEs) 

order,2012” issued by MoSME. 

 

I/We hereby submit the following “Bid Security Declaration” in lieu of exemption from 

submitting Earnest Money Deposit :-  

 

1) If I/We withdraw or modify my/our bid during the bid validity period (including 

extended validity of tender) specified in the tender documents; 

 

Or 

 

2) If, after the award of work, I/We fail to accept LOA/LOI, or to sign the contract 

agreement or fail to submit performance guarantee or fail to commence the work within 

stipulated time period prescribed in tender documents;  

 

Or 

 

3) If I/We furnish any incorrect or false statement / information/ document;  

 

Or 

 

 4) If I/We hide any relevant information or do not disclose any material fact in the tender;  

 

Or 

 

5) If I/We commit any breach of integrity Pact; 

 

 I/We may be disqualified and banned for a period of two years and shall not be eligible to 

bid for future tenders in RailTel Corporation of India Ltd. for the period of two years from 

date of issue of such orders. 

 

                                                            

                                                                 (Signed by the Authorized Representative of Firm) 

 

Name of Authorized Representative  

 

Name of Firm  

 

Date 
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Performas 

 

1. Splice loss / dB loss Vs Km in section 

2. OTDR measurements  

3. Power measurements 

4. Patrolling reports 

5. Attendance 

6. Material check 

7. Failure / rectification report (Form-A & B) 

8. Availability of Essential equipments. 

9.   Maintenance contractor monthly performance( SOR-A) 

10. Maintenance contractor Bill certificate (SOR-B) 

11. Joint inspection report of Air-Conditioner 

12. Air-Conditioner Breakdown report card 

13. Air-Conditioner maintenance report card 

14 .Joint inspection report of D.G.Set 

15. D.G.Set Breakdown report card 

16. D.G. Set maintenance report card 

17. List of periodical maintenance to be carried out for Engine, Alternator &        

Control panel. 

18. Schedule of periodical maintenance of D.G. Set Engine. 

19. Fiber summary report 

20. Format for recording informations on running of 15 KVA, D.G.Set 
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Proforma-1 & 2 : Proforma for Splice loss/ dB loss vs KM & OTDR measurements in 

section: 

 

Section:……………………..       Date: 

Fiber Length:…………………. 

 

Fiber 

No. 

Km Loss 

(dB) 

dB/Km OTDR EVENTS ( For ascending order inter station wise) 

                           Kms 

 Stn 1-

Stn 2 

Stn 2-

Stn 3 

Stn 3-

Stn 4 

Stn 4-

Stn 5 

Stn 5-

Stn 6 

 

1               

2               

3               

4               

5               

6               

7               

8               

9               

10               

11               

12               

13               

14               

15               

16               

17               

18               

19               

20               

21               

22               

23               

24/48               

 

 

Signature of RailTel     Signature of Contractor 

Engineer                     with seal  

 

PROFORMA 1 FOR MEASUREMENTS -------------   A -> B 

 

PROFORMA 2 FOR MEASUREMENTS -------------   B -> A 

 

Shall be submitted within 10 days of doing the measurements. 
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Proforma- 3  Proforma for Power Measurement: 

Section:         Date: 

Fibre Length: 

Fiber 

No. 

Fiber 

length 

dB Loss Average dB/Km Remarks 

  A-> B B-> A    

1       

2       

3       

4       

5       

6       

7       

8       

9       

10       

11       

12       

13       

14       

15       

16       

17       

18       

19       

20       

21       

22       

23       

24/48       

 

 

 

Signature of RailTel        Signature of Contractor with seal 

Engineer        
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Proforma-4  for Patrolling Reports: 

 

Section:                        For the month of: _________________ 

 

Sl. 

No. 
Date 

Name of 

Patroller 

Section Patrolled 

Remarks Signature From To From To 

Station Station (Km.) (Km.) 

(Km.) (Km.)     

         

         

         

         

         

         

         

 

 

 

 

Signature of RailTel           Signature of Contractor with seal 

Engineer 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



RAILTEL/GeM/NR/O&M/25-26/10  Dt 26.06.2025 
 

 

 

 Page 88 of 112 

 

 

Proforma-5 

 

Proforma for Attendance: 

 

 

Firm’s Name: ____________________ 

Address ________________________ 

 

Attendance Sheet for the month of_______________ 

 

Na

m

e 

D

es

ig

na

tio

n 

1 2 3 4 5 6 7 8 9 1

0 

1

1 

1

2 

1

3 

1

4 

1

5 

1

6 

1

7 

1

8 

1

9 

2

0 

2

1 

2

2 

2

3 

2

4 

2

5 

2

6 

2

7 

2

8 

2

9 

3

0 

3

1 

                                 

                                 

                                 

                                 

                                 

                                 

                                 

                                 

                                 

 

 

 

 

       Signature of RailTel                    Signatureof Contractor  

       Engineer                                                                                      with Seal 
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Proforma-6 

Proforma for Material to be given by RailTel : 

 

Section:       Date: 

 

Date Description Material 

Received 

Material Used Balance on hand 

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

 

 

 

 

Signature of RailTel                         Signature of Contractor 

Engineer                                     with Seal 
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Proforma – 7 

Form No.A 

Proforma for OFC Failure / Rectification Report: 

Section:         Date:  

⁭ Failure Rectification: 

 

Sl. Description Details 

1 Name of the station &/or Pole No. of the Fault 

and Optical distance from nearest RailTel 

/Railway node. 

 

2 Date & Time of receiving information about 

the failure (Name & Designation of informer). 

 

3 Time of Departure of the Team from head 

quarter. 

 

4 Time of testing by OTDR to localize the fault  

5 Station from where OTDR test has been done  

6 Time of reaching to the location of fault.  

7 Time of restoration of the fault.  

8 Details of reasoning for the occurrence of the 

fault. 

 

9 i) Depth of Cable at Cut Location 

ii) Whether in Duct or Bare laid 

iii) Whether Brick protection in the 

block section of cut 

 

10 Type of restoration Temporary / Permanent 

11 If restoration is temporary give reason for 

temporary restoration. 

 

12 Reason for delay in restoration, for which 

contractor is not responsible (please give 

detailed break up of time). Separate sheet may 

be attached if required. 

 

13 Details of Rectification 

A Period of block allowed  

B Actual block period  

C Reason for extension of block  

Signature of Engineer at site.     Signature of Contractor representative  

                at site             

Name:                Name:                Contd/… 

 

 

Page – 2 

14 Reason for rectification / block. 

A Fibre swapped earlier (high loss / break) Yes / No 

B Rectify partial cut Yes / No 

C Rectify Ant attack in existing joint closure Yes / No 

D For permanent restoration (earlier temporary 

rectification was done) 

Yes / No 

E Date of temporary rectification, if any  

F Date on which the failure could be identified.  

G Length of OFC used for restoration of 

failure. 
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15 Details about ground work 

A Length of excavation & refilling of trench.  

B Depth of trench (should be 1.2 metre), if 

desired depth can not be achieved, give 

details of protection provided.  

 

C No. of Joint closure used. 1 / 2 / Existing Joint Closure 

Details about Joint Closure at Pit – 1 

D Length of OFC of interruption cable kept in 

the joint pit – 1 

 

E Length of OFC of main cable kept in the 

joint pit – 1 

 

F Whether sealing of joint closure has been 

done properly 

Yes / No 

G Depth of closure at pit – 1 from ground level 

(it should be 1.2 metre) 

 

H Location of Joint closure / pit – 1 (give pole 

No. & offset from centre of nearest track) 

 

I Whether the cable route plan has been 

modified and  location of Joint closure has 

been indicated in the existing cable route 

plan. 

 

Yes / No 

Details about Joint Closure at Pit – 2 

J Length of OFC of interruption cable kept in 

the joint pit – 2 

 

 

 

 

 

 

Signature of Engineer at site.        Signature of Contractor representative  

                 at site             

Name:                 Name:                Contd/… 

     

               

Page – 3 

 

 

K Length of OFC of main cable kept in the 

joint pit – 2 

 

L Whether sealing of joint closure has been 

done properly 

Yes / No 

M Depth of closure at pit – 2 from ground level 

(it should be 1.2 metre) 

 

N Location of Joint closure / pit – 2 (give pole 

No. & offset from centre of nearest track) 

 

O Whether the cable route plan has been 

modified and  location of Joint closure has 

been indicated in the existing cable route 

plan. 

 

Yes / No 

15 Item used during restoration / protection  

A RCC/FRP   

B HDPE   
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C G.I Pipes  

D Joint chamber  

D Joint marker  

E Sand filling in Joint Chamber – 1  

F Sand filling in Joint Chamber – 2  

G Concreting (width 30 cms, thickness 15 cms)  

H Any other items  

16 Remark of the Team in Charge of the 

Section. 

 

 

 

17 Remark of the RailTel Representative at site. 

 

 

 

 

                                                         

 

     Signature of Contractor with seal 

Signature of Engineer  

 

Name: 

 

Designation: 

 

 

.   
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Proforma – 8 

Availability of Essential Equipment 

 

Sr. 

No. 
Essential Equipment Workability 

Availability for 

the whole period 

Non availability / Non 

workability with 

period 

1 Innova/Qualis / Scorpio Working/ 
Not working 

Yes / No From ……. 

To……….. 

2 Generator set/ Inverter 
with suitable backup, 
Lighting arrangement 
like emergency light/gas 
light 

Working/ 
Not working 

Yes / No From ……. 

To……….. 

3 Fusion Splicing 

Machine with 2 cleavers 

Working/ 
Not working 

Yes / No From ……. 

To……….. 

4 Power Source and 

Power Meter 

Working/ 
Not working 

Yes / No From ……. 

To……….. 

5 OTDR Working/ 
Not working 

Yes / No From ……. 

To……….. 

6 OFC cable Route 

Detector 

Working/ 
Not working 

Yes / No From ……. 

To……….. 

7 Spare battery with 
charger for splicing 
machine. 

Working/ 
Not working 

Yes / No From ……. 

To……….. 

8 Cable splitter for 

vertical cutting of PVC 

sheath & armour 

Working/ 
Not working 

Yes / No From ……. 

To……….. 

9 All sorts of patch cords 

and connectors 

Working/ 
Not working 

Yes / No From ……. 

To……….. 

10  Duct Cutter Working/ 
Not working 

Yes / No From ……. 

To……….. 

11 Road – O – meter. Working/ 
Not working 

Yes / No From ……. 

To……….. 

12 Clamp type earth 

megger & Clam type 

AC/DC multimeter 

Working/ 
Not working 

Yes / No From ……. 

To……….. 

13 Telephone, Cell phone Working/ 
Not working 

Yes / No From ……. 

To……….. 

14 Tool/Tackles kit Working/ 
Not working 

Yes / No From ……. 

To……….. 

15 Hot Air Gun / Blow 

lamp 

Working/ 
Not working 

Yes / No From ……. 

To……….. 

16 1 Km length dummy 
fiber spool. 

Working/ 
Not working 

Yes / No From ……. 

To……….. 

17 Aerial OFC(1 2 Fibers) 
500 m piece (approx) 

Available/ 
Not available  

Yes / No From ……. 

To……….. 

18 Tent / Garden Umbrella Available/ 
Not available 

  Yes / No From ……. 

To……….. 

19 Portable vacuum cleaner Available/ 
Not available 

  Yes / No From ……. 

To……….. 

• Strike out which is not applicable    

      

Signature of Railtel Engineer      Signature of Contractor  

                                      with seal 
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Proforma-9 

 

MAINTENANCE CONTRACTOR MONTHLY PERFORMANCE (SOR A) 

 

Maintenance Section:                              Headquarter: 

LOA/CA Valid up to: Certificate for the Month of: 

Name of the Contractor: 

LOA/CA NO. & Date: 

OFC RKM:       NO of Acs in the Section: Window Type: Split Type: 

WHETHER REQUIRED MANPOWER, VEHICLE,EQUIPMENTS AVAILABLE DURING THE 

BILLING PERIOD (Yes/No): 

If “No’, then furnish details of what was not available (give period of non availability): 

 

(i) non availability period : 

from……………………….To………………………:……………….Days………………… 

 

(ii) non availability period : 

from……………………….To………………………:……………….Days………………… 

 

(iii)non availability period : 

from……………………….To………………………:……………….Days………………… 

 

(iv) non availability period : 

from……………………….To………………………:……………….Days………………… 

 

(v) non availability period : 

from……………………….To………………………:……………….Days………………… 

 

FOUR MONTHLY OTDR TEST REPORT DUE ON:  WHETHER SUBMITTED (Yes/No): 

Reconciliation statement for materials issued by RCIL has been received & ok (Yes / No): 

SL NO.          SOR”B”WORK ORDER NO & DATE               WORK STATUS                          

PENALTY (Yes/No): 

 

 

Whether  AC’S ,DG sets & Voltage Stabilizers & Auto Sequencers in the sections have been 

maintained as per tender condition: 

      ( Yes / No)                         (If - NO: give details in separate sheet/reverse of the certificate) 

NO. OF FAILURES DURING THE BILLING PERIOD & DETAILS,CERTIFICATE THERE OF: 

S

N 

Date / Block 

Section 

Locat

ion 

(offs

et) 

From                  

(Hrs.) 

To 

(Hrs.

) 

Durati

on 

(Hrs.) 

Proper sealing, Jt Pit, 

Marker, Sand filling 

done as per 

requirements 

(Yes/No): If “No”, 

Then which work 

was not done 

Whether 

all fiber 

ok after 

rectificati

on 

(Yes/No)

: 

As-

built 

Dra

wing 

upda

ted 

(Yes

/N 

Temporary/ 

Permanent 

1  

 

        

2  

 

        

3  
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Note: (i) Attach the form 7’A’ for all failures. Ensure that no cells of the form are left 

blank. 

         (ii) For any additional information with regard to the maintenance period, please use 

the reverse of this certificate and/or use additional sheet. 

         (iii) All over writing etc. are to be countersigned by the user of the certificate., 

         (iv) For any failure duration for which “force majeure” clause is applicable separate 

recommendations with justifications for waiver may be attached with this 

certificate. 

         (v)  A copy of certificate is to be handed over to the contractor. 

         (vi) The certificate should be issued every month and should reach R.O by the 15th of 

the following month. 

 

         List of enclosures: 

 

               (Signature, Date & Stamp of the Engineer) 
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Proforma-10 

 

MAINTENANCE CONTRACTOR BILL CERTIFICATION ( SOR B) 

 

MAINT. SEC: HQ:  

 

PERIOD OF BILL : 

 

NAME OF THE CONTRACTOR : 

 

BILL NO. & DATE ; 

 

LOA/CA NO & DATE        : 

 

LOA/CA PERIOD : 

BILL RECEIVED ON :                   

         

BILL CERTIFIED & SENT TO R.O.ON: 

REASON WHY ‘SOR-B’ WORK WAS NECESSITATED  (Attach separate sheet if necessary) : 

 

CERTIFICATE OF WORK DONE: 

 

Sl 

No 

Short 

description of 

the work done 

SOR B 

Sch ref. 

of the 

item 

Unit 

Unit rate 

as per 

SOR-B  

(Rs.) 

Qty claimed 

by the 

Contractor 

Actual 

Qty 

executed 

Certification of 

quality of work done 

by the Contractor 

1  

 

      

2  

 

      

3  

 

      

4  

 

      

 

NOTE: (i)  For any additional information with regard to the bill, please use the              

reverse of  this certificate. 

          (ii)  All over-writing etc. are to be countersigned by the issuer of the certificate.  

          (iii)      Attach copy of the measurement certificate which was issued immediately       

after completion of the work.  

         (iv)     A copy of this certificate is to be handed over to the Contractor (for raising 

bill). 

         (v)      Attach contractor’s bill and other forms in connections with the work done. 

         (vi)     The certificate with all enclosures (including bill of contractor) should be 

 sent to R.O within 10 days from the date of receipt of the bill. 

 

List of enclosures: 

                                                                         

 (Signature, Date & Stamp of the   

                                                                                    Engineer of the section) 
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Proforma-11 

AC – 1 

Joint Inspection Report of Air Conditioner 

 

Station:   

 

Sl No Defect noticed / services required 
Air Conditioner 

No. – 1 No. – 2 No. - 3 No. - 4 

1 Compressor defective  Yes / No Yes / No Yes / No Yes / No 

2 Require Gas Charging Yes / No Yes / No Yes / No Yes / No 

3 Steiner Capillary defective Yes / No Yes / No Yes / No Yes / No 

4 Running Capacitor defective Yes / No Yes / No Yes / No Yes / No 

5 Starting Capacitor defective Yes / No Yes / No Yes / No Yes / No 

6 Motor Capacitor defective Yes / No Yes / No Yes / No Yes / No 

7 Front Grill defective Yes / No Yes / No Yes / No Yes / No 

8 Relay defective Yes / No Yes / No Yes / No Yes / No 

9 Fan Motor defective Yes / No Yes / No Yes / No Yes / No 

10 Blower Fan defective Yes / No Yes / No Yes / No Yes / No 

11 Stabilizer 5 kva defective Yes / No Yes / No Yes / No Yes / No 

12 Change over unit (timer) defective     

Other defects (if any)         

13           

14           

15           

16           

17 
Working properly with effective 

cooling 
        

 

Signature of Engineer:             Signature of Contractor’s Representative: 

 

Designation:          Designation: 

 

Name:           Name 

 

Date:           Date: 
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Proforma-12 

AC – 2 

 

Air Conditioner Breakdown Report Card 

 

Number of Air Conditioner Installed: 1 / 2 / 3 / 4 

 (Strikeout whichever is not applicable) 

 

Station: 

 

Machin

e No 

Machine 

Failed on 

Machine 

Repaired on Failure 

duratio

n (hrs) 

Status 

after 

repairing 

Signature 

representative of 

Date Time Date Time 

Working 

/ Not 

working 

Enginee

r 

Contractor 

            
      

            
      

            
      

            
      

            
      

            
      

            
      

            
      

 

 

 

Signature of Engineer:             Signature of Contractor’s Representative: 

 

Designation:          Designation: 

 

Name:           Name 

 

Date:           Date 
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Proforma-13 

                   AC - 3 

Air Conditioner Servicing Report Card 

 

Number of Air Conditioner Installed: 1 / 2 / 3 / 4 

 (strike out whichever is not applicable) 

Station:  

 

Servicing of each machine:                                      To be done once in three months 

Description of machine & 

details of servicing 

Servicing Status Signature of 

Due 

date 

Done 

on 

Working / 

Not 

working 

Engineer 
Contractor 

representative 

Machine 

No. – 1 

Servicing – 1           

Servicing – 2           

Servicing – 3           

Servicing – 4           

Machine 

No. – 2 

Servicing – 1           

Servicing – 2           

Servicing – 3           

Servicing – 4           

Machine 

No. – 3 

Servicing – 1           

Servicing – 2           

Servicing – 3           

Servicing – 4           

Machine 

No. – 4 

Servicing – 1           

Servicing – 2           

Servicing – 3           

Servicing – 4           

 

Signature of Engineer:             Signature of Contractor’s Representative: 

 

Designation:          Designation: 

 

Name:           Name: 

 

Date:           Date: 
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Proforma-14 

DG – 1 

Joint Inspection Report of DG Set 

 

Station:  

 

Sr. 

No. 
Defect noticed / services required Status 

1 DG Set fails to start Yes / No 

2 Alternator is not giving output voltage Yes / No 

3 Alternator output voltage is fluctuating Yes / No 

4 Alternator is not delivering load Yes / No 

5 Frequency of output voltage is out of range  Yes / No 

6 Multi Display meter is not working Yes / No 

7 AMF panel of DG Set is not working Yes / No 

8 DG Set, Battery charger is not working Yes / No 

9 Input Contactor coil is defective Yes / No 

10 Output Contactor coil is defective Yes / No 

11 Battery is not taking load during start Yes / No 

12 Exhaust Fan is not working Yes / No 

   

Other defects (if any)   

12     

13     

14     

15     

16 Working properly with effectively delivering the load   

 

 

Signature of RailTel Engineer                  Signature of Contractor’s Representative: 

 

Designation: Designation: 

 

Name: Name 

 

Date: Date: 
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Proforma-15 

DG - 2 

 

Diesel Generator Set Breakdown Report Card 

 

 (strike out whichever is not applicable) 

 

Sr. 

No.  

DG Set    

Failed on 

DG Set 

Repaired on Failure 

duratio

n (hrs) 

Status 

after 

repairing 

Signature 

representative of 

Date Time Date Time 

Working 

/ Not 

working 

RailTel Contractor 

            
      

            
      

            
      

            
      

            
      

            
      

            
      

            
      

 

 

 

Signature of Engineer:                     Signature of Contractor’s Representative: 

 

Designation:                Designation: 

 

Name:                Name 

 

Date:                Date 
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Proforma-16 

DG - 3 

Diesel Generator Set Servicing Report Card 

 

(strike out whichever is not applicable) 

 

Station:  

Table - 1 

Activities 

After Every 3 months 

Qtr – 1 Qtr – 2 Qtr – 3 Qtr – 4 

Due 

date 

Done 

on 

Due 

date 

Done 

on 

Due 

date 

Done 

on 

Due 

date 

Done 

on 

Drain out sump oil from 

Engine. 

        

Fill the fresh Engine Oil 20 

W 40. 

        

Replace Oil Filter 

Assembly/Element. 

          

Drain out water droplets 

from fuel filter bowl by 

Drain screw (see note - 1 

below). 

        

Clean the fuel feed pump 

bowl and it’s Filter. 

        

Clean the Air cleaner 

Primary Filter by just 

blowing air from inside to 

outside. 

        

Clean Air Cleaner filter 

housing by dry cloth. 

        

Adjust tappet clearance of 

the both valve as per 

specified Value. 

        

Clean the Breather 

Assembly. 

        

Take out primary Fuel Filter 

Element & Dispose off. 

        

Take out Secondary Fuel 

Filter Element & Fit in 

primary Filter Pot. 

        

Replace in secondary pot 

new Fuel Filter Element. 

        

Check V-Belt condition & if 

need Adjust it. 

        

Checking & Tightening of 

Pedestal Mounting Nut 

Bolts. 

        

Activities After Every 3 months 
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Qtr – 1 Qtr – 2 Qtr – 3 Qtr – 4 

Due 

date 

Done 

on 

Due 

date 

Done 

on 

Due 

date 

Done 

on 

Due 

date 

Done 

on 

Check electrolyte level in 

each Battery cell, if need 

top up. 

        

Clean the Battery 

terminals and smears them 

with petroleum jelly. 

        

 

Table – 2 

 

Activities 
After every 12 months After every 18 months 

Due date Done on Due date Done on 

Replace Air Cleaner primary 

Filter or earlier (see note - 2 

below) 

    

Check Injectors pressure, spray 

pattern & Dribbling at 

Authorised Service Centre. 

    

Note: 

 

1. According to environmental conditions, drain the water from fuel filter assembly by 

loosing the drain screw at the bottom of fuel filter. If humidity is more, then drain 

after every 15 days. 

 

2. The filter choking time depends on user’s environmental conditions, normal life of 

filter element is approximate 1000 hours. If choke indicator indicates choking 

before 250 hours or its choking frequency trend is increasing, then replace the new 

primary filter element. 

 

 

 

 

 

Signature of Engineer:                     Signature of Contractor’s Representative: 

 

Designation:          Designation: 

 

Name:          Name 
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Proforma-17 

 

DG - 4 

 

List of Periodical Upkeep to be carried out for 

“Engine, Alternator & Control Panel”. 

Monthly: 

 

1. Check Diesel level in fuel tank and record 

2. To check for leakage of Oil & Diesel in the D.G Set.  

3. Drain out sump oil from Engine. 

4. Fill the fresh Engine Oil 20 W 40. 

5. Drain out water droplets from fuel filter bowl. 

6. Clean the Air cleaner Primary Filter by just blowing air from inside to 

outside. 

7. Clean the fuel feed pump bowl and it’s Filter. 

8. Clean Air Cleaner filter housing by dry cloth. 

9. Clean the Breather Assembly. 

10. To check tightness of Mechanical Components in the Engine.  

11. Tighten all Bolts & Nuts in the coupling of the D.G Set.  

12. Adjust tappet clearance of the both valve. 

13. Check Battery voltage. 

14. Check the Battery Charging Circuit in the panel.  

15. Check specific gravity & level of Battery electrolyte, if needed top up. 

16. Clean the Battery terminals and smears them with petroleum jelly. 

17. Check the Healthiness of Electronic Panel & its Operation.  

18. Check Healthiness of Mechanical Safeties in Engine & Electrical Safeties in 

Panel.  

19. Check and monitor all mechanical readings from Gauges. 

20. Check the Terminal connections inside the Alternator Terminal Box. 

21. Check automatic switching on & off of cooling fan.  

22. Check tightness of all connections in the terminals. 

23. Check V-Belt condition & if need Adjust it. 

24. Replace Oil Filter Assembly/Element. 

 

Bi-monthly: 

  

Carry out all types of Maintenance as per Monthly Visit.  

1.  

Take out primary Fuel Filter Element & Dispose off. 

2.  

Take out Secondary Fuel Filter Element & Fit in primary Filter Pot. 

3.   

Replace in secondary pot new Fuel Filter Element. 

4.  

5.   Check oil level in the sump by Dipstick mark. 

 

Quarterly:  



RAILTEL/GeM/NR/O&M/25-26/10  Dt 26.06.2025 
 

 

 

 Page 105 of 112 

 

 

1. All the Maintenance as per Monthly Visit.   

2. Carry out cleaning of Air Filter, AVR Connections etc.  

3. Check for coupling healthiness. 

 

 

 

 

 

Annual: 

 

1. Carry out all monthly checks. 

2. Replace Air Cleaner primary Filter. 

 

One and half yearly: 

 

1. Carry out all monthly checks.  

2. Check Injectors pressure, spray pattern & Dribbling from a Authorized 

Service Centre 
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Proforma-18 

 

DG - 5 

Schedule of Periodical upkeep of DG Set Engine 

(Recommended by Manufacturer): 

Category Periodicity 

A Activities on monthly basis 

B Activities on Bi-monthly basis 

C Activities on quarterly basis 

D Activities on Annual basis 

E Activities on one and halh basis 

  

Activities A B C D E 

Check Diesel level in fuel tank and record ● ● ● ● ● 

Check oil Diesel leakage and diesel in the D G Set. ● ● ● ● ● 

Drain out sump oil from Engine. ● ● ● ● ● 

Fill the fresh Engine Oil 20 W 40. ● ● ● ● ● 

Drain out water droplets from fuel filter bowl. ● ● ● ● ● 

Clean the Air cleaner Primary Filter by just blowing air from 

inside to outside. 

● ● ● ● ● 

Clean the fuel feed pump bowl and it’s Filter. ● ● ● ● ● 

Clean Air Cleaner filter housing by dry cloth. ● ● ● ● ● 

Clean the Breather Assembly. ● ● ● ● ● 

To check tightness of Mechanical Components in the Engine ● ● ● ● ● 

Tighten all Bolts & Nuts in the coupling of the D.G Set.  ● ● ● ● ● 

Adjust tappet clearance of the both valve as per specified 

Value. 

● ● ● ● ● 

Check Battery voltage. ● ● ● ● ● 

Check the Battery Charging Circuit in the panel.  ● ● ● ● ● 

Check electrolyte level in each Battery cell, if need top up. ● ● ● ● ● 

Clean the Battery terminals and smears them with petroleum 

jelly. 

● ● ● ● ● 

Check the Healthiness of Electronic Panel & its Operation.  ● ● ● ● ● 

Check Healthiness of Mechanical Safeties in Engine & 

Electrical Safeties in Panel.  

● ● ● ● ● 

Check and monitor all mechanical readings from Gauges. ● ● ● ● ● 

Check the Terminal connections inside the Alternator 

Terminal Box. 

● ● ● ● ● 

Check automatic switching on & off of cooling fan.  ● ● ● ● ● 

Check tightness of all connections in the terminals. ● ● ● ● ● 

Check V-Belt condition & if need Adjust it. ● ● ● ● ● 

Replace Oil Filter Assembly/Element. ● ● ● ● ● 

Take out primary Fuel Filter Element & Dispose off.  ● ● ● ● 

Take out Secondary Fuel Filter Element & Fit in primary 

Filter Pot. 

 ● ● ● ● 

Replace in secondary pot new Fuel Filter Element.  ● ● ● ● 

Check oil level in the sump by Dipstick mark.  ● ● ● ● 

Carry out cleaning of Air Filter, AVR Connections etc.    ● ● ● 

Check for coupling healthiness.   ● ● ● 

Replace Air Cleaner primary Filter    ●  

Check Injectors pressure, spray pattern & Dribbling a 

Authorized Service Centre. 

    ● 
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Note:  

1. Accordingly environmental conditions needs, drain the water from fuel filter 

assembly by loosing the drain screw at the bottom of fuel filter. If humidity 

is more than drain after every 15 days.  

2.  The filter choking time depends on user’s environmental conditions, normal 

life of filter element is approximate 1000 hours. If choke indicator indicates 

choking before 250 hours or its choking frequency trend is increasing, then 

replace the new primary element. 
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                                                                                                                         Proforma-19 

 

Fiber summary for the year……………… 

           

Section:……………………………………  

           

 

Optical 

Length:…………………....Km        

           

 

Date of 

Measurement       

  

I st four month of the 

year 

2 nd four month of the 

year 

3 rd four month of the 

year 

Fibre 

No. 

Fibre length / 

deployment 

Optical 

Length 

(km) 

Loss 

(dB) 

Av. Loss 

(dB/km) 

Optical 

Length 

(km) 

Loss 

(dB) 

Av. Loss 

(dB/km) 

Optical 

Length 

(km) 

Loss 

(dB) 

Av. Loss 

(dB/km) 

1                    

2                    

3                    

4                    

5                   

6                   

7                   

8                   

9                   

10                   

11                   

12                   

13                   

14                   

15                   

16                   

17                   

18                   

19                   

20                   

21                   

22                   

23                   

24/48                    

 

 

 

Signature & Name of Engineer of the        

 

Date           
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Proforma-20 

 

 

Format for recording informations on running of 5/7.5/15 KVA, D.G.Set installed at each location 

Information regarding running of D.G.Set and pouring of "Diesel Oil" 

Sr. 

No. 

Date Hour 

meter 

reading 

(Analog) 

Hour 

meter 

reading    

(on 

MDM) 

Reading of 

"Oil level 

indicator" 

before 

pouring 

Diesel Oil 

Quantity 

of 

"Diesel 

Oil" 

poured     

(Litre) 

Reading of 

"Oil level 

indicator" 

after 

pouring 

Diesel Oil 

"Diesel 

Oil" 

poured by 

Maintena

nce team / 

RailTel 

representa

tive 

Signature 

of 

Maintenanc

e Team 

representati

ve, if, 

Diesel Oil 

is poured 

by Mntce 

team 

Signature 

of RailTel 

representat

ive 

1          

2          

3          

4          

5          

6          

7          

8          

9          

10          

 

 

*  For test run, The RailTel Engineer will note Hour-meter reading at start ,at 

 stop & duration of run of D.G.set & jointly sign the report with contractor. 
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                                                                  To be modify 
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END 


