
 

 

RAILTEL CORPORATION OF INDIA LIMITED 

(A Govt. of India Undertaking) 

 

Expression of Interest for Selection of Partner from Empanelled Business Associate/ Channel 

Partners/ System Integrators for  

PRE-BID TEAMING ARRANGEMENT 

 

For 

 

“Request for Proposal (RFP) 

For 

Supply, Installation, Testing and commissioning of IP-MPLS network equipment’s at 

various stations of Mumbai, Pune, Solapur, Bhusawal and Nagpur Divisions of 

Central Railway for unified communication backbone on Indian Railways.” 

 

 

 

 

 

EOI No: RCIL/WR/MUMBAI/Mktg/25-26/21 dated 17th Sep, 2025 



EOI NOTICE 

RailTel Corporation of India Ltd, 

Western Railway Microwave Complex, Senapati Bapat Marg, 

Mahalaxmi, Mumbai – 400013 
 

EOI Notice No: RCIL/WR/MUMBAI/Mktg/25-26/21 dated 17th Sep, 2025 

 

RailTel Corporation of India Ltd., (here after referred to as “RailTel”) invites EOIs from RailTel’s 

Empanelled Partners/ Business Associates/ Channel Partners/ System Integrators who are registered 

under the category of  “Telecom/ Network Services and Its Operations and Maintenance” & 

“Common Category for IT-ICT Works ( includes hardware, software and Services)” for the 

selection of suitable partner as pre-bid teaming arrangement for “Supply, Installation, Testing and 

commissioning of IP-MPLS network equipment’s at various stations of Mumbai, Pune, Solapur, 

Bhusawal and Nagpur Divisions of Central Railway for unified communication backbone on Indian 

Railways” as per Tender No: CR-BB-SNT-P-TELE-2025-39 Dt: 29/08/2025 and any other 

addendums/corrigendum/documents contained within and related to the same. 
 

The details are asunder: 
 

1 Last date for submission of Technical 

Packet against EOIs by bidders 

24th Sep 2025 at 15:00 Hours 

2 Opening of Technical Bid of EOIs 24th Sep 2025 at 15:30 Hours 

3 Number of copies to be submitted for scope 

of work 

One 

4 EOI fees inclusive tax (Non-refundable) Rs.10,000/- 

5 EMD for Pre-Bid Arrangement Rs. 39,15,500 /- in the form of online transfer as 

EMD along with submission of EoI response. 
 

The EMD should be in the favor of RailTel Corporation of India Limited payable at Mumbai 

through online bank transfer. Partner needs to share the online payment transfer details like UTR 

No, date of payment, etc. 

RailTel Bank Details: Union Bank of India, Account No. 317801010036605, IFSC Code - 

UBIN0531782. 

Eligible Business Associates are required to direct all communications related to this Invitation for 

EoI document, through the following Nominated Point of Contact persons: 
 

1. Level 1  

Contact Name: Sh. Akhil Sarwate 

Designation: Deputy Manager/Marketing 

E-Mail Address: akhil.sarwate@railtelindia.com 

Mobile No: +91-9987833844 

 

2. Level 2  

Contact Name: Sh. Viplov Nath Mishra  

Designation: Deputy General Manager/ Marketing  

E-Mail Address: viplovmishra@railtelindia.com  

Mobile No: +91- 9004444124 

mailto:akhil.sarwate@railtelindia.com


Note: 

1. Empanelled partners are required to submit soft copy of technical packet through an e-mail at 

eoi.wr@railtelindia.com duly signed by Authorized Signatories with Company seal and 

stamp. 

2. The EOI response is invited from eligible Empanelled Partners of RailTel only. 

3. All the document must be submitted with proper indexing and page no. 

4. This is a pre-bid arrangement with empanelled business associate of RailTel for 

execution of end customer RFP. Selected partner’s authorized signatory has to give an 

undertaking they will not submit directly or indirectly their bids and techno-commercial 

solution/association with any other organization once selected in this EOI for post-bid 

teaming arrangement (before and after submission of bid to end customer organization by 

RailTel). This undertaking has to be given with this EOI Response. 

5. Partner has to submit their response as an individual organization only. No consortium is 

allowed. The Bidder has to be an empanelled partner of RailTel. 

6. Transfer and Sub-letting. The Business Associate has no right to give, bargain, sell, assign 

or sublet or otherwise dispose of the Contractor any part thereof, as well as to give or to let a 

third party take benefit or advantage of the present Contract or any part thereof. 

7. All Bidders to sign and stamp RailTel’s EOI and its corrigendum’s implying acceptance of all 

terms and conditions as mentioned and submit the same along with their Bids. 

mailto:eoi.wr@railtelindia.com


1. Introduction about RailTel 

RailTel Corporation of India Limited (RailTel), an ISO-9001:2000   organization is a Mini Ratna 

Government of India undertaking under the Ministry of Railways. The Corporation was formed in 

Sept 2000 with the objectives to create nationwide Broadband Telecom and Multimedia Network in 

all parts of the country, to modernize Train Control Operation and Safety System of Indian 

Railways and to contribute to realization of goals and objective of national telecom policy 1999. 

RailTel is a wholly owned subsidiary of Indian Railways. 
 

RailTel has approximately 60000 kms of OFC along the protected Railway tracks. The transport 

network is built on high capacity DWDM and an IP/ MPLS network over it to support mission 

critical communication requirements of Indian Railways and other customers. RailTel has Tier-III 

Data Center in Gurgaon and Secunderabad hosting / collocating critical applications. RailTel is also 

providing Telepresence as a Service (TPaaS), where a High-Definition Video Conference facility 

bundled with required BW is provided as a Service. 
 

For ensuring efficient administration across India, country has been divided into four regions 

namely, Eastern, Northern, Southern & Western each headed by Executive Director and 

Headquartered at Kolkata, New Delhi, Secunderabad & Mumbai respectively. These regions are 

further divided into territories for efficient working. RailTel has territorial offices at Guwahati, & 

Bhubaneswar in East, Chandigarh, Jaipur, Lucknow in North, Chennai & Bangalore in South, 

Bhopal, and Pune & Ahmedabad in West. Various other territorial offices across the country are 

proposed to be created shortly. 
 

RailTel’s business service lines can be categorized into three heads namely B2G/B2B (Business to 

Government and Business to Business) and B2C (Business to customers): 
 

Licenses & Service portfolio: 

Presently, RailTel holds Infrastructure Provider -1, National Long Distance Operator, International 

Long Distance Operator and Internet Service Provider (Class-A) licenses under which the following 

services are being offered to various customers: 
 

 

 

a) Carrier Services 

 National Long Distance: Carriage of Inter & Intra -circle Voice Traffic across India using 

state of the art NGN based network through its Interconnection with all leading Telecom 

Operators 

 Lease Line Services: Available for granularities from E1 to multiple of Gigabit 

bandwidth& above 

 Dark Fiber/Lambda: Leasing to MSOs/Telco’s along secured Right of Way of Railway 



tracks 

 Co-location Services: Leasing of Space and 1000+ Towers for collocation of 

MSC/BSC/BTS of Telco’s 

 

b) Enterprise Services 

 Managed Lease Line Services: Available for granularities from E1, DS-3, STM-1 & above 

 MPLS VPN: Layer-2 & Layer-3 VPN available for granularities from 2 Mbps& above 

 Dedicated Internet Bandwidth: Experience the “Always ON” internet connectivity at 

your fingertips in granularities 2 Mbps to several Gbps 

 

c) DATA CENTER  

 Infrastructure as a service (IaaS), Hosting as Services, Security operation Centre as a 

Service (SOCaaS): RailTel has MeitY empaneled two Tier-III data centres in Gurgaon & 

Secunderabad. Presently RailTel is hosting critical applications of Indian Railways, 

Central & State government/ PSUs applications. RailTel will facilitate Government’s 

applications 

 Hosting services including smooth transition to secured state owned RailTel’s Data 

Centers and Disaster Recovery Centres. RailTel also offers SOC as a Service ‘SOCaaS’. 

In addition, RailTel offers VPN client services so that employees can seamlessly access 

government’s intranet, applications securely from anywhere without compromising 

security. 

 

d) National Long Distance:  

Carriage of Inter & Intra -circle Voice Traffic across India using state of the art NGN based 

network through its Interconnection with all leading Telecom Operators 

 Lease Line Services: Available for granularities from E1 to multiple of Gigabit 

bandwidth& above 

 Dark Fiber/Lambda: Leasing to MSOs/Telco’s along secured Right of Way of Railway 

tracks 

 Co-location Services: Leasing of Space and 1000+ Towers for collocation of 

MSC/BSC/BTS of Telco’s 

 

 

e) High-Definition Video Conference:  

RailTel has unique service model of providing high -definition video conference bundled with 

Video Conference equipment, bandwidth and FMS services to provide end to end seamless 

services on OPEX model connecting HQ with other critical offices. RailTel also offers 

application-based video conference solution for employees to be productive specially during this 

pandemic situation. 



 

f) Retail Services – RailWire 

RailWire: Triple Play Broadband Services for the Masses. RailTel has unique model of 

delivering broadband services, wherein local entrepreneurs are engaged in delivering & 

maintaining broadband services and upto 66% of the total revenues earned are shared to these local 

entrepreneurs in the state, generating jobs and revitalizing local economies. On date RailTel is 

serving approx. 4,68,000 subscribers on PAN Indian basis. RailTel can provide broadband service 

across– Government PSU or any   organization’s officers colonies and residences. 

 

2.  Project Background and Objective of EOI 

 

RailTel intends to participate in RFP floated by end Customer organization for Supply, Installation, 

Testing and commissioning of IP-MPLS network equipment’s at various stations of Mumbai, Pune, 

Solapur, Bhusawal and Nagpur Divisions of Central Railway for unified communication backbone 

on Indian Railways” as per Tender No: CR-BB-SNT-P-TELE-2025-39 Dt: 29/08/2025 RailTel 

invites EOIs from RailTel’s Empaneled Partners / Business Associates/ Channel partners/ System 

Integrators for the selection of suitable partner for participating in above mentioned work for the 

agreed scope work. The empaneled partner is expected to have excellent execution capability and 

good understanding customer local environment. 
 

3. Scope of Work 

 

The scope of work will be as mentioned in the end Customer Organization Tender for “Supply, 

Installation, Testing and commissioning of IP-MPLS network equipment’s at various stations 

of Mumbai, Pune, Solapur, Bhusawal and Nagpur Divisions of Central Railway for unified 

communication backbone on Indian Railways.” with reference no.- CR-BB-SNT-P-TELE-2025-

39 Dt: 29/08/2025 with latest amendment/ Corrigendum/ Clarifications. However, the selected 

bidder against EOI No: RCIL/WR/MUMBAI/Mktg/25-26/21 dated 17th Sep, 2025 will have the 

following deliverables for reference: - 

 

Supply, installation, commissioning and implementation of following items of various 

specifications: 

 Network Management System (NMS) inclusive of Software, Hardware and Perpetual 

Licenses for Network Elements, PC Workstation/ Maintenance Console, HD Monitor, 

Mobile application for Event Notification Gateway and NMS Server,  

 Armored Optical Fiber Cable, power cables, Telephone cables, CAT-6 Cable, 

lying/drawing/blowing of cables, Ducts, Patch cords, Pipes (GI, DWC, etc.) 

 Sensors, Batteries, UPS 



 

*Details of items with quantities is elaborated in Annexure-10 of this EOI in tabular form along 
with budgetary pricing. Items are not limited to the above mentioned. 

 

The above scope of work is indicative, and the detailed scope of work is given in the end 

customer tender documents with latest amendments and clarifications. 

 

In case of any discrepancy or ambiguity in any clause / specification pertaining to scope of work 

area, the RFP and corrigendum/addendum released by end customer organization shall supersede 
and will be considered sacrosanct. (All associated clarifications, response to queries, revisions, 

addendum, and corrigendum, associated prime service agreement (PSA/MSA/SLA also 
included.) 

 

Business associate can participate as a sole bidder only. No consortium is permitted. Bidder must 

be RailTel’s empaneled partner (BA/CP/SI/DSP) and will be responsible for all the conditions 

mentioned in this and the end customer RFP. 
 

Special Note: RailTel may retain some portion of the work mentioned in the end 

organization RFP, where RailTel has competence so that overall proposal becomes most 

winnable proposal. 

 

4. Response to EOI guidelines 

4.1 Language of Proposals 

The proposal and all correspondence and documents shall be written in English in soft copy 

through an email. 

 

4.2 RailTel’s Right to Accept/Reject responses 

RailTel reserves the right to accept or reject any response and annul the bidding process or even 

reject all responses at any time prior to selecting the partner, without thereby incurring any 

liability to the affected bidder or Business Associate or without any obligation to inform the 

affected bidder or bidders about the grounds for RailTel’s action. 

 

4.3 EOI response Document 

The bidder is expected to examine all instructions, forms, terms and conditions and technical 

specifications in the bidding documents. Submission of bids, not substantially responsive to the 

bidding document in every aspect will be at the bidder’s risk and may result in rejection of its bid 

without any further reference to the bidder. 

All pages of the documents shall be signed by the bidder including the closing page in token of 

his having studies the EOI document and should be submitted along with the bid. 

  

4.4 Period of Validity of bids and Bid Currency 

Bids shall remain valid for a period of 120 days from the date Bid submission date issued by the 

end Customer organization for  which bid is going to submit. 

 

4.5 Bid Earnest Money (EMD) 

 

4.5.1 The Business Associate shall furnish a sum as given in EOI Notice via online transfer 

from any bank in India in favour of “RailTel Corporation of India Limited” along with the 

offer. This will be called as EOI EMD. 

4.5.2 Offers not accompanied with valid EOI Earnest Money Deposit shall be summarily 

rejected. EMD if paid via online transfer then the details of the payment (UTR No, Payment 

Date, etc) should be accompanied along with the bid. 

4.5.3 In case if offer is selected for bidding, the partner has to furnish Earnest Money 



Deposit (for balance amount as mentioned in the customer’s Bid or as applicable) for the bid 

to RailTel. The selected Business Associate shall have to transfer the balance EMD in 

proportion to the quoted value/scope of work to RailTel before RailTel’s submission of bid to 

end customer as applicable. 

4.5.4 Return of EMD for unsuccessful Business Associates: EOI EMD of the 

unsuccessful Business Associate shall be returned without interest after completion of EOI 

process. 

4.5.5 Return of EMD for successful Business Associate: EOI-EMD & Earnest Money 

Deposit (balance proportionate EMD) if applicable and Integrity Pact BG of the successful 

bidder will be discharged / returned as promptly as possible after the receipt of RailTel’s 

EMD/BG from the Customer and or on receipt of Security Deposit Performance Bank 

Guarantee as applicable (clause no. 4.6) from Business Associate whichever is later. 

 

4.5.6 Forfeiture of EOI EMD or EOI EMD & EMD (balance proportionate EMD) 

and or Penal action as per EMD Declaration: 

 

The EMD may be forfeited and or penal action shall be initiated if a Business Associate 

withdraws his offer or modifies the terms and conditions of the offer during validity period. 

 

In case of non-submission of SD/PBG (as per clause no. 4.6) lead to forfeiture of 

EMD and Integrity Pact and or suitable action as prescribed in the EMD Declaration 

shall be initiated as applicable. 

 

Having participated with another party/consortium apart from RailTel in RailTel’s end 

customer Tender. 

 

Partial or non submission of EMD/Tender Fees or both. 

 

4.6   Security Deposit / Performance Bank Guarantee (PBG) 

 

In case the bid is successful, the PBG of requisite amount proportionate to the agreed scope of 

the work will have to be submitted to RailTel. 

 

As per work share arrangements agreed between RailTel and Business Associate the PBG will 

be proportionately decided and submitted by the selected Business Associate. Moreover, the 

conditions of PBG will be governed by Claus no: 16 of STANDARD GENERAL 

CONDITIONS OF CONTRACT of end customer Tender No: CR-BB-SNT-P-TELE-2025-39 

Dt: 29-08-2025 

4.7 Last date & time for Submission of EOI response 

EOI response must be submitted to RailTel at the email address specified in the preamble not later 

than the specified date and time mentioned in the preamble. 

 

4.8 Modification and/or Withdrawal of EOI response 

EOI response once submitted will treated, as final and no modification will be permitted except 

with the consent of the RailTel. 

No Business Associate shall be allowed to withdraw the response after the last date and time for 

submission. 

The successful Business Associate will not be allowed to withdraw or back out from the response 

commitments. In case of withdrawal or back out by the successful business associate, the Earnest 

Money Deposit shall be forfeited, and all interests/claims of such Business Associate shall be 

deemed as foreclosed. 

 



4.9  Details of Financial bid for the above referred tender 

 

Business Associate meeting eligibility criteria and lowest price will be selected for exclusive pre-

bid arrangement for optimizing technical and commercial solution so that most winnable solution 

is submitted to end customer. 

In case if there are Two or more Business Associate meeting eligibility criteria and quoting same 

price, then negotiation will be conducted within these Sole partner in the second stage for the 

given scope of the work and Sole bidder with overall lowest (L1) offer will be selected for 

exclusive pre bid arrangement for optimizing technical and commercial solution. 

The final bid for the tender will be prepared jointly with the selected Business Associate so that 

the optimal bid can be put with a good chance of winning the Tender. 

 

4.10    Clarification of EOI Response 

To assist in the examination, evaluation and comparison of bids the purchaser may, at its discretion, 

ask the Business Associate for clarification. The response should be in writing and no change in 

the price or substance of the EOI response shall be sought, offered or permitted. 

 

4.11 Period of Association/Validity of Agreement 

RailTel will enter into a pre-bid agreement with selected bidder with detailed Terms and 

conditions. 

 

5. Eligibility Criteria for Bidding Business Partner of RailTel 
 

S No Particulars 

Criteria for Tender Package  

(Mandatory Compliance & Document 

Submission) 

A) Financial Conditions   

i) 

Sole bidder should be an empaneled RailTel 

Partner and should have at least 3 years of 

operations in India as on bid submission 

date. 

1. Certificate of Incorporation 

2. GST Registration 

3. PAN Card 

 

ii) 

The bidder should have the average annual 

turnover of INR 25 crore in the previous 

three (3) financial years. (Previous three 

years - 2022-23 to 2024-25, In the absence of 

an audited balance sheet and P&L for FY 

2024-2025, bidder allowed to submit 

Statutory Auditor Certified unaudited 

financial statements for FY 2024–25 will 

also be accepted.) 

Turnover Certificate issued by the Chartered 

Accountant for sole bidder. Certificate should 

contain UDIN no. issued by ICAI 

iii) 

Sole partner should also have a positive net 

worth & be profitable in each of the last 3 

financial years (Previous three years - 2022-

23 to 2024-25, In the absence of an audited 

balance sheet and P&L for FY 2024-2025, 

bidder allowed to submit Statutory Auditor 

Certified unaudited financial statements for 

FY 2024–25 will also be accepted.) 

Positive Net Worth and Profitability Certificate 

issued by the CA for the last three financial 

Years. Certificate should contain UDIN no. 

issued by ICAI. 

B) Technical Conditions   



S No Particulars 

Criteria for Tender Package  

(Mandatory Compliance & Document 

Submission) 

iv) Experience in Supply, Installation, Testing 

and Commissioning of IPMPLS equipment 

during the last three (3) years from the date 

of submission of bid.  

Value of project 

1) One Project of 60 % of Scope Value 

2) Two Project of 40 % of Scope Value 

Work Order + Completion/commissioning 

Certificates from the client 

OR 

Work order + Self certificate of completion 

(Certified by the authorized signatory); 

OR 

Work Order + Phase Completion along with 

payment proof from the client OR self-certified 

by authorized signatory. 

v) The bidder should have a minimum of 50 

staff on its payroll 

Certificate from HR Department of Sole Bidder 

 

6. Bidder’s Profile 

 

The bidder shall provide the information in the below table: 

S. 
No. 

ITEM Details 

1. Full name of bidder's firm  

2. Full address, telephone numbers, fax numbers, and email 

address of the primary office of the   organization / main / head 

/ corporate office 

 

3. Name, designation and full address of the Chief Executive 

Officer of the bidder's   organization as a whole, including 

contact numbers and email Address 

 

4. Full address, telephone and fax numbers, and email addresses 

of the office of the   organization dealing with this tender 

 

5. Name, designation and full address of the person dealing with 

the tender to whom all reference shall be made regarding the 

tender enquiry. His/her telephone, mobile, Fax and email 

address 

 

6. Bank Details (Bank Branch Name, IFSC Code, Account 

number) 

 

7. GST Registration number  

 

7. Evaluation Criteria 
 

7.1 The Business Associates are first evaluated on the basis of the Eligibility Criteria as per clause 5 

above. 

7.2 The Business Associate qualifying the Eligibility criteria will be selected for exclusive pre-bid 

arrangement for optimizing technical and commercial solution so that most winnable solution is 

submitted to end customer.  

7.3 In case if there are two or more Sole Bidders meeting eligibility criteria then the price bids will 

be sought from these Sole Bidder in the second stage for the given scope of the work and Sole 

Bidder with overall lowest (L1) offer will be selected for exclusive pre bid arrangement for 

optimizing technical and commercial solution. 

7.4 RailTel reserves the right to accept or reject the response against this EOI, without assigning 

any reasons. The decision of RailTel is final and binding on the participants. The RailTel evaluation 



committee will determine whether the proposal/ information is complete in all respects and the 

decision of the evaluation committee shall be final. RailTel may at its discretion assign lead factor 

to the Business associate as per RailTel policy for shortlisting partner against this EOI. 

7.5 All General requirements mentioned in the Technical Specifications are required to be 

complied. The solution proposed should be robust and scalable. 

 

8   Withdrawal of Bids 

A Bidder wishing to withdraw its bid shall notify to RailTel by e-mail prior to the deadline 

prescribed for bid submission. The notice of withdrawal shall be addressed to RailTel at the address 

named in the Bid Data Sheet, and bear the Contract name, the <Title> and < Bid No.>, and the 

words “Bid Withdrawal Notice.” Bid withdrawal notices received after the bid submission deadline 

will be ignored, and the submitted bid will be deemed to be a valid submitted bid. 

No bid can be withdrawn in the interval between the bid submission deadline and the 

expiration of the bid validity period specified in the Bid Data Sheet. Withdrawal of a bid during this 

interval may result in the forfeiture of the Bidder’s EMD. 
 

9   Evaluation Process 

The evaluation process of the bid proposed to be adopted by RailTel is indicated in this 

section. The purpose of this section is to provide the Bidder an idea of the evaluation process that 

RailTel may adopt. 

RailTel shall appoint a Bid Evaluation Committee (BEC) to scrutinize and evaluate the 

technical and commercial bids received. The BEC will examine the Bids to determine whether they 

are complete, responsive and whether the bid format conforms to the bid requirements. RailTel may 

waive any informality or non-conformity in a bid which does not constitute a material deviation 

according to RailTel. 

The bid prices should not be mention in any part of the bid other than the Commercial Bid. 

Any attempt by a bidder to influence the bid evaluation process may result in the rejection of Bid 

and forfeiture of EMD. 

 

10   Performance Bank Guarantee 

The Bidder shall at his own expense, deposit with RailTel, an unconditional and irrevocable 

Performance Bank Guarantee (PBG) from nationalized banks as per the format given in this bid, 

payable on demand, for the due performance and fulfilment of the contract by the Bidder. 

This Performance Bank Guarantee will be submitted within 21 days of the notification of 

award of the contract/ Letter of Acceptance (LOA) issuance whichever is earlier. If PBG is not 

submitted within this time frame a delayed PBG penalty will be attracted. Post 21 days and up to 60 

days from date of notification of award of the contract/ Letter of Acceptance (LOA) issuance a 

penalty at 15% per annum interest of LOA amount will be levied as delayed PBG penalty and this 

penalty will be deducted from the Invoices & EMD of the Bidder. After these 60 days if PBG is not 

submitted then it will be assumed that the Bidder is not interested in submitting PBG and the 

Amount of PBG along with the delayed PBG penalty calculated will be retained from Invoices & 

EMD of the Bidder. Non submission of PBG can also lead to cancellation of contract and the 

decision with respect to whether, to retain the PBG Amount and penalty from Invoices & EMD or 

cancellation of contract, will be at the sole discretion of RailTel. In the event of cancellation of 

contract EMD will be forfeited. If PBG is retained from Invoices & EMD then the PBG Amount 

only and not the penalty attracted will be paid to the Bidder in such a case post the contract period 

plus three months (expected PBG validity date) are over after deducting any applicable deductions 

(eg: Poor service, etc). 



This Performance Bank Guarantee will be for an amount equivalent to 5% of the total 

contract value. All charges whatsoever such as premium, commission, etc. with respect to the 

Performance Bank Guarantee shall be borne by the Bidder. The Performance Bank Guarantee 

format can be found in this document. 

The Performance Bank Guarantee may be discharged/ returned by RailTel upon being 

satisfied that there has been due performance of the obligations of the Bidder under the contract. 

However, no interest shall be payable on the Performance Bank Guarantee. 

In the event of the Bidder being unable to service the contract for whatever reason, RailTel 

would invoke the PBG. Notwithstanding and without prejudice to any rights whatsoever of RailTel 

under the Contract in the matter, the proceeds of the PBG shall be payable to RailTel as 

compensation for any loss resulting from the Bidder’s failure to complete its obligations under the 

Contract. RailTel shall notify the Bidder in writing of the exercise of its right to receive such 

compensation within 30 days, indicating the contractual obligation(s) for which the Bidder is in 

default. 

The 30days’ notice period shall be considered as the ‘Cure Period’ to facilitate the 

Implementation Agency to cure the breach. The PBG shall be invoked only if the breach is solely 

attributable to the bidder and the bidder fails to rectify the breach within the ‘Cure Period’. 

RailTel shall also be entitled to make recoveries from the Bidder’s bills, performance bank 

guarantee, or from any other amount due to the Bidder, the equivalent value of any payment made 

to the Bidder due to inadvertence, error, collusion, misconstruction or misstatement. 

 

11   Rights to Terminate the Process 

RailTel may terminate the bid process at any time and without assigning any reason. RailTel 

makes no commitments, express or implied, that this process will result in a business transaction 

with anyone. 

This bid document does not constitute an offer by RailTel. The Bidder's participation in this 

process may result in RailTel selecting the Bidder to engage in further discussions and negotiations 

towards execution of a contract. The commencement of such negotiations does not, however, 

signify a commitment by RailTel to execute a contract or to continue negotiations. RailTel may 

terminate negotiations at any time without assigning any reason. 

 

12.    Payment terms 

 

12.1 RailTel shall make payment to selected Business Associate after receiving payment from 

Customer for the agreed scope of work. In case of any penalty or deduction made by 

customer for the portion of work to be done by BA, same shall be passed on to Business 

Associate. 

12.2 All payments by RailTel to the Partner will be made after the receipt of payment by 

RailTel from end customer organization and upon submission of correct Tax Invoices as 

per statutory norms. 

12.3 The Payments received from end customer will be disbursed Scope wise to the selected 

BA. The BA selected for a particular scope will receive payment once end customer 

releases payment for the specific scope. 

 

 

 

 

 

 



13 SLA 

 

The selected bidder will be required to adhere to the SLA matrix as defined in the end Customer 

organization tender for his scope of work and the SLA breach penalty will be applicable 

proportionately on the selected bidder, as specified in the end Customer organization Tender. The 

SLA scoring and penalty deduction mechanism for in-scope of work area shall be followed as 

specified in the Tender. All associated clarifications, responses to queries, revisions, addendum and 

corrigendum, associated Prime Services Agreement (PSA)/ MSA/ SLA also included. Any 

deduction by Customer from RailTel payments on account of SLA breach which is attributable to 

Partner will be passed on to the Partner proportionately based on its scope of work. 
 

 

 

Note: 

1. Depending on RailTel’s business strategy RailTel may choose to work with Partner 

who is most likely to support in submitting a winning bid 

2. All Documents and requirements like EMD, Tender Fees, PBG, Contract Agreement 

to be shared/executed Back to Back as per the end customer RFP/Tender with Tender 

No. CR-BB-SNT-P-TELE-2025-39 Dt: 29/08/2025. 

3. In case of any discrepancy or ambiguity in any clause /specification pertaining to scope 

of work area, the RFP released by end customer organization shall supersede and will 

be considered sacrosanct. (All associated clarifications, response to queries, revisions, 

addendum and corrigendum, associated prime service agreement (PSA)/ MSA/ SLA 

also included.) 

4. All clauses such as cost involved, payment term, validity, lock in period, etc will be 

back to back as per RFP/ Tender. 

5. All required MAFs is to be arranged by Selected Bidders before RailTel’s submission 

of Bid in end customer tender. 



Annexure 1: Format for COVERING LETTER (to be submitted by sole Bidder) 

 

  

COVERING LETTER (To be on company letter head) 

 

EoI Reference No: ________________ Date: _____________ 

 

To, 

 

RailTel Corporation of India Ltd.  

Western Railway Microwave complex,  

Senapati Bapat Marg, Mahalaxmi, Mumbai – 400013 

 

Dear Sir, 

 

SUB: Participation in the EoI process 

 

Having examined   the   Invitation   for   EoI   document   bearing   the   reference   number 

________________ Dt. ___________ released by your esteemed   organization, we, undersigned, 

hereby acknowledge the receipt of the same and offer to participate in conformity with the said 

Invitation for EoI document. 

 

If our application is accepted, we undertake to abide by all the terms and conditions 

mentioned in the said Invitation for EoI document. 

 

We hereby declare that all the information and supporting documents furnished as a part of 

our response to the said Invitation for EoI document, are true to the best of our knowledge. We 

understand that in case any discrepancy is found in the information submitted by us, our EoI is 

liable to be rejected. 

 

We hereby Submit EMD amount of Rs. ____________ issued vide ____________ from Bank 

___________. 

 

Authorized Signatory Name:  

Designation:  

Signature:  

Seal of the Organization:  

 



Annexure 2: Format for Self-Certificate & Undertaking (to be submitted by sole Bidder) 

 

Self-Certificate (To be on company letter head) 

 

EoI Reference No: ________________ Date: _____________ 

 

To, 

 

RailTel Corporation of India Ltd.  

Western Railway Microwave complex,  

Senapati Bapat Marg, Mahalaxmi, Mumbai – 400013 

 

Dear Sir, 

 

Sub: Self Certificate for Tender, Technical & other compliances 

 

1. Having examined the Technical specifications mentioned in this EOI & end customer tender, 

we hereby confirm that we meet all specification. 

2. We agree to abide by all the technical, commercial & financial conditions of the end customer 

RFP for which EOI is submitted (except pricing, termination & risk purchase rights of the 

RailTel). We understand and agree that RailTel shall release the payment to selected sole 

partner/lead partner after the receipt of corresponding payment from end customer by RailTel. 

Further we understand that in case selected sole bidder fails to execute assigned portion of work, 

then the same shall be executed by RailTel through third party or departmentally at the risk and 

cost of selected sole partner bidder. 

3. We agree to abide by all the technical, commercial & financial conditions of the end customer’s 

RFP for the agreed scope of work for which this EOI is submitted. 

4. We hereby agree to comply with all OEM technical & Financial documentation including MAF, 

Technical certificates/others as per end-to-end requirement mentioned in the end customer’s 

RFP. We are hereby enclosing the arrangement of OEMs against each of the BOQ item quoted 

as mentioned end customer’s RFP. We also undertake to submit MAF and other documents 

required in the end Customer   organization tender in favour of RailTel against the proposed 

products. 

5. We hereby certify that any services, equipment and materials to be supplied are produced in 

eligible source country complying with OM/F. No. 6/18/2019 dated 23rd July 2020 issued by 

DoE, MoF. 

6. We hereby undertake to work with RailTel as per end customer’s RFP terms and conditions. We 

confirm to submit all the supporting documents constituting/ in compliance with the Criteria as 

required in the end customer’s RFP terms and conditions like technical certificates, OEM 

compliance documents. 

7. We understand and agree that RailTel is intending to select a sole bidder who is willing to accept 

all terms & conditions of end customer   organization’s RFP for the agreed scope of work. 

RailTel will strategies to retain scope of work where RailTel has competence. 
 

8. We hereby agree to submit that in case of being selected by RailTel as sole bidder for the 

proposed project (for which EOI is submitted), we will submit all the forms, appendix, relevant 

documents etc. to RailTel that is required and desired by end Customer well before the bid 

submission date by end customer and as and when required. 

9. We hereby undertake to sign Pre-Bid Agreement, Pre-Contract Integrity Pact and Non-

Disclosure Agreement with RailTel on a non-judicial stamp paper of Rs. 500/- in the prescribed 

Format. 

10. We undertake that we will not submit directly or indirectly out bids and techno-commercial 

solution/association with any other organization once selected in this EOI for pre-bid teaming 

arrangement (before and after submission of bid to end customer organization by RailTel) 



 

Authorized Signatory Name:  

Designation:  

Signature:  

Seal of the Organization:  

 



Annexure 3: Undertaking for not Being Blacklisted/Debarred (to be submitted by sole bidder) 

 

EoI Reference No: ________________ Date: _____________ 

 

To, 

 

RailTel Corporation of India Ltd.  

Western Railway Microwave complex,  

Senapati Bapat Marg, Mahalaxmi, Mumbai – 400013 

 

Dear Sir, 

 

Subject: Undertaking for not being Blacklisted/Debarred 

 

We, <Company Name>, having its registered office at <Address> hereby declares that that 

the Company has not been blacklisted/debarred by any Governmental/ Non-Governmental   

organization in India for past 3 Years as on bid submission date. 

 

Authorized Signatory Name:  

Designation:  

Signature:  

Seal of the Organization:  

 



Annexure 4: Format of Affidavit (to be submitted by sole bidder) 

 

FORMAT FOR AFFIDAVIT TO BE UPLOADED BY SOLE PARTNER ALONGWITH 

THE EOI DOCUMENTS 

 

(To be executed in presence of Public notary on non-judicial stamp paper of the value of Rs. 500/-. 

The paper has to be in the name of the BA) ** 

 

I…………………………. (Name and designation) * appointed as the attorney/authorized signatory 

of the BA (including its constituents), 

M/s ____________________ (hereinafter called the BA) for the purpose of the EOI documents for 

the work of ________________________________ as per the EOI No.____________________ Dt. 

___________ of (RailTel Corporation of India Ltd.), do hereby solemnly affirm and state on the 

behalf of the BA including its constituents as under: 

 

1. I/we the BA (s), am/are signing this document after carefully reading the contents. 

2. I/we the BA(s) also accept all the conditions of the EOI and have signed all the pages in 

confirmation thereof. 

3. I/we hereby declare that I/we have downloaded the EOI documents from RailTel website 

www.railtelindia.com. I/we have verified the content of the document from the website and 

there is no addition, no deletion or no alternation to be content of the EOI document. In case 

of any discrepancy noticed at any stage i.e. evaluation of EOI, execution of work or final 

payment of the contract, the master copy available with the RailTel Administration shall be 

final and binding upon me/us. 

4. I/we declare and certify that I/we have not made any misleading or false representation in 

the forms, statements and attachments in proof of the qualification requirements. 

5. I/we also understand that my/our offer will be evaluated based on the documents/credentials 

submitted along with the offer and same shall be binding upon me/us. 

6. I/we declare that the information and documents submitted along with the EOI by me/us are 

correct and I/we are fully responsible for the correctness of the information and documents, 

submitted by us. 

7. I/we undersigned that if the certificates regarding eligibility criteria submitted by us are 

found to be forged/false or incorrect at any time during process for evaluation of EOI, it 

shall lead to forfeiture of the EOI EMD besides banning of business for five years on entire 

RailTel. Further, I/we (insert name of the BA)* and all my/our constituents understand that 

my/our constituents understand that my/our offer shall be summarily rejected. 

8. I/we also understand that if the certificates submitted by us are found to be false/forged or 

incorrect at any time after the award of the contract, it will lead to termination of the 

contract, along with forfeiture of EMD/SD and Performance guarantee besides any other 

action provided in the contract including banning of business for five years on entire 

RailTel. 

http://www.railtelindia.com/


DEPONENT  

SEAL AND SIGNATURE OF THE BA 

 

VERIFICATION 

 

I/We above named EOI do hereby solemnly affirm and verify that the contents of my/our 

above affidavit are true and correct. Nothing has been concealed and no part of it is false. 

 

DEPONENT 

 

SEAL AND SIGNAURE OF THE ADVOCATE 

 

Place:  

Dated: 

 

**The contents in Italics are only for guidance purpose. Details as appropriate are to be filled in 

suitably by BA. Attestation before Magistrate/ Notary Public. 



Annexure 5: Draft Non-Disclosure Agreement 
 

(To be submitted on a Rs. 500 Stamp Paper) 
 

This Non-Disclosure Agreement (“Non-Disc”) is made and entered into _______ day of 

____________ month __________ year (effective date) by and between _________________ 

(“Department”) and _____________________ (“Company”). Whereas, Department and Company 

have entered into an Agreement (“Agreement”) _____________________________ effective 

___________ for ________________ and 
 

Whereas, each party desires to disclose to the other party certain information in oral or written form 

which is proprietary and confidential to the disclosing party, (“CONFIDENTIAL 

INFORMATION”). 

NOW, THEREFORE, in consideration of the foregoing and the covenants and agreements 

contained herein, the parties agree as follows: 
 

1. Definitions. As used herein: 

a. The term “Confidential Information” shall include, without limitation, all information 

and materials, furnished by either Party to the other in connection with 

citizen/users/persons/customers data, products and/or services, including information 

transmitted in writing, orally, visually, (e.g. video terminal display) or on magnetic or 

optical media, and including all proprietary information, customer and prospect lists, 

trade secrets, trade names or  proposed trade names, methods and procedures of 

operation, commercial or marketing plans, licensed document know-how, ideas, 

concepts, designs, drawings, flow charts, diagrams, quality manuals, checklists, 

guidelines, processes, formulae, source code materials, specifications, programs, 

software packages, codes and other intellectual property relating to the disclosing party’s 

data, computer database, products and/or services. Results of any tests, sample surveys, 

analytics, data mining exercises or usages etc. carried out by the receiving party in 

connection with the Department’s information including citizen/users/persons/customers 

personal or sensitive personal information as defined under any law for the time being in 

force shall also be considered Confidential Information. 

b. The term, “Department” shall include the officers, employees, agents, consultants, 

contractors and representatives of Department. 

c. The term, “Company” shall include the directors, officers, employees, agents, 

consultants, contractors and representatives of Company, including its applicable 

affiliates and subsidiary companies. 

2. Protection of Confidential Information: With respect to any Confidential Information 

disclosed to it or to which it has access, Company affirms that it shall: 

a. Use the Confidential Information as necessary only in connection with Project and in 

accordance with the terms and conditions contained herein; 

b. Maintain the Confidential Information in strict confidence and take all reasonable steps 

to enforce the confidentiality obligations imposed hereunder, but in no event take less 

care with the Confidential Information that the parties take to protect the confidentiality 

of its own proprietary and confidential information and that of its clients; 

c. Not to make or retain copy of any commercial or marketing plans, 

citizen/users/persons/customers database, Bids developed by or originating from 

Department or any of the prospective clients of Department except as necessary, under 

prior written intimation from Department, in connection with the Project, and ensure that 



any such copy is immediately returned to Department even without express demand 

from Department to do so; 

d. Not disclose or in any way assist or permit the disclosure of any Confidential 

Information to any other person or entity without the express written consent of the other 

party; and 

e. Return to the other party, or destroy, at Department’s discretion, any and all Confidential 

Information disclosed in a printed form or other permanent record, or in any other 

tangible form (including without limitation, all copies, notes, extracts, analyses, studies, 

summaries, records and reproductions thereof) immediately upon the earlier to occur of 

(i) expiration or termination of either party’s engagement in the Project, or  

(ii) the request of the other party therefore. 

f. Not to discuss with any member of public, media, press, any or any other person about 

the nature of arrangement entered between Department and Company or the nature of 

services to be provided by the Company to the Department. 

3. Onus. Company shall have the burden of proving that any disclosure or use inconsistent with 

the terms and conditions hereof falls within any of the foregoing exceptions. 

4. Exceptions. These restrictions as enumerated in section 1 of this Agreement shall not apply to 

any Confidential Information: 

a. Which is independently developed by Company or lawfully received from another 

source free of restriction and without breach of this Agreement; or 

b. After it has become generally available to the public without breach of this Agreement 

by Company; or 

c. Which at the time of disclosure to Company was known to such party free of restriction 

and evidenced by documentation in such party’s possession; or 

d. Which Department agrees in writing is free of such restrictions. 

e. Which is received from a third party not subject to the obligation of confidentiality with 

respect to such Information; 

5. Remedies. Company acknowledges that  

(a) any actual or threatened disclosure or use of the Confidential Information by Company 

would be a breach of this agreement and may cause immediate and irreparable harm to 

Department; 

(b) Company affirms that damages from such disclosure or use by it may be impossible to 

measure accurately; and  

(c) injury sustained by Department may be impossible to calculate and remedy fully. Therefore, 

Company acknowledges that in the event of such a breach, Department shall be entitled to 

specific performance by Company of Company’s obligations contained in this Agreement. In 

addition, Company shall indemnify Department of the actual and liquidated damages which 

may be demanded by Department. Moreover, Department shall be entitled to recover all costs 

(including reasonable attorneys’ fees) which it or they may incur in connection with defending 

its interests and enforcement of legal rights arising due to a breach of this agreement by 

Company. 

6. Need to Know. Company shall restrict disclosure of such Confidential Information to its 

employees and/or consultants with a need to know (and advise such employees of the 

obligations assumed herein), shall use the Confidential Information only for the purposes set 

forth in the Agreement, and shall not disclose such Confidential Information to any affiliates, 

subsidiaries, associates and/or third party without prior written approval of the disclosing party. 

7. Intellectual Property Rights Protection. No license to a party, under any trademark, patent, 



copyright, design right, mask work protection right, or any other intellectual property right is 

either granted or implied by the conveying of Confidential Information to such party. 

8. No Conflict. The parties represent and warrant that the performance of its obligations hereunder 

do not and shall not conflict with any other agreement or obligation of the respective parties to 

which they are a party or by which the respective parties are bound. 

9. Authority. The parties represent and warrant that they have all necessary authority and power 

to enter into this Agreement and perform their obligations hereunder. 

10. Dispute Resolution. If any difference or dispute arises between the Department and the 

Company in connection with the validity, interpretation, implementation or alleged breach of 

any provision of this Agreement, any such dispute shall be referred appropriately to RailTel/ 

stakeholders/ partners/ patrons 

a. The arbitration proceedings shall be conducted in accordance with the (Indian) 

Arbitration and Conciliation Act, 1996 and amendments thereof. 

b. The place of arbitration shall be Mumbai. 

c. The arbitrator’s award shall be substantiated in writing and binding on the parties. 

d. The proceedings of arbitration shall be conducted in English language. 

e. The arbitration proceedings shall be completed within a period of 180 days from the date 

of reference of the dispute to arbitration. 

11. Governing Law. This Agreement shall be interpreted in accordance with and governed by the 

substantive and procedural laws of India and the parties hereby consent to the exclusive 

jurisdiction of Courts and/or Forums situated at Mumbai, India only. 

12. Entire Agreement. This Agreement constitutes the entire understanding and agreement of the 

parties, and supersedes all previous or contemporaneous agreement or communications, both 

oral and written, representations and under standings among the parties with respect to the 

subject matter hereof. 

13. Amendments. No amendment, modification and/or discharge of this Agreement shall be valid 

or binding on the parties unless made in writing and signed on behalf of each of the parties by 

their respective duly authorized officers or representatives. 

14. Binding Agreement. This Agreement shall be binding upon and inure to the benefit of the 

parties hereto and their respective successors and permitted assigns. 

15. Severability. It is the intent of the parties that in case any one or more of the provisions 

contained in this Agreement shall be held to be invalid or unenforceable in any respect, such 

provision shall be modified to the extent necessary to render it, as modified, valid and 

enforceable under applicable laws, and such invalidity or unenforceability shall not affect the 

other provisions of this Agreement. 

16. Waiver. If either party should waive any breach of any provision of this Agreement, it shall not 

thereby be deemed to have waived any preceding or succeeding breach of the same or any other 

provision hereof. 

17. Survival. Both parties agree that all of their obligations undertaken herein with respect to 

Confidential Information received pursuant to this Agreement shall survive till perpetuity even 

after any expiration or termination of this Agreement. 

18. Non-solicitation. During the term of this Agreement and thereafter for a further period of two 

(2) years Company shall not solicit or attempt to solicit Department’s employees and/or 

consultants, for the purpose of hiring/contract or to proceed to conduct operations/business 

similar to Department with any employee and/or consultant of the Department who has 

knowledge of the Confidential Information, without the prior written consent of Department. 

This section will survive irrespective of the fact whether there exists a commercial relationship 



between Company and Department. 

19. Term. Subject to aforesaid section 17, this Agreement shall remain valid up to _____ years 

from the “effective date”. 

 

IN WITNESS HEREOF, and intending to be legally bound, the parties have executed this 

Agreement to make it effective from the date and year first written above. 

 

For Department 

Name:  

Title: 

WITNESSES:  

1. _______________________________ 

    _______________________________ 

2. _______________________________ 

    _______________________________ 

 

For Company 

Name:  

Title: 

WITNESSES:  

1. _______________________________ 

    _______________________________ 

2. _______________________________ 

   ____________________________ 



Annexure 6: Integrity Pact 

 

(To be executed on Rs. 500/- Stamp Paper) 

 

EoI Number: _______________________________ Dated: _____________ 

 

This Integrity Pact is made at on this _____ Day of _____________ 2024 

 

BETWEEN 

 

RailTel Corporation of India Ltd (a Govt of India Enterprise under Ministry of Railways) having its 

registered office at Plate-A, 6th Floor, Office Block Tower-2, East Kidwai Nagar, New Delhi-

110023and Regional Office at Western Railway Microwave Complex, Senapati Bapat Marg, 

Mahalaxmi, Mumbai – 400013, hereinafter referred to as “The Principal”, which expression shall 

unless repugnant to the meaning or contract thereof include its successors and permitted assigns 

AND 

<Bidder Name> having its registered office at <Bidders Registered and Branch Address (if any)> 

hereinafter referred to as “The Bidder/ Contractor/ Concessionaire/ Consultant” and which 

expression shall unless repugnant to be meaning or context thereof include its successors and 

permitted assigns. 

 

Preamble 

 

Whereas, the Principal intends to award, under laid down organizational procedures contract/s for 

‘Implementation of unified communication infrastructure comprising IPMPLS LAN infra, VOIP 

exchange, IP based control communication and replacement of UTN over Western Railways’. The 

Principal values full compliance with all relevant laws of the land, rules of land, regulations, 

economic use of resources and of fairness/ transparency in its relations with its Bidder(s) and for 

Contractor(s)/Concessionaire(s)/Consultant(s). 

 

And whereas to meet the purpose aforesaid, both the parties have agreed to enter into this Integrity 

Pact (hereafter referred to as Integrity Pact) the terms and conditions of which shall also be read as 

integral part and parcel of the Tender documents and contract between the parties. Now, therefore, 

in consideration of mutual covenants stipulated in this pact, the parties hereby agree as follows and 

this pact witnesseth as under: - 

 

Article – 1: Commitments of the Principal 

1. The Principal commits itself to take all measures necessary to prevent corruption and to 

observe the following principles: - 

a. No employee of the Principal, personally or through family members, will in 

connection with the Tender for, or the execution of a contract, demand take a 

promise for or accept for self or third person any material or immaterial benefit 

which the person is not legally entitled to. 

b. The Principal will, during the tender process treat all Bidder(s) with equity and 

reason. The Principal will in particular, before and during the tender process, provide 

to all Bidder(s) the same information and will not provide to any Bidder(s) 



confidential/ additional information through which the Bidder(s) could obtain an 

advantage in relation to the tender process or the contract execution. 

c. The Principal will exclude all known prejudiced persons from the process. 

2. If the Principal obtains information on the conduct of any of its employees which is a 

criminal offence under the IPC/PC Act or any other Statutory Acts or if there be a 

substantive suspicion in this regard, the Principal will inform the Chief Vigilance Officer 

and in addition can initiate disciplinary actions as per its internal laid down Rules/ 

Regulations. 

 

Article – 2: Commitments of the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s)  

The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) commit himself to take all measures 

necessary to prevent corruption. He commits himself to observe the following principles during his 

participation in the tender process and during the contract execution. 

 

a. The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will not, directly or 

through any other person or firm, offer, promise or give to any of the Principals 

employees involved in the tender process or the execution of the contract or to any 

third person any material or other benefit which he/she is not legally entitled to, in 

order to obtain in exchange any advantage of any kind whatsoever during the tender 

process or during the execution of the contract. 

b. The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will not enter with 

other Bidders into any undisclosed agreement or understanding, whether formal or 

informal. This applies in particular to prices, specifications, certifications, subsidiary 

contracts, submission or non-submission or bids or any other actions to restrict 

competitiveness or to introduce cartelization in the bidding process. 

c. The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will not commit any 

offence under the relevant IPC / PC. Act and other Statutory Acts; further the 

Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will not use improperly for 

purposes of completion or personal gain, or pass on to others, any information or 

document provided by the Principal as part of the business relationship, regarding 

plans, technical proposals and business details, including information contained or 

transmitted electronically. 

d. The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) of foreign origin shall 

disclose the name and address of the Agents/ representatives in India. If any similarly 

the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) of Indian Nationality 

shall furnish the name and address of the foreign principle, if any. Further details as 

mentioned in the ‘Guidelines on Indian Agents of Foreign Suppliers’ shall be disclosed 

by the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s). Further, all the 

payments made to the Indian Agent /Representative have to be Indian Rupees only. 

e. The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will, when presenting 

his bid, disclose any and all payments he has made, is committed to or intends to make 

to agents, brokers or any other intermediaries in connection with the award of the 

contract. He shall also disclose the details of services agreed upon for such payments. 

f. The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will not instigate third 

persons to commit offences outlined above or be an accessory to such offences. 



g. The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) will not bring any 

outside influence through any Govt. bodies/quarters directly or indirectly on the 

bidding process in furtherance of his bid. 

h. The Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) who have signed a 

Integrity pact shall not approach the court while representing the matter to IEMs and 

shall wait for their decision in the matter. 

 

Article – 3: Disqualification from tender process and exclusion from future contracts 

1. If the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ Consultant(s) before award or during 

execution has committed a transgression through a violation of any provision of Article- 2, 

above or in any other form such as to put his reliability or credibility in question, the 

Principal is entitled to disqualify the Bidder(s)/ Contractor(s)/ Concessionaire(s)/ 

Consultant(s) from the tender process. 

2. If the Bidder/Contractor/Concessionaire/Consultant has committed a transgression through a 

violation of Article-2 such as to put his reliability or credibility into question, the Principal 

shall be entitled to exclude including blacklist and put on holiday the 

Bidder/Contractor/Concessionaire/Consultant for any future tenders/contract award process. 

The imposition and duration of the exclusion will be determined by the severity of the 

transgression. The severity will be determined by the Principal taking into consideration the 

full facts and circumstances of each case particularly taking into account the number of 

transgressions, the position of the transgressors within the company hierarchy of the 

Bidder/Contractor/Concessionaire/Consultant and the amount of the damage. The exclusion 

will be imposed for a maximum of 1 year. 

3. A transgression is considered to have occurred if the Principal after due consideration of the 

available evidence concludes that “On the basis of facts available there are no material 

doubts”. 

4. The Bidder/ Contractor/Concessionaire/Consultant will its free consent and without any 

influence agrees and undertakes to respect and uphold the Principal’s absolute rights to 

resort to and impose such exclusion and further accepts and undertakes not to challenge or 

question such exclusion on any ground, including the lack of any hearing before the decision 

to resort to such exclusion is taken. This undertaking is given freely and after obtaining 

independent legal advice. 

5. The decision of the Principal to the effect that a breach of the provisions of this Integrity 

Pact has been committed by the Bidder/ Contractor/Concessionaire/Consultant shall be final 

and binding on the Bidder/ Contractor/Concessionaire/Consultant, however, the Bidder/ 

Contractor/ Concessionaire/ Consultant can approach IEM(s) appointed for the purpose of 

this Pact. 

6. On occurrence of any sanctions/ disqualification etc. arising out from violation of integrity 

pact, Bidder/ Contractor/Concessionaire/Consultant shall not be entitled for any 

compensation on this account. 

7. Subject to full satisfaction of the Principal, the exclusion of the 

Bidder/Contractor/Concessionaire/Consultant could be revoked by the Principal if the 

Bidder/ Contractor/Concessionaire/Consultant can prove that he has restored/recouped the 

damage caused by him and has installed a suitable corruption prevention system in his 

organization. 

 

Article – 4: Compensation for Damages 



1. If the Principal has disqualified the Bidder(s) from the tender process prior to the award 

according to Arcticle-3, the Principal shall be entitled to forfeit the Earnest Money Deposit/ 

Bid Security or demand and recover the damages equivalent to Earnest Money Deposit/ Bid 

Security apart from any other legal right that may have accrued to the Principal. 

2. In addition to above, the Principal shall be entitled to take recourse to the relevant 

provisions of the contract related to Termination of Contract due to 

Contractor/Concessionaire/Consultant’s Default. In such case, the Principal shall be entitled 

to forfeit the Performance Bank Guarantee of the Contractor/ Concessionaire/ Consultant 

and/or demand and recover liquidated and all damages as per the provisions of the 

contact/Concession agreement against Termination. 

 

Article – 5: Previous Transgression 

1. The Bidder declares that no previous transgression occurred in the last 3 years immediately 

before signing of this integrity pact with any other Company in any country conforming to 

the anticorruption/Transparency International (TI) approach or with any other Public Sector 

Enterprise/Undertaking in India or any Government Department in India that could justify 

his exclusion from the Tender process. 

2. If the Bidder makes incorrect statement on this subject, he can be disqualified from the 

tender process or action for his exclusion can be taken as mentioned under Article-3 above 

for transgression of Article-2 and shall be liable for compensation for damages as per 

Article-4 above. 

 

Article – 6: Equal treatment of all Bidders/ Contractors/ Concessionaires/ Consultants/ 

Subcontractors 

1. The Bidder(s)/Contractor(s)/Concessionaire(s)/Consultant(s) undertake(s) to demand from 

all sub-contractors a commitment in conformity with this integrity Pact, and to submit it to 

the Principal before contract signing. 

2. The Principal will enter into agreements with identical conditions as this one with all 

Bidders/Contractors/Concessionaire/Consultant and Subcontractors. 

3. The Principal will disqualify from the Tender process all Bidders who do not sign this Pact 

violate its provisions. 

 

Article – 7: Criminal charges against violating Bidder(s)/ Contractor(s)/ Concessionaire(s)/ 

Consultant(s)/ Sub-contractor(s) 

If the Principal obtains knowledge of conduct of a Bidder/ Contractor/ Concessionaire/ Consultant 

or Subcontractor, or of an employee or a representative or an associate of a Bidder/ Contractor/ 

Concessionaire/ Consultant or Subcontractor, which constitutes corruption, or if the Principal has 

substantive suspicion in this regard, the Principal will inform the same to the Chief Vigilance 

Officer. 

 

Article – 8: Independent External Monitor (IEM) 

1. The Principal appoints competent and credible Independent External Monitor for this Pact 

after approval from Central Vigilance Commission. The task of the Monitor is to review 

independently and objectively, whether and to what extent the parties comply with the 

obligations under this agreement. 

2. The Monitor is not subject to instructions by the representatives of the parties and performs 

his functions neutrally and independently. He reports to the CMD, RailTel. 



3. The Bidder/Contractor/Concessionaire/Consultant accepts that the Monitor has the right to 

access without restriction to all Project documentation of the Principal including that 

provided by the Bidder/ Contractor/ Concessionaire/ Consultant. The Bidder/ Contractor/ 

Concessionaire/ Consultant will also grant the Monitor, upon his request and demonstration 

of a valid interest, unrestricted and unconditional access to his Project documentation. The 

same is applicable to Subcontractors. 

4. The Monitor is under contractual obligation to treat the information and documents of the 

Bidder(s)/Contractor(s)/Subcontractors(s) with confidentiality. The Monitor has also signed 

on ‘Non-disclosure of Confidential Information’ and of ‘Absence of Conflict of Interest’. In 

case of any conflict of interest arising at a later date, the IEM shall inform CMD, RailTel 

and recuse himself/herself from that case. 

5. The Principal will provide to the Monitor sufficient information about all meetings among 

the parties related to the Project provided such meetings could have an impact on the 

contractual relations between the Principal and the Bidder/Contractor/ 

Concessionaire/Consultant. The parties offer to the Monitor the option to participate in such 

meetings. 

6. As soon as the Monitor notices, or believes to notice any transgression as given in Article- 

2, he may request the Management of the Principal to take corrective action, or to take 

relevant action. The monitor can in this regard submit non-*binding recommendations. 

Beyond this, the Monitor has no right to demand from the parties that they act in a specific 

manner, refrain from action or tolerate action. 

7. The Monitor will submit a written report to the CMD, RailTel within 8-10 weeks from the 

date of reference or intimation to him by the Principal and, should the occasion arise, submit 

proposals for correcting problematic situations. 

8. If the Monitor has reported to the CMD, RailTel, a substantiated suspicion of an offence 

under relevant IPC/PC Act or any other Statutory Acts, and the CMD, RailTel has not, 

within the reasonable time taken visible action to proceed against such offence or reported it 

the Chief Vigilance Officer, the Monitor may also transmit this information directly to the 

Central Vigilance Commissioner. 

9. The word 'Monitor' would include both singular and plural. 

 

Article – 9: Pact Duration 

This Pact begins when both parties have legally signed it. It expires for the Contractor/Consultant 

12 months after his Defect Liability Period is over or 12 months after his last payment under the 

contract whichever is later and for all other unsuccessful Bidders, 6 months after this Contract has 

been awarded (In case of BOT projects). It expires for the concessionaire 24 months after his 

concession period is over and for all other unsuccessful Bidders 6 months after this Contract has 

been awarded. Any violation of the same would entail disqualification of the bidder and exclusion 

from future dealings. 

If any claim is made/lodged during this time, the same shall be biding and continue to be valid 

despite the lapse of this pact as specified above, unless it is discharged determined by CMD of 

RailTel. 

 

 

 

 

 



 

Article – 10: Other Provisions 

1. This pact is subject to Indian Law, Place of performance and jurisdiction is the Registered 

Office of the Principal, i.e. New Delhi. 

2. Changes and supplements as well as termination notices need to be made in writing. 

3. If the Bidder/Contractor/Concessionaire/Consultant is a partnership or a Joint Venture 

partner, this pact must be signed by all partners or members. 

4. Should one or several provisions of this agreement turn out to be invalid, the reminder of 

this agreement remains valid, in this case, the parties will strive to come to an agreement to 

their original intentions. 

5. Issue like warranty / Guarantee etc. shall be outside the purview of IEMs. 

6. In the event of any contradiction between the Integrity Pact and its Annexure, the clause in 

Integrity Pact shall prevail. 

7. Any dispute/differences arising between the parties with regard to term of this Pact, any 

action taken by the Principal in accordance with this Pact or interpretation thereof shall not 

be subject to any Arbitration. 

8. The actions stipulated in the integrity Pact are without prejudice to any other legal action 

that may follow in accordance with the provisions of the extant law in force relating to any 

civil or criminal proceedings. 

 

In witness whereof he parties have signed and executed this pact at the place and date first done 

mentioned in the presence of following witnesses:- 

 

 

 

 

(For & On behalf of the (Principal) (For & On behalf of Bidder/Contractor/ 

Concessionaire/Consultant) 

 

Place:  

Date:  

 

Witness 1: 

________________________________ 

Witness 2: 



Annexure 7: Complete EoI Examination & Nil Deviation Certificate 

 

(To be submitted by Bidder) 

 

To 

Deputy General Manager/ Marketing 

RailTel Corporation of India Ltd 

Western Railway Microwave Complex 

Senapati Bapat Marg, Near Railway Sports Ground 

Mahalaxmi, Mumbai – 400013 

 

Sub: Complete EoI Examination & Nil Deviation Certificate 

 

Ref: EoI Number: _______________________________ Dated: _____________ 

 

Dear Sir, 

 

We <Bidder Name> having completely examined the referred EoI, its corrigendum and any 

other documents/its addendums/corrigendum referred in this EoI, conclude that we have understood 

the Terms & Conditions of the EoI and its subsequent addendums & corrigendum (if any) and any 

other documents/its addendums/corrigendum referred in this EoI. We declare that we have sought 

all clarifications for the same from RailTel or its end customer for anything contained in this EoI & 

any other documents/its addendums/ corrigendum referred in this EoI and have been satisfied with 

the clarifications to the fullest extent and there are no terms, clauses, conditions, etc which are 

ambiguous. 

We also declare that there is no deviation from adhering to anything that is contained in this 

EoI and any other documents/its addendums/corrigendum referred in this EoI and that any deviation 

later raised by us shall lead to forfeiture of the Bid/Contract at complete discretion of RailTel. 

 

 

 

 

 

Signature of Authorized Signatory (with official seal) 

Name   : 

Designation  : 

Address  : 

Telephone and Fax : 

E-mail address  : 



Annexure 8: Back to Back Compliance Certificate 

 

(To be submitted by Bidder) 

 

To 

Deputy General Manager/ Marketing 

RailTel Corporation of India Ltd 

Western Railway Microwave Complex 

Senapati Bapat Marg, Near Railway Sports Ground 

Mahalaxmi, Mumbai – 400013 

 

Sub: Complete back to back Compliance Certificate 

 

Ref: 1) EoI Number: _______________________________ Dated: _____________ 

2) Tender Reference No: CR-BB-SNT-P-TELE-2025-39 Dt: 29/08/2025 and all of its addendums/ 

corrigendum’s & published documents 

 

Dear Sir, 

 

Considering reference 1 & 2 we would like to declare that we have read and understood the 

EoI, its corrigendum and any other documents/its addendums/corrigendum referred in this EoI 

thoroughly. We would like to give you our back-to-back compliance for all the tender terms and 

conditions, clauses, timelines, deliverables and anything explicitly mentioned in the EoI, its 

corrigendum and any other documents/its addendums/corrigendum referred in this EoI. 

 

 

 

 

Signature of Authorized Signatory (with official seal) 

Name   : 

Designation  : 

Address  : 

Telephone and Fax : 

E-mail address  : 



Annexure 9: Performance Bank Guarantee Format 

 

(For a sum of x% of the value of the contract as per RailTel’s end customer RFP/tender) 

(Stamp Duty to be confirmed by RailTel in co-ordination with RailTel’s Legal Department) 

 

Ref. No. : 

Date  : 

Bank Guarantee No. : 

 

To 

<Insert complete postal address> 

 

THIS INDENTURE made this <current date> day of <current Month> 2024, BETWEEN THE 

<Bank Name>, a Company incorporated and registered under the Indian companies act, 1913 and 

deemed to exist within the companies Act 1956, and governed by the Banking Regulation Act, 1949 

and  having its registered office at <Address>, and its corporate office at <Address>, India and 

having one of its Branch Office at <Mumbai Branch Office> (hereinafter referred to as “the Bank” 

which expression shall be deemed to includes its successors and assigns) of the first part and 

<Bidders Company Name> a company incorporated under the Indian Companies Act 1956 having 

its Registered Office at <Address>, Corporate Office at <Address> and its Regional Office at 

<Mumbai Office Address> (hereinafter referred to as ‘the Contractor/s’) of the second part and  

RailTel Corporation of India Ltd (hereinafter referred to as ‘RailTel’) of the third part WHEREAS 

the Contractor/s have submitted to RailTel EoI/Quotation for the execution of Implementation of 

unified communication infrastructure comprising IPMPLS LAN infra, VOIP exchange, IP based 

control communication and replacement of UTN over Western Railways vide <EoI No> Dated 

<Date of EoI> and the terms of such EoI/Tender/Quotation/contract require that the Contractor/s 

shall deposit with RailTel as the security a sum of Rs. <Amount>/- (in figures and words<in 

words> only Including all  Taxes and contingencies and any other costs mentioned as per LOI and 

RailTel Terms)AND WHEREAS if and when any such EoI/Tender/Quotation is accepted by 

RailTel the contract to be entered into in furtherance thereof by the Contractor/s will provide that 

such deposit shall remain with and be appropriated by RailTel towards the security deposit to be 

taken under the contract and be redeemable by the Contractors/ if they shall duly and faithfully 

carry out the terms and provision of such contract and shall duly satisfy all claims properly 

chargeable against them there under AND WHEREAS the Contractor/s are constituents of the Bank 

and in order to facilitate the keeping of the accounts of the Contractor/s, the Bank with the consent 

and concurrence of the Contractor/s has requested RailTel to accept the Guarantee of the Bank 

hereinafter contained, in place of the Contractor/s depositing with RailTel the said sum as security 

as aforesaid AND WHERE AS accordingly <Bank Name>has agreed to accept claim from RailTel 

upon demand in writing, whenever required by him, from time to time upto <Date (contract period 

+ 3 months)> so to do, a sum not exceeding in the whole Rs. <Amount>/- (in figures and words <in 

words> only incl of Tax) under the terms of the said EoI/Tender/Quotation and/ or the Contract. 

The Bank Guarantee is valid up to<Date (contract period + 3 months)>. 

Notwithstanding anything what has been stated above, <Bank Name> liability under the 

above guarantee is restricted to Rs. <Amount>/- (in figures and words <in words>only incl of Tax) 

and guarantee shall remain in force up to <Date (contract period + 3 months)> unless the demand or 

claim under this guarantee is made on us and we receive in writing on or before <Date (contract 

period + 3 months)> all your rights under the above guarantee shall be forfeited and we shall be 



released from all liabilities under the guarantee thereafter whether or not the original bank 

guarantee is returned to us. 

 

In witness whereof the Bank, through its authorized Officer, has set its hand and stamp on this 

……… day of 2024 at …………… 

 
For <Bank Name>     For<Company Name> 

 

 

 

Authorized Signatories     Authorized Signatories  

EMP No.______________     EMP No.________________ 
  

  



Annexure 10: BoQ 

 

As per Customer tender, items 8 and 16 to 69 in Schedule A of end customer tender: 

 
 

S.No. Item 

Code 

Item Qty Qty Unit Unit Rate Basic Value Escl. 

(%) 

Amount Bidding 

Unit 

Schedule () A- IPMPLS system for Central Railway (Mumbai, Bhusawal, Nagpur, 

Pune and Solapur Divisions). 
753100974.72 

 

 

 

 

 

 

 

08 

08 7.00 Set 0.01 0.07 AT Par 0.07 Rs. 

Description:- Supply & Installation of NMS (including required hardware and software and other 

accessoris / items as mentioned in RDSO specification) as per RDSO technical document No. 

STT/TAN/IP-MPLS/2020 Ver 3.0 or latest for Zonal/divisional HQ NOC with active , standby system 

hardware and 5 KVA on line UPS with 1 hr backup (min 42AH Battery - APC/Numeric/Tata libert make) 

(5 KVA UPS shall be supplied with each server i.e. with active and standby both.). This includes Supply 

of 5 Nos portable monitoring terminal loaded with NMS for client for the sectional maintenance. (For this 

item, rates taken notionally as one paise (Rs. 0.01). Pl. ignore this rate and fill your rate in the rate 
column.). Inspection by RDSO. 

 

 

16 

16 61.00 Numbers 0.01 0.61 AT Par 0.61 Rs. 

Description:- Supply & Installation of PC work station/ Maintenance console and it shall comply with 

para No.G of RDSO technical Document No: STT/TAN/IP-MPLS/2020 ver 3.0 or latest. (For this item, 

rates taken notionally as one paise (Rs. 0.01). Pl. ignore this rate and fill your rate in the rate column.). 

Inspection by RDSO. 

17 17 63.00 Numbers 0.01 0.63 AT Par 0.63 Rs. 

 

Description:- Supply and installation of 55 inch FHD Large Format display of Industrial grade with standard wall mount bracket and 

should have 03 years warranty. Make/ model LG 55SM5KE of LG make or Similar model of LG, Sony or Samsung only. (For this 
item, rates taken notionally as one paise (Rs. 0.01). Pl. ignore this rate and fill your rate in the rate column.). Inspection by Consignee. 

 

18 

18 48.00 Numbers 0.01 0.48 AT Par 0.48 Rs. 

Description:- Supply of Portable Digital console as per technical specifications in Part-D (technical 

specification of Material) of tender document. (For this item, rates taken notionally as one paise (Rs. 
0.01). Pl. ignore this rate and fill your rate in the rate column.). Inspection by Consignee. 

 

 

19 

19 331.00 Numbers 0.01 3.31 AT Par 3.31 Rs. 

Description:- Supply of 19", 42U Floor Stand Rack for Networking/ Server as per technical specifications 

in Part-D (technical specification of Material) of tender document. (For this item, rates taken notionally as 
one paise (Rs. 0.01). Pl. ignore this rate and fill your rate in the rate column.). Inspection by Consignee. 

 

 

20 

20 30.00 Numbers 0.01 0.30 AT Par 0.30 Rs. 

Description:- Supply of 32U Rack Enclosures Networking/ Server Rack as per technical specifications 

in Part-D (technical specification of Material) of tender document. (For this item, rates taken notionally as 
one paise (Rs. 0.01). Pl. ignore this rate and fill your rate in the rate column.). Inspection by Consignee. 

 

21 

21 20.00 Numbers 0.01 0.20 AT Par 0.20 Rs. 

Description:- Supply of 19", 24 U rack as per technical specifications in Part-D (technical 

specification of Material) of tender document. (For this item, rates taken notionally as one paise (Rs. 
0.01). Pl. ignore this rate and fill your rate in the rate column.). Inspection by Consignee. 

 

 

22 

22 105.00 Numbers 0.01 1.05 AT Par 1.05 Rs. 

Description:- Supply & Installation of 9U size Rack wall mountable as per technical specifications in 

Part-D (technical specification of Material) of tender document. (For this item, rates taken notionally as one 
paise (Rs. 0.01). Pl. ignore this rate and fill your rate in the rate column.). Inspection by Consignee. 

 

 

23 

23 166.00 Set 0.01 1.66 AT Par 1.66 Rs. 

Description:- Supply of 48V SMPS Based battery charger on 2+1 configuration using 3 module of 

25 AMP each having FR-BC/ FR-FC, along with potential free contacts for monitoring , suitable for VRLA 
as well as for conventional Batteries as per RDSO/SPN/TL/23/99 Ver 4 or Latest. (For this item, rates taken 

notionally as one paise (Rs. 0.01). Pl. ignore this rate and fill your rate in the rate column.). Inspection by 

RDSO. 

 24 166.00 Numbers 0.01 1.66 AT Par 1.66 Rs. 



 

 

24 

Description:- Supply, wiring and installation of Maintenance free VRLA Battery set of standard make 

similar to Exide / Amararaja, 2V per cell, 200 AH capacity in stack of 24 cells for giving a out put voltage 

of 48V complete with associated base plates interconnecting cables, connectors for the rows and cells 

with all accessories as per RDSO Specification No. IRS 93/96(A) Amdt.1 or latest. (For this item, rates 

taken notionally as one paise (Rs. 0.01). Pl. ignore this rate and fill your rate in the rate column.). 

Inspection by RDSO. 

 

 

25 

25 52.00 Pair 0.01 0.52 AT Par 0.52 Rs. 

Description:- Supply & installation of CYGNUS 845-4P or similar multiple media auto changeover 

converter as per technical specifications in Part-D (technical specification of Material) of tender 

document. (For this item, rates taken notionally as one paise (Rs. 0.01). Pl. ignore this rate and fill your 

rate in the rate column.). Inspection by RITES. 

 

 

26 

26 50.00 Numbers 0.01 0.50 AT Par 0.50 Rs. 

Description:- Transformer Based Inverter 1 KVA Input 48 Volt DC output 220-230 Volt AC adjustable, 

50Hz Sinewave, LCD display indicating DC input AC output, load & temperature. warranty period one 

year. Transformer should be of copper winding. (For this item, rates taken notionally as one paise (Rs. 

0.01). Pl. ignore this rate and fill your rate in the rate column.). Inspection by Consignee. 

 

 

 

 

27 

27 331.00 Numbers 0.01 3.31 AT Par 3.31 Rs. 

Description:- Supply of Class B&C surge protection Device (SPD) type I & II with visual indication and 

potential free contract to remote monitoring as per RDSO spec No. RDSO/SPN/165/2012 version 3.0 or 

latest and IEC standard 61643 for signals line 230 V AC application with handling lightning surges of 

10/350 microseconds and switching surges of 8/20 microseconds. One set consists of 3 Nos of SPD 

(Two Nos of B Class (L N, N-E) and one no of C class (L-N) all enclosed in a box with KEMA or VDE 

certified as per latest IEC 61643-11-2011 standard class B&C surge pretection device required with 

Three modules only.(For this item, rates taken notionally as one paise (Rs. 0.01). Pl. ignore this rate and 
fill your rate in the rate column.). Inspection by Consignee. 

 

28 

28 1.00 Numbers 0.01 0.01 AT Par 0.01 Rs. 

Description:- Supply of Cable fault locator as per specification. Make :Tempo, Stanlay or Greenlee. 

Module : SIDEKICK PLUS 1155-5001. (For this item, rates taken notionally as one paise (Rs. 0.01). Pl. 

ignore this rate and fill your rate in the rate column.). ion by RDSO. (Inspection by Consignee.) 

 29 85.00 Numbers 0.01 0.85 AT Par 0.85 Rs. 

 
 

29 
Description:- Supply of Optical Power meter with Visual Fault Locater similar to Techtest 4 in 1 Optical 

Power Meter with Laser Light -50 +26dbm Fiber Optic Tester Electric Meter Network Cable Tester Led 

Light Optical Power Meter Vfl Visual Fault Locator 2mw. (For this item, rates taken notionally as one 

paise (Rs. 0.01). Pl. ignore this rate and fill your rate in the rate column.). Inspection by Consignee. 

 

 

 

30 

30 15.00 Numbers 0.01 0.15 AT Par 0.15 Rs. 

Description:- Supply of Tool Kit consisting of Optical power meter (Fiber shot 9990V), Multimeter 

(Fluke101), Ethernet Crimping Tool (Standard Make), VHF programming kit, Wrist ripper (Standard 

Make), Universal Spanner Set (Taparia),Screw Driver Set (Taparia-7 Pieces set), Cutting plier (Taparia), 

Wire Stripper, Industrial grade USB to Serial cable (Trendnet) with all accessories or Similar. (For this 

item, rates taken notionally as one paise (Rs. 0.01). Pl. ignore this rate and fill your rate in the rate 

column.). Inspection by Consignee. 

 

31 

31 402.00 Numbers 0.01 4.02 AT Par 4.02 Rs. 

Description:- Supply of Krone tool for inserting wire into insulation-displacement connectors.KRONE 

Tool shall be of original KRONE make only. (For this item, rates taken notionally as one paise (Rs. 0.01). 

Pl. ignore this rate and fill your rate in the rate column.). Inspection by Consignee. 

 

 

32 

32 360.00 Numbers 0.01 3.60 AT Par 3.60 Rs. 

Description:- All in one Crimping Tool for crimping RJ45, RJ12, RJ11 modular connectors, with flat cable 

cutter and striper steel construction with ratchet mechanism. (For this item, rates taken notionally as one 

paise (Rs. 0.01). Pl. ignore this rate and fill your rate in the rate column.). Inspection by Consignee. 

 

33 

33 399.00 Numbers 0.01 3.99 AT Par 3.99 Rs. 

Description:- Supply of LAN TESTER compatible and suitable with Cat 5,Cat 6e cable & RJ 45. (For 

this item, rates taken notionally as one paise (Rs. 0.01). Pl. ignore this rate and fill your rate in the rate 

column.). Inspection by Consignee. 

 

34 

34 35.00 Numbers 0.01 0.35 AT Par 0.35 Rs. 

Description:- Supply of report printing terminal similar to HP LaserJet Tank MFP 2606sdw Printer of 

make HP, EPSON, Brother. (For this item, rates taken notionally as one paise (Rs. 0.01). Pl. ignore this 

rate and fill your rate in the rate column.) Inspection by Consignee 

 

 

35 

35 5.00 Numbers 0.01 0.05 AT Par 0.05 Rs. 

Description:- Supply of Report Generation Unit similar to Canon Laser Mono Computer Printer for A3 

size paper Canon R (Canon Mono Laser A3 Printer LBP 8100n (Duplex or Optional.) OR Similar, 

Specification.Canon Laser Mono Computer Printers for A3 paper size (Canon) Model | Canon 

Mono Laser A3 Printer LBP 8100n. (For this item, rates taken notionally as one paise (Rs. 0.01). Pl. 

ignore this rate and fill your rate in the rate column.)(Inspection by Consignee.) 



 

36 

36 46.00 Set 0.01 0.46 AT Par 0.46 Rs. 

Description:- Supply of Table with chair as per technical specifications in Part-D (technical specification 

of Material) of tender document. (For this item, rates taken notionally as one paise (Rs. 0.01). Pl. ignore 

this rate and fill your rate in the rate column.). Inspection by Consignee. 

 

 

37 

37 30.00 Set 0.01 0.30 AT Par 0.30 Rs. 

Description:- supply of furniture for OFC room.1. Executive chair revolving (Godrej) make PCH-7102) 

bearing series low back floated chair normal arms cushioned chair 03 nos. 2.Executive table size (Godrej 

make T-9) 72*36*30" with 03 Nos. drawers one side locked cabinet on other side. (For this item, rates 

taken notionally as one paise (Rs. 0.01). Pl. ignore this rate and fill your rate in the rate column.). 

Inspection by Consignee. 

 

 

38 

38 20.00 Numbers 0.01 0.20 AT Par 0.20 Rs. 

Description:- Supply new cup board almirah with crc sheet and good quality paint size 6 feet x 3 

feet. Make godrej or similar as per technical specifications in Part-D (technical specification of Material) 

of tender document. (For this item, rates taken notionally as one paise (Rs. 0.01). Pl. ignore this rate and 

fill your rate in the rate column.). Inspection by Consignee. 

 

 

 

39 

39 180.00 Man-
Week 

0.01 1.80 AT Par 1.80 Rs. 

Description:- Training of Railway staff at the factory premises of manufacturer of IP-MPLS equipment 

(or) at a reputed training institution as approved by railway executive in charge as per RDSO technical 
document no. STT/TAN/IP-MPLS/2020 Ver 3.0 or latest and as specified in Part-D (Guidelines for 

Installation and Execution part) of tender document. (Unit Man Week). (For this item, rates taken 

notionally as one paise (Rs. 0.01). Pl. ignore this rate and fill your rate in the rate column.). Inspection by 

Consignee. 

 

 

40 

40 318.00 Numbers 0.01 3.18 AT Par 3.18 Rs. 

Description:- Supply and installation of DC Power distribution panel to cater DC power requirements of 

IPMPLS/ STM Multiplexers/ PD Muxes / EOW / FANS to be fixed in 19" rack. (Minimum 8 Nos of DC 
distribution arrangement with MCB's of suitable rating for -ve. Connecting copper strip for +ve). (For this 

item, rates taken notionally as one paise (Rs. 0.01). Pl. ignore this rate and fill your rate in the rate 

column.). Inspection by Consignee.. 

 41 295.00 Numbers 0.01 2.95 AT Par 2.95 Rs. 

 
 

41 Description:- Supply of 16 Ampere 2 Pole DC MCB as per technical specifications in Part-D (technical 

specification of Material) of tender document. (For this item, rates taken notionally as one paise (Rs. 

0.01). Pl. ignore this rate and fill your rate in the rate column.). Inspection by Consignee.. 

 

42 

42 110.00 Numbers 0.01 1.10 AT Par 1.10 Rs. 

Description:- Supply of 32A Two pole DC MCB as per technical specifications in Part-D (technical 

specification of Material) of tender document. (For this item, rates taken notionally as one paise (Rs. 

0.01). Pl. ignore this rate and fill your rate in the rate column.). Inspection by Consignee. 

 

43 

43 30.00 Numbers 0.01 0.30 AT Par 0.30 Rs. 

Description:- IO sensors custom Hardware as per technical specifications in Part-D (technical 

specification of Material) of tender document. (For this item, rates taken notionally as one paise (Rs. 

0.01). Pl. ignore this rate and fill your rate in the rate column.). Inspection by Consignee. 

 

 

 

44 

44 120.00 Numbers 0.01 1.20 AT Par 1.20 Rs. 

Description:- Supply of 100 pair Krone Terminal Box complete with mounting arrangement. Made of MS 

sheet of thickness 0.8mm.Cable entry hole with washers. Color powdered coated. Back mount frame 
plate.10No.s of Krone modules.Each krone module with 10 ports. Suitable to connect 0.6mm wire. Lock 

and Key system. Make: BSNL/ KRONE/ IHT or similar. (For this item, rates taken notionally as one paise 

(Rs. 0.01). Pl. ignore this rate and fill your rate in the rate column.). Inspection by Consignee.. 

 

 

45 

45 62.00 Numbers 0.01 0.62 AT Par 0.62 Rs. 

Description:- Supply of 100 pair Krone type connectors with mounting base unit and with CT Box 

[non metallic]. Necessary required materials shall be supplied by the contractor. Make- Phonics or 

Similar. (For this item, rates taken notionally as one paise (Rs. 0.01). Pl. ignore this rate and fill your rate 

in the rate column.). Inspection by Consignee. 

 

46 

46 62.00 Numbers 0.01 0.62 AT Par 0.62 Rs. 

Description:- Termination of 100 pair Krone type connectors and terminating of pair cable with Teak 

wood plank as directed by engineer at site. (For this item, rates taken notionally as one paise (Rs. 

0.01). Pl. ignore this rate and fill your rate in the rate column.). Inspection by Consignee. 

 

47 

47 168.00 Numbers 0.01 1.68 AT Par 1.68 Rs. 

Description:- SUPPLY OF 12 PAIR C.T BOX (METAL BOX) WAGO TYPE WITH 

DISCONNECTION AND 
RECONNECTION FACILITY. (For this item, rates taken notionally as one paise (Rs. 0.01). Pl. ignore this 

rate and fill your rate in the rate column.). Inspection by Consignee. 
 48 50.00 Numbers 0.01 0.50 AT Par 0.50 Rs. 



 

48 

Description:- Supply of Media converter with required accessories and including all necessary 

connecting cable Make HCL/Digisol/ Dlink/Mrotek/iball or similar and as per technical specifications in 

Part-D (technical specification of Material) of tender document. (For this item, rates taken notionally as one 

paise (Rs. 0.01). Pl. ignore this rate and fill your rate in the rate column.). Inspection by Consignee. 

 

 

49 

49 8400.00 Numbers 0.01 84.00 AT Par 84.00 Rs. 

Description:- Supply of 10 pair Disconnecting IDC Module (Krone type) of Make Krone, Baton, MX 

only. Firm to submit documentary evidence with supply that item is procure from OEM. (For this item, 

rates taken notionally as one paise (Rs. 0.01). Pl. ignore this rate and fill your rate in the rate column.). 

Inspection by Consignee. 

 

 

50 

50 15000.00 Metre 0.01 150.00 AT Par 150.00 Rs. 

Description:- Laying of OFC/ STP/ Power/ data/ Telecom/ PA cables in trenches & casing along with 

fixing of casing capping.clamps and hose to be provided by firm where ever bends/ curves, as per the 

instruction of site Engineer. (For this item, rates taken notionally as one paise (Rs. 0.01). Pl. ignore this 

rate and fill your rate in the rate column.). Inspection by Consignee. 

 

51 

51 16.00 Numbers 0.01 0.16 AT Par 0.16 Rs. 

Description:- Supply of 0 db optical connector. (For this item, rates taken notionally as one paise (Rs. 

0.01). Pl. ignore this rate and fill your rate in the rate column.). Inspection by Consignee. 

 

52 

52 16.00 Numbers 0.01 0.16 AT Par 0.16 Rs. 

Description:- Supply of 5 db optical connector. (For this item, rates taken notionally as one paise (Rs. 

0.01). Pl. ignore this rate and fill your rate in the rate column.). Inspection by Consignee. 

 

53 

53 16.00 Numbers 0.01 0.16 AT Par 0.16 Rs. 

Description:- Supply of 10 db optical connector. (For this item, rates taken notionally as one paise 

(Rs. 0.01). Pl. ignore this rate and fill your rate in the rate column.). Inspection by Consignee. 

 

 

 

54 

54 64.00 Set 0.01 0.64 AT Par 0.64 Rs. 

Description:- Supply, installation, testing & commissioning of Ring Earth as per RDSO Specification 

No. RDSO/SPN/197/2008 or latest amendment and RDSO drawing No. SDO/RDSO/E&B/001 and 

002. All the consumables for mounting the copper tape/bus bar, copper lugs with stainless steel nut and 

bolts, copper bus bar etc. will be supplied by the contractor. (For this item, rates taken notionally as one 

paise (Rs. 0.01). Pl. ignore this rate and fill your rate in the rate column.). supply material will be 

inspected by RDSO. Installation will be inspection by Consingee). 

 55 185.00 Set 0.01 1.85 AT Par 1.85 Rs. 



55 Description:- Supply of Maintenance Free Earth As per RDSO/SPN/197/2008 or latest consisting of :1) 

Copper bond steel electrode 3 Mtr long 17 mm dia with copper bonding thickness of min.250 micron & 

UL listed & marked -01 No 2) Earth enhancement compound RDSO Approved in sealed bag of 

10Kgs- 03 No 3) Copper strip 150x25x6 mm -02 No 4) Copper strip 300x25x6 mm -01 No 5)35 Sqmm 

Copper Cable to connect earth electrod to MEEB-15 Mtr Approx. (For this item, rates taken notionally as 

one paise (Rs. 0.01). Pl. ignore this rate and fill your rate in the rate column.). Inspection by RDSO. 

 

 

 

56 

56 185.00 Numbers 0.01 1.85 AT Par 1.85 Rs. 

Description:- Installation of unit earth as per RDSO/SPN/197/2008 ver I or latest, to construct earthing 

of </= 1 Ohm consisting of a. digging the earth to required depth, insertion of electrode, filling of earth 

enhancing compound & construction of chamber, measurement of earth value and all other work of 

earthing as per code of practice. All the consumables for mounting the copper tape inside the relay 

room, Exothermic weld materials and tools & fixtures for the welding Copper tapes and Electrodes etc 
shall be arranged by the contractor. (For this item, rates taken notionally as one paise (Rs. 0.01). Pl. 

ignore this rate and fill your rate in the rate column.).Inspection by Consingee. 

 

 

57 

57 500.00 Numbers 0.01 5.00 AT Par 5.00 Rs. 

Description:- Supply, installation, testing and commissioning of Portswise analog extension licenses.The 

system shall be compatible to the existing Server/system exchange over divisions. (For this item, rates 

taken notionally as one paise (Rs. 0.01). Pl. ignore this rate and fill your rate in the rate column.). 

Inspection by Consignee. 

 

 

58 

58 1250.00 Metre 0.01 12.50 AT Par 12.50 Rs. 

Description:- Supply of Paramite Battery Wire / Cable 16 Sq.mm size 126/0.4 mm upto 1100 V, Flexible, 

Single Core, PVC Insulated, Unsheathed, shall be conforming to as per RDSO Specification No. 

conforming to RDSO Specn.No. RDSO/PE/Spec/TL/0027-2002 (Rev 0) or later. (For this item, rates 
taken notionally as one paise (Rs. 0.01). Pl. ignore this rate and fill your rate in the rate column.). 

Inspection by Consignee. 

 

59 

59 100.00 Numbers 0.01 1.00 AT Par 1.00 Rs. 

Description:- Supply and installation of 1 KVA UPS of Tata Libert, APC or Microtek make only.(For this 

item, rates taken notionally as one paise (Rs. 0.01). Pl. ignore this rate and fill your rate in the rate 
column.). (Inspection by Consignee.) 

 

 

 

60 

60 11.00 Numbers 0.01 0.11 AT Par 0.11 Rs. 

Description:- Supply of Network Monitoring System equivalant to HP 68.6 cm (27) All-in-One Desktop 

PC 27-cr0403in 13th Generation Intel Core™ i7 processor Windows 11 Home Single Language with 

Microsoft office 68.6 cm (27) diagonal FHD, Antiglare IPS display with Intel UMA Graphics 16 GB DDR4 

RAM 1 TB SSD Solid State Drive Or with Latest higher configuration. (For this item, rates taken 

notionally as one paise (Rs. 0.01). Pl. ignore this rate and fill your rate in the rate column.). Inspection by 

Consignee. 

 

61 

61 10370.00 Metre 0.01 103.70 AT Par 103.70 Rs. 

Description:- Supply of STP CAT-6 Networking Cable, having identification marks at regular interval, 

make D-Link OR Finolex OR Sterlite OR Digilink. (For this item, rates taken notionally as one paise (Rs. 0.01). 

Pl. ignore this rate and fill your rate in the rate column.). Inspection by Consignee. 

 

 

62 

62 68625.00 Metre 0.01 686.25 AT Par 686.25 Rs. 

Description:- Supply of UTP CAT-6 cable with identification marking on cable at regular interval as 

per technical specifications in Part-D (technical specification of Material) of tender document. (For this 

item, rates taken notionally as one paise (Rs. 0.01). Pl. ignore this rate and fill your rate in the rate 

column.). Inspection by Consignee. 

 

63 

63 500.00 Metre 0.01 5.00 AT Par 5.00 Rs. 

Description:- Supply of switch board cable 0.5 mm / 50 pair as per Specification No GR/WIR-06/03 

Mar2002 or latest of Finolex/ Havells/ Delton or similar. (For this item, rates taken notionally as one paise 

(Rs. 0.01). Pl. ignore this rate and fill your rate in the rate column.). Inspection by Consignee). 

 

 

64 

64 6000.00 Metre 0.01 60.00 AT Par 60.00 Rs. 

Description:- Supply of 20 pair Switch board cable of 0.5mm dia conductor as per TEC Spc: GR/WIR- 

06/03 of march 2002 make delton/ Finolex/ Polycab or similar. (For this item, rates taken notionally as one 

paise (Rs. 0.01). Pl. ignore this rate and fill your rate in the rate column.). Inspection by Consignee. 

 

65 

65 1600.00 Metre 0.01 16.00 AT Par 16.00 Rs. 

Description:- Supply of switch board cable 0.5 mm/ 10 pair as per Specification No GR/WIR-06/03 

Mar2002 or latest of Finolex/ Havells/ Delton or similar. (For this item, rates taken notionally as one paise 
(Rs. 0.01). Pl. ignore this rate and fill your rate in the rate column.). Inspection by consignee. 

 

 

66 

66 3000.00 Metre 0.01 30.00 AT Par 30.00 Rs. 

Description:- Supply of multi strand PVC insulated flexible power copper cable, size: 3 coreX2.5 

sqmm individually PVC insulated &overall PVC sheathed 1.1 KV Grade conforming to IS :694 and 8130. 

Make: HAVELLS /FINOLEX /POLYCAB /KEI or similar. (For this item, rates taken notionally as one paise 

(Rs. 0.01). Pl. ignore this rate and fill your rate in the rate column.). Inspection by Consignee. 

 67 1.50 Kilometre 0.01 0.01 AT Par 0.01 Rs. 

 



 

 

 

67 
Description:- Supply of PVC flexible copper cable single core, multistrand 1x25 Sq.mm (196 

conductor each diameter 0.40 +/- 0.01) as per IS 2465/1984 & IS 694/2010 with latest amendment if any 

with insulation thickness of 1.2 mm nominal conductor resistance 0.780 ohms/km and test parameters 

are as per IRS (S) 76/89 (Amd.3). (For this item, rates taken notionally as one paise (Rs. 0.01). Pl. ignore 

this rate and fill your rate in the rate column.). Inspection by Consignee. 

 

68 

68 7000.00 Metre 0.01 70.00 AT Par 70.00 Rs. 

Description:- Supply of PVC Casing Caping Ivory/ White Colour, Size 25 mm x 25 mm. Length, Fire 

Proof, Shock Proof, Termite Proof. (For this item, rates taken notionally as one paise (Rs. 0.01). Pl. 

ignore this rate and fill your rate in the rate column.). Inspection by Consignee. 

 

 

69 

69 3000.00 Metre 0.01 30.00 AT Par 30.00 Rs. 

Description:- Supply of PVC Rigid/Conduict pipes and its fixing accessories 25mm x 1mm thickness 

of Precision/ PLASTO/ Presto teak make or similar. Sample to be approved before supplying. (For this 

item, rates taken notionally as one paise (Rs. 0.01). Pl. ignore this rate and fill your rate in the rate column.). 

Inspection by Consignee. 

 



 

 

Central Railway 

Tender Document 

 
Name of the Work: Supply, Installation, Testing and 

commissioning of IP-MPLS network equipments at 

various stations of Mumbai, Pune, Solapur, Bhusawal 

and Nagpur Divisions of Central Railway for unified 

communication backbone on Indian Railways. 

 

 
TenderNoticeNo.CR-BB-SNT-P-TELE-2025-39 

 
Office of the 

Dy.CSTE (Project), Mumbai. 

 
 
 
 

 

Digitally signed by
SUNEEL SHARMA
Date: 2025.09.09
11:08:21 IST
Reason: IREPS-CRIS
Location: New Delhi

Signature Not
Verified
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Part–A 

 
Notice Inviting Tender
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NIT HEADER 

 

 
Name of Work 

“Supply, Installation, Testing and commissioning of 
IP-MPLS network equipments at various stations of 
Mumbai, Pune, Solapur, Bhusawal and Nagpur 
Divisions of Central Railway for unified 
Communication back bone on Indian Railways.” 

Bidding type Normal Tender 

Tender Type Open Bidding System 
Two Packet 
System 

Tender Closing 
Date Time 

26/09/2025 
15:00 

  

Pre-Bid 
Conference 
Required 

 
YES 

Pre-Bid 
Conference Date 
Time 

 
07/08/202511:30 

Advertised 
Value 

75,31,00,974.72/- Tendering 
Section 

PROJECT 

 
Bidding Style 

Single Rate for 
Each Schedule 
Item 

  

Earnest Money/ 
Bid security 
(Rs.) 

 
39,15,500/- 

Validity of Offer 

(Days) 

 
90 

Tender Doc. 
Cost (Rs.) 

0.00 
Period of 
Completion 

12 Months 

Contract Type Works 
Contract 
Category 

Expenditure 

Ranking Order 
for Bids 

Lowest to 
Highest 

Are Joint Venture 
(JV) firms 
allowed to bid 

 
Yes 

Number of JV 
Members 
allowed 

 
2 

Number of 
Consortium 
Members allowed 

 
No 

Are Consortium 
allowed to bid 

No 
  

The prospective tenderers are requested to visit the website 
https://www.ireps.gov.in for all the details of tender from time to time before the 
date of closing for submission of tender to note any changes / updates / 
corrigenda, if any. 

Tenderer should participate electronically only in above E-tender through 
websitehttps://www.ireps.gov.in& submission of manual offers against E-tender is 
not allowed. Manual offers, if submitted shall neither be opened nor be considered. 

For any enquiry, may contact at our office address of Dy.CSTE/Project/BB  

 

 

http://www.ireps.gov.in/
http://www.ireps.gov.in/
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Address:     Dy.CSTE (Project) Mumbai 

               Officeof Sr.DSTE/Co. (Mumbai),   

               1st Floor Parcel Building, above Platform no. 13, 

               CSMT Station Mumbai 400001.  

   Mob No.:   8828119803 

   Email id:     dycsteprojectbb@gmail.com 

 

about:blank
about:blank
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Part–B 
 
 

 
Instructions & Guidelines for 

Submitting e-Tenders
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INSTRUCTIONS & GUIDELINES FOR SUBMITTING e-TENDERS 

REVISED AS PER GCC APRIL 2022 

 
A. All information and documents submitted by the tenderer shall be complete and 

legible. In case of any information/document submitted by the tenderer, as 

visible/downloaded from IREPS portal, being incomplete or illegible, the offer 

shall be evaluated based on the information/document submitted by the 

tendererandlegibletoRailway.DecisionofRailwaysinthisregardshallbefinal and 

binding on the tenderer. 

 

 
B. Tenderers shall go through the entire tender documents and familiarize 

themselves with schedule of work, scope of work, conditions of contract, technical 

specifications, regulations of the tender etc. and submit their offer complete in all 

respects, duly furnishing all the documents and details required for a valid offer. 

Railway reserves the right to evaluate the tenders as per their 

ownstandards/practices.Noclaimofthetenderershallbeentertained/accepted on 

account of any ignorance of the tenderer, any information/document not 

submitted by them or any incomplete/illegible document submitted by them. 

 
 

C. Tenderer/s are advised to read the instructions given below and strictly ensure 

that all the compulsory & important documents as mentioned herein, are 

uploaded before submitting their tender. No document submitted after Tender 

Closing Time shall not be considered for evaluation of tender, unless specifically 

mentioned in this tender document. 

 

 
1. Submission of tenders shall be ONLY through e –tendering on the website 

www.ireps.gov.in 

 
 

2. The tenderer shall clearly specify whether the tender is submitted on his 

own (proprietary Firm) or on behalf of a Partnership Firm/Company/Joint 

Venture (JV)/Registered Society/Registered Trust/Hindu Undivided er(s) 

shall enclose the attested copies of the constitution of their concern, and copy 

of PAN Card along with their tender. Tender Documents in such cases are to 

be signed by such persons as may be legally competent to sign them on behalf 

of the firm, company, association, trust or society, as the case may be.

http://www.ireps.gov.in/
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3. If it is NOT mentioned in the submitted tender that tender is being 

submitted on behalf of a Sole Proprietorship Firm /Partnership Firm/Joint 

Venture/Registered Company etc, then the tender shall be treated as 

having been submitted by the individual who has signed the tender. 

The tenderer whether sole proprietor/a company or a partnership firm/joint 

venture (JV)/registered society/registered trust/HUF/LLP, etc., if they want to 

act through agent or individual partner(s), should submit along with the tender, 

a copy of power of attorney duly stamped and authenticated by a Notary Public 

or by Magistrate in favour of the specific person whether he/they be partner(s) 

of the firm or any other person, specifically authorizing him/them to sign the 

tender, submit the tender and further to deal with the Tender/Contract upto the 

stage of signing the agreement except in case where such specific person is 

authorized for above purposes through a provision made in the partnership 

deed/Memorandum of Understanding/Article of Association/ Board resolution, 

failing which tender shall be summarily rejected. 

A separate power of attorney duly stamped and authenticated by a Notary 

Public or by Magistrate in favor of the specific person whether he/they be 

partner(s) of the firm or any other person, shall be submitted after award of 

work, specifically authorizing him/them to deal with all other contractual 

activities subsequent to signing of agreement, if required. 

Tenderer shall download and submit Tender Document with the Digital 

Signature Certificate (DSC) in the name of participating Tendering Firm 

(Proprietorship/Partnership Firm / Company / Joint Venture (JV) / Registered 

Society /Registered Trust / Hindu Undivided Family (HUF) / Limited Liability 

Partnership (LLP) etc as applicable) or the person authorized to submit the 

Tender. 

Digital Signature of Tenderer/Authorized Signatory on Tender Document &all 

Supporting Document. 

 
 

Note: If the Power of Attorney is executed and issued overseas, the document 

will also have to be legalized by the Indian Embassy and notarized in the 

jurisdiction where the Power of Attorney is being issued. However, the Power 

of Attorney provided by Bidders from countries that have signed the Hague 

Legislation Convention 1961 are not required to be legalized by the Indian 

Embassy if it carries a conforming Apostille Certificate. 

 
 

(Ref: Clause 14(i), 14(iii) & 15 of TENDER FORM (Second Sheet) of GCC 

APRIL 2022).
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4. The tender must be accompanied by a Bid Security as mentioned in Para 

5 of Part-1, Instruction to Tenderers (ITT) of GCC APRIL 2022,Para 6(a), 

17.5 & 18.6 of TENDER FORM (Second Sheet) along with Annexure- VIA 

of GCC APRIL 2022, failing which the tender shall be summarily rejected. 

 

 
5. Following documents tabulated at Sr. NO (1) to 15 below, should be furnished 

along with tender and should be submitted online at the time of tender bidding. 

Tenders not accompanied by these documents will be summarily 

rejected. No post tender communication, in any form will be made or 

entertained, after opening of tenders, in this regard. Railways may however 

call for the originals of the credentials for verification or any 

clarifications/confirmations on the contents of the documents submitted. 
 

List of mandatory documents to be submitted 

Note- Digital Signature of Tenderer/ Authorized Signatory is mandatory on the 

following document. 

Sr. 
No. 

Details 

(1) Tender form (First Sheet) (Ref: Annexure-I to Part-I of GCC APRIL 2022). 

 
(2) 

The tender must be accompanied by a Bid Security as per GCC clause No. 

5 in part I 

 
 
 

 
(3) 

Works(s) completion certificate(s) as per the requirement of Technical 

eligibility criteria as per Clause no 5 of Part –E (Special Conditions of 

Contract) of Tender Document (Ref:Clause 10.1 and for tenderer 

participating as JV firm Clause 17.15.1 of TENDER FORM (Second Sheet) 

of GCC APRIL 2022 as modified vide Special Conditions of Contract and 

Appendix-IIA of Tender Document. 

 
(4) 

Documents as per the requirement of financial eligibility criteria as per 

Clause no 5 of Part –E (Special Conditions of Contract) of Tender Document 

(Ref: Clause10.2 and for tenderer participating as JV firm Clause 

 

 
17.15.2 of TENDER FORM (Second Sheet) along with Annexure- VIB of 

GCC APRIL 2022) 
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(5) 

Documents for evaluating the Bid Capacity, for tenders having advertised 

value more than Rs.20.00 crore (Ref: Clause 10.3 and for tenderer 

participating as JV firm Clause 17.15.3 of TENDER FORM (Second Sheet) 

along with Annexure-VI of GCC APRIL 2022 and Appendix-III). 

 
 

 
(6) 

Certificate, stating that the tenders/s are liable to be disqualified and all their 

statements/documents submitted alongwith bid are true and factual, as per 

Annexure-V and V(A) – if applicable (Ref: Para 6.1 of Part-1, Instruction to 

Tenderers (ITT) of GCC APRIL 2022). 

Sr. 

No 

 
Requirements 

 
Documents required/Remarks 

(7) Whether the 

tender is 

submitted on his 

own (Proprietary 

Firm) 

/Partnership Firm 

/ Company / Joint 

Venture (JV) / 

Registered 

Society  / 

Registered Trust/ 

Hindu Undivided 

Family (HUF) / 

Limited Liability 

Partnership (LLP) 

etc. 

Attested copies of the constitution of their concern, 

GST Registration certificate and copy of PAN Card 

along with their tender. Tender Documents to be signed 

by person legally competent to sign them. 

If it is NOT mentioned in the submitted tender that 

tender is being submitted on behalf of a Sole 

Proprietorship firm / Partnership Firm / Joint Venture / 

Registered Company etc., then the tender shall be 

treated as having been submitted by the individual who 

has signed the tender. 

A copy of power of attorney duly stamped and 

authenticated by a Notary Public or by Magistrate in 

favour of the specific person whether he/they be 

partner(s) of the firm or any other person, specifically 

authorizing him/them to sign the tender etc. 

(8) Tenderer (Other than JV) has to submit all the documents as mentioned 

below. (Ref: Clause 14(ii) (a) to (c), (e) to (g), (iv) and 18.10 of TENDER 

FORM (Second Sheet) of GCC APRIL 2022). 

 
Type of Firm Documents to be submitted 

 
(a) Sole All documents in terms of GCC Para 10 of the Tender 

 

 
Proprietorship 

Firm: 

Form (Second Sheet) 
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(b) HUF: (i) A copy of notarized affidavit on Stamp Paper 

declaring that he who is submitting the tender on 

behalf of HUF is in the position of ‘Karta’ of Hindu 

Undivided Family (HUF) and he has the authority, 

power and consent given by other members to act 

on behalf of HUF. 

(ii) All other documents in terms of Para 10 of the 

Tender Form 

 
(c) Partnership 

Firm: 

(i) A notarized copy of the Partnership Deed or a copy 

of the Partnership deed registered with the 

Registrar. 

(ii)  A notarized or registered copy of Power of 

Attorney 

(iii) An undertaking by all partners of the partnership 

firm that they are not blacklisted or debarred by 

Railways or any other Ministry / Department of the 

Govt. of India from participation in tenders / 

contracts as on the date of submission of bids, 

either in their individual capacity or in any firm / LLP 

in which they were / are partners /members. 

NOTE: THIS DOCUMENT SHOULD BE SIGNED BY 

ALL THE PARTNERS OF THE FIRM. 

(iv) All other documents in terms of Para 10 of the 

Tender Form 

 
(d) Company 

registered under 

Companies Act- 

2013: 

(i) The copies of MOA (Memorandum of Association) 

/AOA(Articles of Association) of the company 

(ii) A copy of Certificate of Incorporation. 

(iii) A copy of Authorization/Power of Attorney issued 

by the Company (backed by the resolution of Board 

of Directors) in favour of the individual to sign the 

tender on behalf of the company and create liability 

against the company. 

(iv) All other documents in terms of Para 10 of the 

Tender Form (Second Sheet) at Page 12-16 of 

GCC APRIL 2022. 
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(e) LLP (Limited 

Liability 

Partnership) 

registered under 

LLP Act-2008: 

(i) A copy of LLP Agreement 

(ii) A copy of Certificate of Incorporation 

(iii) A copy of Power of Attorney/Authorization issued 

by the LLP in favour of the individual to sign the 

tender on behalf of the LLP and create liability 

against the LLP. 

(iv) An undertaking by all partners of the LLP that 

they are not blacklisted or debarred by Railways or 

any other Ministry / Department of the Govt. of India 

from participation intenders/contracts as on the 

date of submission of bids, either in their individual 

capacity or in any firm/LLP or JV in which they were 

/ are partners/members. 

NOTE: THIS DOCUMENT SHOULD BE SIGNED BY 

ALL THE PARTNERS OF THE FIRM. 

(v)  All other documents in terms of Para 10 of the 

Tender Form (Second Sheet) 

 
(f) Registered 

Society & 

Registered Trust: 

(i) A copy of Certificate of Registration. 

(ii) A copy of Memorandum of Association of Society / 

Trust Deed. 

(iii) A copy of Power of Attorney in favour of the 

individual to sign the tender documents and create 

liability against the Society/Trust. 

(iv) A copy of Rules & Regulations of the Society. 

(v) All other documents in terms of Para 10 of the 

Tender Form (Second Sheet) 

09 In case the tenderer is a Joint Venture (JV) firm, tenderer has to 

submit all the documents as mentioned below 

 
I. Copy of Memorandum of Understanding (MoU) duly executed by the 

JV members on a stamp paper, shall be submitted by the JV along 

with the tender. The complete details of the members of the JV, their 

share and responsibility in the JV etc. particularly with reference to 

financial, technical and other obligations shall be furnished in the 

MoU. (Ref: Clause 17.6 of TENDER FORM (Second Sheet) of GCC 

APRIL 2022 &Appendix-VIII of the Tender Document). 
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II. Documents of JV Members:(Ref: Clause 17.14 of TENDER FORM 

(Second Sheet) of GCC APRIL 2022). 

In case one or more of the members of the JV is/are: 

 
Type of Firm Documents to be submitted 

 
a)Partnership 

Firm: 

(i) A notarized copy of the Partnership Deed or a copy 

of the Partnership deed registered with the 

Registrar. 

(ii) A copy of consent of all the partners or individual 

authorized by partnership firm, to enter into the 

Joint Venture Agreement on a stamp paper, 

(iii) A notarized or registered copy of Power of Attorney 

in favour of the individual to sign the MOU/JV 

Agreement on behalf of the partnership firm and 

create liability against the firm. 

(iv) An undertaking by all partners of the partnership 

firm that they are not blacklisted or debarred by 

Railways or any other Ministry / Department of the 

Govt. of India from participation in tenders / 

contracts as on the date of submission of bids, 

either in their individual capacity or in any firm/LLP 

in which they were / are partners/members. 

NOTE: THIS DOCUMENT SHOULD BE SIGNED 

BY ALL THE PARTNERS OF THE FIRM. 

 
b) Proprietary 

Firm or 

HUF: 

A copy of notarized affidavit on Stamp Paper declaring 

that his Concern is a proprietary Concern and he is sole 

proprietor of the Concern OR he who is signing the 

affidavit on behalf of HUF is in the position of ‘Karta’ of 

Hindu Undivided Family (HUF) and he has the authority, 

power and consent given by other members to act on 

behalf of HUF. 

 
c)Companie s (i)  A copy of resolutions of the Directors of the 

Company, permitting the company to enter into a 

JV agreement; 

(ii) The copies of MOA (Memorandum of Association) 

/AOA (Articles of Association) of the company; 
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(iii) A copy of Certificate of Incorporation; and 

(iv)  A copy of Authorization / copy of Power of 

Attorney issued by the Company (backed by the 

resolution of Board of Directors) in favour of the 

individual to sign the tender, sign MOU / JV 

Agreement on behalf of the company and create 

liability against the company. 

 
d)LLP firm/s (i) A copy of LLP Agreement 

(ii) A copy of Certificate of Incorporation of LLP 

(iii) A copy of resolution passed by partners of LLP firm, 

permitting the Firm to enter into a JV agreement 

(iv) A copy of Authorization /copy of Power of Attorney 

issued by the LLP firm (backed by resolution 

passed by the Partners) in favour of the individual, 

to sign the tender and/or sign the MOU/ JV 

agreement on behalf of the LLP and create liability 

against the LLP. 

(v) An undertaking by all partners of the LLP that they 

are not blacklisted or debarred by Railways or any 

other Ministry / Department of the Govt. of India 

from participation in tenders / contracts as on the 

date of submission of bids, either in their individual 

capacity or in any firm/LLP or JV in which they were 

/ are partners/members. 

NOTE: THIS DOCUMENT SHOULD BE SIGNED BY 

ALL THE PARTNERS OF THE FIRM. 

 
e)Society/s or 

Trust/s 

(i) A copy of Certificate of Registration 

(ii) A copy of Memorandum of Association of 

Society/Trust Deed 

(iii) A copy of Rules & Regulations of the Society 

(iv) A copy of Power of Attorney, in favour of the 

individual to sign the tender documents and create 

liability against the Society/Trust. 

 
6. Compliance of Employment/Partnership, etc. of Retired Railway 

Employees as per Clause 16 of TENDER FORM (Second Sheet) of GCC 
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APRIL 2022, failing which contract is liable to be dealt in accordance with 

provisionofClause62ofStandardGeneralConditionofContractofGCC 

APRIL 2022 (Note: Information/Certification should be given as per 

‘Appendix-IV’ of the Tender/Technical Bid Document). 

7. Tenderers shall note that the submission of other following supporting 

documents, is important and they shall ensure the same at the time of 

online bidding of tender. However, Railways may seek 

clarifications/details/documents in this regard. 

(a) Copy of Vendor Mandate Formas per Appendix-VII of the Tender 

Document. All payments to the agency (including the refund of the Earnest 

Money (EMD) of the unsuccessful bidder) will be remitted through NEFT. 

The Tenderer is required to declare Bank details and A/C No. etc.in Vendor 

Mandate Form. 

(b) Copy of the complete details of the firm as per Appendix-I of the 

Tender/Technical Bid Document, to which all correspondences shall be 

made by the Railway. 

(c) Copy of the list of the Personnel/ Organization of the tenderer on hand 

and proposed to be engaged for this tender as per Appendix-IV of the 

Tender/Technical Bid Document. 

(d) Copy of list of the plants & machinery of tenderer available on hand 

and proposed to be inducted and hired for this tender as per 

Appendix-V of the Tender/Technical Bid Document. 

 
 

8. The Railway reserves the right to verify all statements, information and 

documents submitted by the bidder in his tender offer, and the bidder 

shall when so required by the Railway, make available all such 

information, evidence and documents as may be necessary for such 

verification. Any such verification or lack of such verification, by the 

Railway shall not relieve the bidder of its obligations or liabilities 

hereunder nor will it affect any rights of the Railway there under. 

9. Any clarification submitted by a Bidder that is not in response to a 

request by the Railway shall not be entertained or considered 

10. The definition of Similar Nature of Work for Technical Eligibility Criteria shall 

be as given below: 

“Any work involving supply installation testing and 

commissioning of  

● IPMPLS equipment  OR  

● IP based networking system OR  

● OFC based telecommunication system   OR  
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● IP exchanges   OR  

● VOIP based train control communication system    OR  

● Radio based communication system OR  

● work involving supply installation and commissioning of 

OPGW system.” 

11. Pre-Bid Conference: 

(a) Pre-Bid conference will be held with the prospective bidders for 

Technical and Commercial discussions/clarifications. Date, Time & 

Venue of Pre-Bid Conference are as mentioned below. Pre-Bid 

queries/suggestions shall be submitted by the Date & in the Mode as 

mentioned below. Signed copy on prospective bidder’s letter head as 

well as editable soft copy (like word, excel) of the query/suggestion 

format is to be sent. 

(ii) All queries/ suggestions received upto last submission day and time of 

pre-bid query shall be taken into consideration. Queries/suggestions 

received after the stipulated date, may not be considered. Railway may 

at its discretion, answer/ accept these suggestions/clarifications in the 

Pre-Bid meeting. 

(iii) Maximum two persons shall be allowed to accompany the prospective 

bidder in Pre-Bid conference. 

a) Last date and time for submission of queries for Pre-Bid conference: 

18:00 Hrs. one day before Pre-Bid Conference. 

b) Mode of submitting queries/ suggestions: Through email at e-mail 

address mentioned in item No. 13 given below. 

c) Date & Time of Pre-Bid Conference: As mentioned in NIT. 

d) Venue of Pre-Bid Conference: 

Or prospective bidders may attend the Pre-Bid Conference on-line using 

the link given below: 

https://railnet26.webex.com/railnet26/j.php?MTID=m2188a6d605

2ca27b7b9e3118f049ec29 

Thursday, 7 August, 2025 11:30 | 3 hours 30 minutes | 

(UTC+05:30) Chennai, Kolkata, Mumbai, New Delhi 

Meeting number: 2513 185 7305 

Password: 5678 (5678 when dialing from a video 

system) 

12. DELETED 

13. All correspondence regarding the tender shall be addressed to: 
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Name of Officer  : Dy.CSTE/ Project/ BB   

Address   : Dy.CSTE  (Project) Mumbai  

  Office of Sr.DSTE/Co. (Mumbai), 

  1st Floor Parcel Building, 

  Above Platform no.13, 

  CSMT Station. Mumbai 400001. 

Mob No.  :8828119803 

  Email id   :dycsteprojectbb@gmail.com 

 

14. JPO for undertaking digging work: Board (MI) has approved broad 

guidelines for procedure to be adopted by Zonal Railways for protection of 

cables while undertaking digging work in their vicinity. These guidelines are in 

supersession of JPO issued. This is in accordance with the instructions issued 

by Civil Engineering Dept. of Railway Board vide letter No.2023/CE- 

I/EDCE(G)/Misc. Dated 18.04.2023 or latest. Contractor has to execute the 

excavation work acceding to conditions mentioned in JPO. 

 

 
15. System of Quoting Rates 

I. Railway is inviting itemized rates against this Tender. Tenderers to 

please note that rates for each schedule items have been intentionally 

kept undisclosed to the bidders and instead the total estimated cost of 

the entire detailed work schedule as a whole, has been published in the 

tender document. For the purpose of uploading the tender schedules 

on IREPS portal, estimated rates of all the schedule items have been 

filled notionally one paisa only (Rs0.01) and quantities are filled as per 

the estimated requirement. 

To arrive at the estimated total cost of each schedule of the work the 

balance schedule amount has been built as a separate pseudo item for 

each schedule taking quantity as one unit. 

Hence, tenderer has to quote their actual offered rates against each 

item in the detailed Schedule in the IREPS portal itself to cover the 

entire scope of the work. 

II. Please fill in one paisa only (Rs 0.01) in rate column for the pseudo 

items. Quantity for the pseudo item being one unit, it will add to the total 

cost by one paisa only (Rs 0.01). In case bidder(s) by mistake fill any 

other figure, then the same will be replaced by one paise and corrected 

amount for the entire work will be worked out for the purpose of ranking 

of financial bids. 

III. The quoted rates against all the individual items of Schedules should 

be commensurate with the concerned items and be inclusive of cost of 

supply of minor materials, petty hardware and accessories essential for 

installation. 

IV. Rate quoted by the Tenderer should include all Taxes & duties. 

Note for GST: All the tenderer should ensure that they are GST complaint & 

mailto:dycsteprojectbb@gmail.com
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their quoted tax structure/ rates are as per GST law. 

16. OEMs should provide 24/7 technical support. 

17. OEM should have proven facilities for engineering, manufacture, 

assembly, integration, testing”. 
 

 

 
Following Documents is also to be submitted 

by the bidder 

 

01 Compliance of Employment / Partnership etc. of Retired Railway 

Employees as per Clause 16 of TENDER FORM (Second Sheet) 

Desirable 

02 Copy of Vendor Mandate Form Desirable 

03 Copy of the complete details of the firm to which all 

correspondences shall be made by the Railway. 

Desirable 

04 Copy of the list of the Personnel / Organization of the tenderer on 

hand and proposed to be engaged for this tender as per 

Appendix-IV of the Tender / Technical Bid Document. 

Desirable 

 

05 Copy of list of the plants & machinery of tenderer available on 

hand and proposed to be inducted & hired for this tender as per 

Appendix-V of the Tender / Technical Bid Document. 

Desirable 

NOTE 

The Railway reserves the right to verify all statements, information and documents 

submitted by the bidder in his tender offer, and the bidder shall when so be required by 

the Railway, make available all such information, evidence and documents as may be 

necessary for such verification. Any such verification or lack of such verification, by the 

railway shall not relieve the bidder of its obligations or liabilities hereunder nor will it affect 

any rights of the railway thereunder. 
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e-Tender Notice No.: 

 

 
Name of Work: 

APPENDICES  
Appendix-I

 

 
PARTICULARS OFTENDER(S) 

 

 
1. Full name of Contractor/ 

Construction firm 

 
2. Year of Establishment of Firm 

 

 
3. Registered head office Address 

Telephone no, Fax no, 

E-mail address 
 

 
4. Branch office Address, Telephone no, 

Fax no, E-mail address 

 
5. Details of Constitution of firm, 

Names of Partners/ Executive/ 

Power of Attorney holders, etc. 

 
6. Particulars of Registration with Government 

Semi-Govt. Organization, Public Sector 

Undertaking & Local Bodies etc.
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Appendix-II 

e-Tender Notice 

No.:  

Name of Work: 

 
LIST OF WORKS COMPLETE in last 07 (seven) years, ending last day of 

month previous to the one in which tender is invited 

Sr. 

No. 

Name of 

work 

Name of 

Organizati

on for 

whom 

executed 

and 

Contract 

awarding 

authority 

Contract 

agreem

ent No 

and 

Date of 

Award 

Approx. Value of 

Contract 

Date of 

Commencement 

Agreem

ent 

Value 

Final 

Value 

Sched 

uled 

Actual 

1 2 3 4 5 6 7 8 

        

        

        

 

 

Date of Finish Period of Completion Main 

features of 

the work 

Remarks 

Schedul 

ed 

Actual Scheduled Actual 

9 10 11 12 13 14 

      

      

      

 
Note: 

i. Supportingdocuments/certificates(dulyattested)fromtheorganisation with 

whom worked are working should be enclosed. 

ii. Certificate from private individuals for whom such works are executed/ being 

executed shall not be accepted.
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Appendix II A 

Work Completion certificate (Issued by Organization) 

 
Name of Organization- 

 
Postal address, Phone No., Email ID, Fax No- 

 
Letter No. Date:-………. 

 

1. Name of work  

2. Contract Agreement(C/A)No. and date  

3. (i) Name of Contractor with address  

(ii) In case of JV……. Name and % share of individual 

firms. 

 

4. Original value of contract agreement.  

5. Date of award of contract  

6. Has the work physically been completed in all respect, 

If yes, then actual date of physical completion. 

 

7. Work completion date as per contract agreement.  

8. Total payment made in above contract till the date of 

Issue of certificate. 

 

9. Value of contract as completed final value if final bill 

prepared 

 

10. In case of composite work: 

Scope of work covered in the Agreement such as Civil 

work, Signalling work, Telecom work etc. 

 

11. Performance of the contractor:  

 
I hereby certify that above mentioned work has been physically 

completed/substantially completed in all respects per contract agreement. 

 

 
(Signature) 

Name and Designation of officer 

Mobile No. of officer 

Seal of officer
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Appendix-III 

Details as part of Annexure VI of Part-I of GCC 

e-Tender Notice No.: 

Name of Work : 

 
LIST OF WORKS ON HAND: DETAILS OF EXISTING COMMITMENTS. 

BALANCE AMOUNT OF ONGOING WORKS AND WORKS AWARDED NOT YET 

STARTED 

All works in progress and also the works which are awarded to tenderer but yet not 

started up to the date of opening of tender. In case of no works in hand, a ‘NIL’ 

Statement should be furnished. This statement should be submitted duly verified by 

Chartered Accountant. 

Sr. 

No. 

Name of 

work 

Name of 

Organizatio 

n for whom 

executed 

and 

Contract 

awarding 

authority 

Contract 

agreeme 

nt No 

and Date 

of Award 

Approx. Value of Contract Date of 

Commencemen 

t 

Agree 

ment 

Value 

Pay 

ment 

recei 

ved 

Approx. 

balance 

to be 

receive 

d 

Schedu 

led 

Actual 

1 2 3 4 5 6 7 8 9 

         

         

         

 

Date of Finish Period of 

Completion 

%age Progress Reason 

s for 

Delay, 

if any 

Main 

features 

of the 

work 

Remar 

ks 

Schedul 

ed 

Expect 

ed 

Schedul 

ed 

Expect 

ed 

Physic 

al 

Financi 

al 

10 11 12 13 14 15 16 17 18 

         

         

         

         

Note :  
i. Supporting documents / certificates (duly 

attested) from the organisation with 

whom worked are working should be 

enclosed. 

ii. Certificate from private individuals for 

whom such works are executed / being 

executed shall not be accepted.
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Appendix-IV 

e-Tender Notice No.: 

Name of Work: 
 
 

 
LIST OF PERSONELL / ORGANISATION AVAILABLE ON HAND AND 

PROPOSED TO BE ENGAGED FOR THE SUBJECT WORK 
 

 

Sr. No. Name & 

Designation 

Qualification Professional 

Experience 

Remarks 

     

     

     

     

 
 

 
Note: - Supporting documents should be attached 

I hereby certify that no retired Engineer/Gazetted Officer of the Railways who has 

retired within 1 year of date of submission of tender and has not obtained permission 

of competent authority has been engaged by me/our firm. I also certify that none of 

my relative is engaged in S&T/Engineering Department in Central Railway. 

 
 

 
Signature of Tenderer(s)
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Appendix-V 

e-Tender Notice No.: 

Name of Work : 
 

 
A. LIST OF PLANT & MACHINERY (OWNED) AVAILABLE ON HAND AND 

PROPOSED TO BE INDUCTED ON THE SUBJECT WORK 

 

 

r.No. Particulars of 

equipment’s 

o. of units ind/Make Capacity Age and Re 

condition 

marks 

       

       

       

       

       

 
B. LIST OF PLANT & MACHINERY PROPOSED TO BE HIRED FOR THE WORK 

 

Sr. 

No. 

Particulars of 

equipment’s 

No. of units Capacity Remarks 
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Appendix-VI 

DELETED 
 
 

 
Appendix-VII 

 

 
e- Tender Notice No.: 

Name of Work : 

 
MANDATE FORM FOR PAYMENT THROUGH ECS/NEFT 

Firm’s Name   

Firm’s address/ Tel. No. 

/FAX no. /Email.ID 

  

Name of the bank   

Bank Branch Name 

Address / Tel. No. /Fax 
No. /Emial.ID 

  

Account no. (as per Core 

Baking) 

  

Type of Account  Saving / Current / others (please specify) 

MICR Code & IFSC 
Code 

  

 

 
IMPORTANT NOTE: 

Tenderer/s should ensure that they attach a copy of this ‘Mandate Form’, duly 

verified & signed by the Bank Officials along with the EMD instruments, in order 

to enable Railway to release the EMD amount quickly to the unsuccessful tenderers 

through ECS/NEFT. 

 
 
 

 
Signature of Tenderer(s)
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Appendix-VIII 

On Non-judicial stamp of Rs.500/- 

MEMORANDUM OF UNDERSTANDING 

FOR JOINT VENTURE AGREEMENT 

1. This Memorandum of understanding executed this     day 

of  20   between    (Name of Co.)  

 a company registered under the Companies Act 1956 having 

in registered office at   represented through its Director / Authorized 

Representative    (hereinafter referred to as   

  which expression shall unless repugnant to the 

context thereof includes its successors) of the FIRST PART. 

OR 

M/s.     a partnership 

firm registered under the Indian Partnership Act 1932, having its registered 

office at   represented through its 

Partner  Shri    / Authorized 

Representative     (hereinafter 

referred to as   which expression 

shall unless repugnant to the context thereof includes its successors) of the 

FIRST PART. 

AND 

2. M/s.      (Name of Co.)

 a company registered under the Companies 

Act 1956 having in registered office at   represented through its 

Director  or     Authorized 

Representative       (hereinafter 

referred  to as    which expression shall 

unless repugnant to the context thereof includes its successors) of the 

SECOND PART. 

OR 

M/s.   a partnership 

firm registered under the Indian Partnership Act 1932, having its registered 

office at   (hereinafter referred to as 

 which expression shall unless repugnant to the 

context thereof includes its successors) of the SECOND PART. 

AND 

3. This Memorandum of understanding executed this   day 

of  20 between   (Name of 

Co.)   a company registered under the Companies
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Act 1956  having  in registered 

office     through its Director or 

Authorized  Representative      

(hereinafter  referred   to  as     which 

expression shall unless repugnant to the context thereof includes its 

successors) of the THIRD PART. 

OR 

M/s.    a partnership 

firm registered under the Indian Partnership Act 1932, having its registered 

office at   through its Partner or Authorized 

Representative   (hereinafter  referred  to  as 

 which expression shall unless repugnant to 

the context thereof includes its successors) of the THIRD PART. 

AND 
 

 
4. This Memorandum of understanding executed this      day 

of  200   between   (Name of Co.)

    a company registered under the Companies 

Act 1956 having in registered office    through its 

Director     or    Authorized 

Representative       (hereinafter 

referred to as   which expression shall unless repugnant to the 

context thereof includes its successors) of the FOURTH PART. 

 

 
OR 

M/s.    a partnership 

firm registered under the Indian Partnership Act 1932, having its registered 

office    through its Partner or Authorized 

Representative   (hereinafter  referred  to  as 

 which expression shall unless repugnant to 

the context thereof includes its successors) of the FOURTH PART. 

AND 
 

 
5. This Memorandum of understanding executed this       day 

of  20   between    (Name  of Co.) 

  a company registered under the Companies Act 

1956 having in registered office     through its 

Director    or     Authorized 

Representative       (hereinafter 

referred  to as     which expression shall
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unless repugnant to the context thereof includes its successors) of the 

FIFTH PART. 

OR 
 

 
M/s.    a partnership 

firm registered under the Indian Partnership Act 1932, having its registered 

office at   through its Partner or Authorized 

Representative   (hereinafter  referred  to  as 

 which expression shall unless repugnant to 

the context thereof includes its successors) of the FIFTH PART. 

 

 
Whereas, Central Railway, Mumbai CSMT hereinafter referred to as 

Owner/Customer has invited Tender No/s.  

hereinafter  referred  to  as  the  CR  Tender  for  the  work  of 

 hereinafter referred to as the said work. 

Whereas, the party of the first part i.e. 

M/s.  (details to be supplied of the 

expertise in their field). 

Whereas, the party of the second part i.e. 

M/s.   (details to be supplied of the 

expertise in their field). 

Whereas, the party of the third part i.e. 

M/s.   (details to be supplied of the 

expertise in their field). 

Whereas, the party of the fourth part i.e. 

M/s.   (details to be supplied of the 

expertise in their field). 

Whereas, the party of the fifth part i.e. 

M/s.   (details to be supplied of the 

expertise in their field). 

AND whereas parties to this MOU, have agreed to co-operate with each other 

to associate jointly and to form a Joint Venture Firm to participate in the CR 

Tender of Indian Railways. 

Now, therefore, in consideration of the premises and mutual promises and of 

the undertaking contained herein, it is hereby agreed as follows:- 

 
 

1. The purpose of MOU –



Page 29 of 252  

M/s.  and 

  agree to co-operate with each other for the 

purpose of joint participation in the CR Tender and in the event, the contract is 

awarded, to jointly execute the contract. The board interface and scope of work 

of each party is set forth below:- 

 

 

 

2. The Name of the Jt. Venture firm shall be 

 

3. The parties, hereto, represent that: 

a) They are in possession of all approvals valid authorization for the 

purpose of the executive of this MOU. 

b) They have not entered into any agreement/MOU of equal or similar 

nature with any third for the CR Tender. 

That each of the parties of the JV, agrees and undertake to place at the 

disposal of the JV, benefits of its individual experience, technical knowledge 

and skill and shall in all respects bear its share of the responsibility, including 

the provision of information advice and other assistance required in connection 

with the works. The share and the participation of the partners in the JV shall 

broadly be follows: 

M/s.  % 

M/s.  % 

M/s.  % 

M/s.  % 

M/s.  % 

Lead Member : 

That one of the member of the JV shall be its lead member who shall have a 

majority (at least 51%) share of interest in the JV. The other members shall 

have a share of not less than 20% each in case of JV with upto three members 

are not less than 10% each in case of JV with more than three members. In 

case of JV with Foreign member(s), the Lead Member has to be an Indian 

firm/company with a minimum share of 51%. 

And all rights, interest, liabilities, obligation, work experience and risks (net 

profits or net losses) arising out of the contract shall be shared or borne by the 

Parties in proportionate to these shares. Each of the parties shall bound by 

guarantees, sureties required for the work as well as its proportionate share in 

working capital and other financial requirements. 

4. The Parties to this MOU undertake:
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a) That after submission of the tender, the MOU shall not be modified 

/ altered / terminated during the validity of the tender except when 

modification becomes inevitable due to succession laws etc., 

provided further that there is no change in qualification of minimum 

eligibility criteria by JV after change of composition. The parties to 

this MOU further agree that, the Lead Member shall continue to be 

the Lead Member of the JV. 

b) That after the contract is awarded the constitution of the J.V. firm 

shall not be altered during the currency of contract except when 

modification becomes inevitable due to Succession Law etc. but no 

case the minimum eligibility criteria should get vitiated. 

 
 

5. JOINT&SEVERALLIABILITY: 

In respect of the CR Tender, all terms shall be complied by each party on 

back-to-back basis as per specifications of the CR Tender or any other 

mutually agreed terms with the Owner/Customer. The Parties here to shall, 

if awarded the contract for the project for which the Joint Venture is formed, 

be jointly and severally liable to the Indian Railways for executive of the 

project in accordance with the contract. The Parties hereto also undertake 

to be liable jointly and severally for the loss, damages caused to the Indian 

Railways in course of execution or due to non-execution of the contract or 

part thereof or arising out of the contract. 

 
 

6. Shri  shall be authorized partner/person 

on behalf of the Joint Venture to deal with tender, to sign the agreement or 

enter into contract in respect of the said tender, to receive payment, to 

witness joint measurement of work done, to sign measurement books, and 

similar such action in respect of CR tender/Contact. All 

notices/correspondence with respect to the contract would be sent only to 

this authorized member of the JV Firm. 

 

 
7. Notwithstanding anything contained herein, in respect of the CR Tender 

with regard to the internal relationship, the inter se liabilities between the 

parties shall be in proportion to their respective scope of work and shall be 

subject to the provisions of this MOU. 

 

 
8. The parties agree that with respect of the CR Tender neither Party, nor any 

subsidiary company of either Party, nor any joint venture company or any 

other entity, in which the Party/ies, is or are in any way interested, shall 

complete together with or through any third party, nor shall the partied 

advise, consult for, engage in or otherwise assist in any way any
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person or entity or any affiliate thereof in respect of any orders or contracts 

related to the CR Tender. 

 
 

9. Responsibility 

Each party shall assume and accept full responsibility for its Scope of Work 

and the obligations imposed in the Contract and in this MOU as if it was, 

with regard to its Scope of Work, an independent partner contracting 

individually with the Customer. In the event of any third party in relation to 

or as a consequence of any failure to meet the performance specification 

the Party, within whose Scope of Work the claim arises, shall be entirely 

responsible for the claim and shall indemnify and hold harmless the other 

Party from any liability, demand, claim burden cost, expense attorney’s 

fees and costs arising from thereof. 

 
 

10. Assignability 

No Party to the Joint Venture has right to assign or transfer the interest, 

right or liability in the contract without the written consent of the other party 

and that of the Railway. 

11. Use of Machinery, Instruments, Labour Force etc. 

The Parties here to undertake that whatever the machinery, instruments, 

Labour force (including unskilled, skilled, inspectors, Engineers etc.) they 

posses at the time of entering into Joint Venture Agreement or which 

subsequently shall come in their possession and if such machinery, 

instruments, labour force is required for the speedy and efficient executive 

of the work, the Party/Parties having the control over the said machinery, 

instruments, labour force etc. without having any regard to their share of 

profit and loss agreed to between the Parties in Joint Venture Agreement 

shall hand over the same at the disposal of the other party who is actually 

executing the work for purpose of execution of the contract without any 

hindrances and obstacle. 

12. Duration of MOU 

It shall be valid during entire currency of contract including the period of 

extension, if any and also till the maintenance period is over or till all the 

contractual liabilities including warranty/guarantee obligations are 

discharged completely. 

 

 
13. Applicable law 

This MOU and any arrangement/agreements regarding the performance 

shall be construed and interpreted in accordance with and governed by
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the Laws of India and shall be subject to the exclusive jurisdiction of the 

courts at MUMBAI. 

 
 

14. Settlement of Disputes 

In the event of disputes arising from this MOU, the Parties to the MOU 

undertakes to endeavour to settle the said disputes amongst them 

amicably. However, if the parties fail to resolve the disputes amongst them 

amicably, the said disputes arising out of or in connection with the present 

MOU shall be resolved through Arbitration as per the provisions enshrined 

under the Arbitration and Conciliation Act, 1996 or/and amendments 

thereof. 

 
 

15.  All communication or notices provided for herein shall be in English 

Language and be delivered, mailed, or Tele-faxed to the parties addresses 

as indicated below:- 

M/s.  

 

M/s.  

 

All correspondence and notices to the Joint Venture shall be addressed to 

the Lead Member, i.e. M/s. / Shri 

  at the address stated herein below:- 

M/s.    

Such communication or notices shall be deemed to have been duly given 

when so delivered or, if mailed, when received at destination. 

 
 

16.  Each shall have full and sole responsibility to bear the expenses of and 

effect the payment of any taxes, duties, special insurance, fees or 

assessments of any nature whatsoever (including personal income taxes 

level or imposed on any of its employees or personnel or any of its sub- 

contractor’s employees or personnel) including penalties and interest, if 

any, levied in connection with the execution of this MOU. 

 
 

17.  The Parties to this MOU declare and certify that they have not been black 

listed or debarred by Railways or any other Ministry/Department of the 

Govt. Of India/State Govt. from participation in tender/contract on or before 

the date of opening of bids either in their individual capacity or the JV firm 

or partnership firm in which they were member/partners.
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In witness whereof, the Parties have caused this MOU to be executed by 

their respective authorized representative on the date and year mentioned 

herein above. 

 
 

Signature:- Signature:- Signature:- 

Shri of Shri of Shri

 of 

M/s. M/s. M/s.  
 

 
Signature:- Signature:- 

Shri of Shri of 

M/s. M/s.   

 
Witnesses:- 

1. Name: Address:- 

2. Name: Address:- 
 

 
** The contents in italics are only for guidance purpose. Details as appropriate 

areto be filled in suitably by tenderer.
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Appendix-IX 
 

 
e- Tender Notice No.: 

Name of Work : 
 

 
STATEMENT OF DEVIATIONS FROM TENDER DOCUMENT 

 

Sr. 

No 

. 

Part and Clause 

no. of Tender 

Document 

Stipulation of 

Railway 

Deviation 

proposed by 

Contractor 

FinancialImplic 

ation Deviation 

on Railways 

     

     

     

     

     

     

 
 
 
 
 
 
 

 
Signature of Tenderer(s)
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Appendix -XI 
 
 

To,  

The President of India, 

Acting through Dy. CSTE/Project BB 

Central Railway, CSMT, 

Mumbai-400001. 
 

 
Dear Sir, 

Sub: Declaration for POC for work of “Supply, Installation, Testing and 

commissioning of IP-MPLS network equipments at various stations of 

Mumbai, Pune, Solapur, Bhusawal and Nagpur Divisions of Central 

Railway for unified communication backbone on Indian Railways.”. 

 

 

(i) I/We are offering product model _______ of ____OEM for IP MPLS router. 

The said product is approved for POC as per RDSO guidelines for IP 

MPLS router. 

Or 

(ii) I/We are offering product model _______ of ____OEM. We will be ready 

to get this equipment certified for POC based on RDSO guidelines for IP 

MPLS router, within 20 days of advise from railways.  

 

(X whichever of above is not applicable and fill details in other) 
 

Place: 

Date: Seal and signature of the Tenderer 
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Part–C 

 
Scope of Work
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A. The scope of work shall broadly cover following activities: 
 

 
1. Within 30 days of issue of Letter of Acceptance (LoA), collect all sectional 

details from Railway and submit detailed technical planning for the work, 

indicating details of equipment to be installed at each location. Also submit 

detailed time program of work in line with the Time schedule for execution of 

the work, mentioned in Scope of the work. 

2. Survey of existing Telecom infrastructure with sectional telecom staff to obtain 

details of locations of OFC rooms. This shall also include preparation of Cable 

route plans for cables to be laid, duly conducting cable route tracing for existing 

cables/pipelines. 

3. Supply, Installation, Testing and Commissioning of IPMPLS equipments, 

including LER, LSR, NMS, L3 switches, L2 switches, 48 Volts, 200 AH battery, 

48 volts battery chargers, 48 VDC to 230 VAC inverter as per RDSO 

specification No. STT/TAN/IPMPLS/2020 Version 3.0 or latest (up to closing 

date of tender) and requisite accessories including cables, installation material, 

MCB setc. At all the stations OFC huts over the jurisdiction of all five divisions 

of Central Railway namely Mumbai, Bhusawal, Nagpur, Pune and Solapur. 

4. If any licence is required for working of the system for desired results it must 

be provided along with the hardware free of cost for entire serviceable life of 

the equipment. Firm should provide two hard copies of command reference 

guide for LER and LSR configuration to each division. 

5. Cabling: Supply, lay, and terminate various cables, ducts, and racks in 

trenches, ducts, or on walls. 

6. Interfacing of existing STMs at OFC rooms over the jurisdiction of all five 

divisions of Central Railway namely Mumbai, Bhusawal, Nagpur, Pune and 

Solapur. This will include switching over of all circuits working on STM/MUX 

network like Control communication, UTS/PRS, FOIS Railnet, CA, SCADA, 

Data logger etc. 

7. Cabling: Supply, lay, and terminate various cables, ducts, and racks in 

trenches, ducts, or on walls. 

8. Network Management: Set up a centralized network operation and 

management centre for monitoring and configuring all installed equipment. 

The NMS shall be supplied and installed before commissioning of 

Equipments. 

9. The work includes supply and installation of Rack mountable modular 

intelligent service aggregate Routers (LER & LSR) and its associated 

equipments duly wired as per the schedule quantity and specifications as per 

chapter III and IV.



Page 38 of 252  

10. The work also includes supply and installation of various Datacom/ Networking 

items such as Switches, Routers and modems etc. as per tender schedule and 

specifications as per chapter III and IV. 

11. It also includes Supply, installation, configuration, integration and testing and 

commissioning of L2/L3 switches as per the site requirements for extending 

IP-MPLS network. 

12. It also includes supply, laying and termination of various cables, Ducts, Racks 

and their fixing/laying in trenches/ ducts/ on walls. 

13. Any other materials required to obtain the end objective should be supplied by 

the Tenderer. 

14. Supply of other equipment, tools and plant as mentioned in the tender 

schedule and specifications. 

15. Work will be carried out in accordance with the technical requirements of the 

Tender. Wherever Specifications are not indicated, work will be carried out as 

per standard practice on the division of Central Railway and instructions of site 

engineer in charge. During testing and commissioning of the installation, the 

contractor‘s engineers will be available at site for testing and commissioning 

and also for doing alterations in wiring if any. 

16. The Network being setup should have a centralized network operation and 

management centre having capability for supporting network monitoring & 

configuring facilities for all equipment installed at Divisional HQs. The NMS 

shall be hosted on existing server/ New server in each Division as per tender 

schedule and division’s requirement. 

17. Any other minor work such as pity wiring work related to installation of 

scheduled items, not indicated in―Works to be done by Railways ‖heading as 

per statement given above shall be carried out by the contractor himself for 

which no extra payment will be made, so as to achieve the final objective of 

commissioning of the system as per technical specifications and as per tender 

requirement. 

18. Five sets of Hard copies of manuals for each division along with soft copies 

shall be supplied for the installations as follows: 

a. Installation Manual 

b. Troubleshooting Manual 

c. Maintenance Manual 
 

 
19. The Contractor shall provide and complete the training to the railway staff for 

the diagnostic, trouble shooting, repairing, operation and maintenance of the 

telecommunication equipment. The training shall be completed before the 

issuance of the Completion Certificate, at the time desired by Railways. 

Training shall be conducted by OEM certified Trainer.
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20. Training to be provided to the Railway officials (Officers& Supervisors) of the 

various sections of all five divisions of Central Railway. The Training shall be 

provided at partially at OEM’s Premises, Partially at Railway Site, Partially at 

Training Centers or any other locations as per requirement. The Numbers of 

Staff from various divisions along with training location will be as per the mutual 

agreement between Railway Authority and OEM. 

21. Network Monitoring/Management System (NMS) for IPMPLS shall be installed 

in Divisional Headquarters at a location approved by the Engineer. 

22. The division wise breakup of quantities are as follows: 
 

SN Description Unit Mumbai Pune Solapur Bhusawal Nagpur Qty 

 SCHA: IPMPLS system for Central Railway (Mumbai, Bhusawal, Nagpur, Pune and 
Solapur Divisions) 

1 Supply of standard 19" rack 

mountable LER (Label 

Edge Router) as per RDSO 

technical document No. 

STT/TAN/IP- MPLS/2020 

Ver 3.0 or latest for Tier-I 

locations (Optical Junction 

stations / Most Important 

Stations) having interfaces 

or cards as per Part- D 

(technical specification of 

Material) of tender 

document. 

Nos. 30 8 18 52 21 129 

2 Supply of standard 19" rack 

mountable LER (Label 

Edge Router) as per RDSO 

technical document No. 

STT/TAN/IP- MPLS/2020 

Ver 3.0 or latest for Tier-II 

locations (Other Important 

Stations) having interfaces 

or cards as per Part- D 

(technical specification of 

Material) of tender 

document. 

Nos. 13 59 56 24 94 246 
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3 Supply of standard 19" rack 

mountable LER (Label 

Edge Router) as per RDSO 

technical document No. 

STT/TAN/IP- MPLS/2020 

Ver 3.0 or latest for Tier-III 

locations (Way Side 

Stations) having interfaces 

or cards as per Part-D 

(technical specification of 

Material) of tender 

document. 

Nos. 65 0 0 42 0 107 

 

SN Description Unit Mumbai Pune Solapur Bhusawal Nagpur Qty 

4 Supply of standard 19" 

rack mountable LSR 

(Label Switch Router) as 

per RDSO technical 

document No 

STT/TAN/IP- MPLS/2020 

Ver 3.0 or latest for Tier-I 

locations (Optical Junction 

stations / Most Important 

Stations) having interfaces 

or cards as per Part- D 

(technical specification of 

Material) of tender 

document. The system 

should be equipped with 

SFP modules as per 

above mentioned 

requirements. 

No. 1 9 6 6 2 24 

5 Supply of standard 19" 

rack mountable LSR 

(Label Switch Router) as 

per RDSO technical 

document No 

STT/TAN/IP- MPLS/2020 

Ver 3.0 or latest for Tier-II 

(Optical Junction stations/ 

Important Stations) 

location having interfaces 

or cards as per Part-D 

(technical specification of 

Material) of tender 

document. 

Nos. 15 0 6 18 20 59 
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6 Installation,

 Testi

ng commissioning of LER 

& LSR IPMPLS Routers 

as per RDSO technical 

document No. 

STT/TAN/IP-MPLS/2020 

Ver 3.0 

or latest including supply 

installation of all the 

accessories like power 

cable, earthling cable, all 

cards, mounting 

arrangements etc. 

Nos. 124 76 77 142 123 542 
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SN Description Unit Mumbai Pune Solapur Bhusawal Nagpur Qty 

8 Supply & Installation of 

NMS (including required 

hardware and software and 

other accessories / items as 

mentioned in RDSO 

specification) as per RDSO 

technical document No. 

STT/TAN/IP-MPLS/2020 

Ver 3.0 

Or latest for Zonal/divisional 

HQ NOC with active, 

standby system hardware 

and 5 KVA on line UPS 

with1hr backup (min 42AH

 Battery - 

APC/ Numeric/ Tatalibert 

make) (5 KVA UPS shall be 

supplied with each server 

i.e. with active and standby 

both.). Each NMS should 

have minimum 2X10 Core 

CPU ,256GB DRAM and 

4x1TB Hard Disk or higher 

.This includes Supply of 5 

Nos portable monitoring 

terminal loaded with NMS 

for client for the sectional 

maintenance. 

Set. 2 2 1 1 1 7 

10 Supply, Installation, Testing 

and Commissioning of 24 

port manageable Layer 

3switchas per RDSO 

specification. No 

:RDSO/SPN/TC/83/2020Re

v 

2.1orlatestwith4Nos.of10G 

SFP+ port (fully loaded with 

compatible SFP+ modules) 

and 

24Nos.ofGESFPport(fully 

loadedwith12opticaland12 

electrical SFP's) with 10 

meter OFCand2meterCAT-

6patchcords equal to 

number of switch ports and 

accessories. 

Nos. 100 9 58 84 105 356 
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SN Description Unit Mumbai Pune Solapur Bhusawal Nagpur Qty 

11 Supply, Installation, 

testing and 

commissioning of 24 port 

layer 

2 Switch with functionality 

as per RDSO 

specification. No 

:RDSO/SPN/TC/83/2020

 Rev 

2.1 or latest with 24 x 

10/100/1000BASE-

TPoEports 

• 4 x 1G (minimum) SFP 

ports loaded with SFP 

module, with minimum 

PoE Power Budget of 

370W or better and with 10 

meter OFC and 2 meter 

CAT-6 patch cord sequal 

to number of switch ports.. 

Nos. 20 0 0 21 0 41 

12 Supply, Installation, 

testing and commissioning 

of 24 port 

(manageable)Layer2switc

h with 4 nos. 1000 base X 

SM SFP port with optical 

module and Minimum 20 

Nos. 1000 baseT ethernet 

port Layer 2, with 5 meter 

OFC and 2 meterCAT-6 

patch cords equal to 

number of switch ports, 

the functionality of switch 

should be as per RDSO 

specification. No 

:RDSO/SPN/TC/83/2020R
ev 

2.1orlatest 

Nos 90 0 0 0 0 90 
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13 Supply, Installation, 

Testing and 

Commissioningof24portla

yer 

2 switch with functionality 

as per RDSO 

specification. No 

:RDSO/SPN/TC/83/2020R

ev 

2.1orlatest(fully loaded with 

12 optical and 12 electrical 

SFP's and with 5 meter 

OFC and2meterCAT-

6patchcords equal to 

number of switch ports,) 

Nos 0 0 0 0 103 103 

 

SN Description Unit Mumbai Pune Solapur Bhusawal Nagpur Qty 

14 Supply of 8 port 

(manageable) Field 

Switches with8 numbers 

of 10/100/1000 BASE-T 

with PoE+ and 2 SFP 

1000 Mbps Uplink ports 

(All SFP ports loaded with 

SFP Modules for 

SMandwith1meterOFCan

d 

1 meter CAT-6 patch 

cords equal to number of 

switch ports,),the switch 

should be as per RDSO 

specification. No 

:RDSO/SPN/TC/83/2020R

ev 

2.1orlatest. 

Nos. 10 0 0 84 103 197 

15 Supply of 10/100/1000 

Base-T Copper Ethernet 

Transceiver SFP Module 

with all accessories. 

No. 0 0 40 0 0 40 
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16 Supply & Installation of PC 

work station/ Maintenance 

console and it shall 

comply with para No. I of 

RDSO technical 

Document No: 

STT/TAN/IP- MPLS/2020 

version 3.0 or latest. 

Nos. 20 18 8 10 5 61 

17 Supply and installation of 

55 inch FHD Large Format 

display of Industrial grade 

with standard wall mount 

bracket and should have 

03 years warranty. Make/ 

model LG 55SM5KE of LG 

make or Similar model of 

LG, Sony or Samsung 

only. 

Nos. 20 18 8 12 5 63 

18 Supply of Portable Digital 

console as per technical 

specifications in Part-D 

(technical specification of 

Material)of tender 

document. 

Nos. 20 18 0 10 0 48 

19 Supplyof19",42UFloorSta

nd Rack for 

Networking/Server as per 

technical specifications in 

Part-D(technical 

specification 

Nos. 40 62 60 65 104 331 

 

SN Description Unit Mumbai Pune Solapur Bhusawal Nagpur Qty 

 Of Material) of tender 
document. 

       

20 Supply of 32U Rack 

Enclosures Networking/ 

Server Rack as per 

technical specifications in 

Part- D (technical 

specification of Material) 

of tender document. 

Nos. 20 0 0 10 0 30 

21 Supplyof19”,24Urackaspe

r technical specifications 

in Part- D (technical 

specification of Material) 

of tender document. 

Nos. 10 0 0 10 0 20 
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22 Supply&Installationof9Usi

ze Rack wall mountable as 

per technical 

specifications in Part- D 

(technical specification of 

Material) of tender 

document. 

Nos. 40 0 0 65 0 105 

23 Supply of 48V SMPS 

Based battery charger on 

2+1 configuration using 3 

module of 

25AMPeachhavingFR-

BC/ FR-FC, along with 

potential free contacts for 

monitoring, suitable for 

VRLA as well as for 

conventional Batteries as 

per RDSO/SPN/TL/23/99 

Ver 4 or Latest. 

Set 10 12 60 84 0 166 

24 Supply, wiring and 

installation of 

Maintenance free VRLA 

Battery set of standard 

make similar to 

Exide/Amararaja, 

2Vpercell,200AHcapacityi

n stack of 24 cells for 

giving a output voltage of 

48V complete with 

associated base plates 

interconnecting

 cable

s, connectors for the rows 

and cells with all 

accessories as per RDSO 

Specification No.IRS 

93/96(A)Amdt.1orlatest. 

 

 

 

Nos. 10 12 60 84 0 166 

 

SN Description Unit Mumbai Pune Solapur Bhusawal Nagpur Qty 
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25 Supply & installation of 
CYGNUS845-4Porsimilar 
multiple media auto 
changeover converter as 
per technical specifications 
in Part-D (technical 
specification of 
Material) of tender 
document. 

Pair. 0 0 0 0 52 52 

26 TransformerBasedInverter

1 KVA Input 48 Volt DC 

output 220-230 Volt AC 

adjustable, 

50HzSinewave, LCD 

display indicating DC input 

AC output, load & 

temperature. warranty 

period one year. 

Transformer should be of 

copper winding. 

Nos. 50 0 0 0 0 50 

27 Supply of Class B&C 

surge protection Device 

(SPD) type I &II with visual 

indication and potential 

free contract to remote 

monitoring as per RDSO 

spec No. 

RDSO/SPN/165/2012 

version 3.0 or latest and 

IEC 

standard61643forsignalsli

ne 

230 V AC application with 

handling lightning surges 

of 10/350 microseconds 

and switching surges of 

8/20 microseconds. One 

set consists of 3 Nos of 

SPD(Two Nos of B 

Class(LN,N-E) and one no 

of C class (L-N) all 

enclosed in a box with 

KEMA or VDE certified as 

per latest IEC 61643-11- 

2011 standard class B&C 

No. 90 0 76 85 80 331 
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surge protection device 

required with Three 

modules only. 

28 Supply of Cable fault 

locator as per 

specification. Make 

:Tempo, Stanlay or 

Greenlee. Module : 

SIDEKICK PLUS 1155-

5001. 

No. 0 0 0 1 0 1 

 

SN Description Unit Mumbai Pune Solapur Bhusawal Nagpur Qty 

29 Supply of Optical Power 

meter with Visual Fault 

Locater similar to Tech 

test 4 in 1 Optical Power 

Meter with Laser Light - 

50~+26dbmFiberOpticTes

ter Electric Meter Network 

Cable Tester Led Light 

Optical Power Meter Vfl 

Visual Fault Locator 2mw. 

Nos. 40 20 0 10 15 85 
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30 Supply of ToolKit 

consisting of Optical 

power meter (Fiber shot 

9990V), Multimeter 

(Fluke101), Ethernet 

Crimping Tool (Standard 

Make), VHF programming 

kit, Wristripper (Standard 

Make), Universal Spanner 

Set(Taparia),Screw Driver 

Set (Taparia-7 Pieces 

set), Cutting plier 

(Taparia), Wire Stripper, 

Industrial grade USB to 

Serial cable(Trendnet) 

with all accessories or 

Similar. 

No. 0 0 15 0 0 15 

31 Supply of Krone tool for 

inserting wire into 

insulation- displacement 

connectors. KRONE Tool 

shall be of original KRONE 

make only. 

Nos. 110 20 72 100 100 402 

32 All in one Crimping Tool 

for crimping RJ45, RJ12, 

RJ11 modular connectors, 

with flat cable cutter and 

striper steel construction 

with ratchet mechanism. 

Nos. 140 20 0 100 100 360 

33 Supply of LAN TESTER 

compatible and suitable 

with 

Cat5,Cat6ecable&RJ45. 

Nos. 107 20 72 100 100 399 

34 Supply of report printing 

terminal similar to HP 

Laser Jet Tank MFP 

2606sdw Printer of make 

HP ,EPSON, Brother. 

Nos. 25 0 0 10 0 35 
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SN Description Unit Mumbai Pune Solapur Bhusawal Nagpur Qty 

35 Supply of Report Generation 

Unit similar to Canon Laser 

Mono Computer Printer for A3 

size paper Canon R (Canon 

Mono Laser A3 Printer LBP 

8100n (Duplex or Optional.) OR 

Similar, Specification. Canon 

Laser Mono Computer Printers 

for A3 paper size (Canon) 

Model|CanonMonoLaserA3 

Printer LBP 8100n. 

No. 0 0 0 5 0 5 

36 Supply of Table with chair as per 

technical specifications in Part-

D (technical specification of 

Material) of tender document. 

Set 46 0 0 0 0 46 

37 supply of furniture for OFC 

room.1. Executive chair 

revolving (Godrej) make PCH- 

7102) bearing series low back 

floated chair normal arms 

cushioned chair 03 nos. 

2.Executive table size (Godrej 

make T-9) 72*36*30" with03 

Nos. drawers one side locked 

cabinet on other side. 

Set 30 0 0 0 0 30 

38 Supply new cup board almirah 

with crc sheet and good quality 

paint size 6feetx3feet.Make 

godrej or similar as per technical 

specifications in Part- D 

(technical specification of 

Material) of tender document. 

Nos. 20 0 0 0 0 20 

39 Training of Railway staff at the 

factory premises of 

manufacturer of IP-MPLS 

equipment (or) at a reputed 

training institution as approved 

by railway executive in charge 

as per RDSO technical 

document no. STT/TAN/IP- 

MPLS/2020 Ver2.0 or latest and 

as specified in Part-D 

(Guidelines for Installation and 

Execution part) of tender 

Man- 

week 

30 30 40 20 60 180 
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SN Description Unit Mumbai Pune Solapur Bhusawal Nagpur Qty 

 document.(Uni tMan 
Week). 

       

40 Supply and installation of 

DC Power distribution 

panel to cater DC power 

requirements of 

IPMPLS/STM Multiplexers 

/PD Muxes / EOW / FANS 

to be 

fixedin19"rack.(Minimum8 

Nos of DC distribution 

arrangement with MCB's 

of suitable rating for -ve. 

Connecting copper strip 

for 

+ve).. 

Nos. 130 0 78 0 110 318 

41 Supply of 16 Ampere 2 

Pole DC MCB as per 

technical specifications in 

Part-D (technical 

specification of Material)of 

tender document. 

Nos. 295 0 0 0 0 295 

42 Supply of 32A Two pole 

DC MCB as per technical 

specifications in Part-D 

(technical specification of 

Material)of tender 

document. 

Nos. 110 0 0 0 0 110 

43 IO sensors custom 

Hardware as per technical 

specifications in Part-D 

(technical specification of 

Material) of tender 

document. 

Nos. 30 0 0 0 0 30 
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SN Description Unit Mumbai Pune Solapur Bhusawal Nagpur Qty 

44 Supply of 100 pair Krone 

Terminal Box complete with 

mounting arrangement. Made of 

MS sheet of thickness 

0.8mm.Cable entry hole with 

washers. Color powdered 

coated. Back mount frame 

plate.10No.s of Krone modules. 

Each krone module with 10 

ports. Suitable to connect 

0.6mmwire.Lockand Key 

system. Make: BSNL/ 

KRONE/IHT or similar.. 

Nos 0 0 0 0 120 120 

45 Supplyof100pairKronetype 

connectors with mounting base 

unit and with CT Box [non 

metallic]. Necessary required 

materials shall be supplied by 

the contractor. Make- Phonics or 

Similar. 

Nos. 0 62 0 0 0 62 

46 Termination of 100 pair Krone 

type connectors and terminating 

of pair cable with Teak wood 

plank as directed by engineer at 

site. 

Nos. 0 62 0 0 0 62 

47 SUPPLYOF12PAIRC.TBOX 

(METAL BOX) WAGO TYPE 

WITHDISCONNECTIONAND 

RECONNECTION FACILITY. 

Nos 0 0 0 168 0 168 

48 Supply of Media converter with 

required accessories and 

including all necessary 

connecting cable Make 

HCL/Digisol/ Dlink/Mrotek/iball 

or similar and as per technical 

specifications in Part-D 

(technical specification of 

Material)of tender document. 

Nos 0 0 0 0 50 50 

49 Supply of 10 pair Disconnecting 

IDC Module (Krone type) of 

Make Krone, Baton,MX only. 

Firm to submit documentary 

Evidence with supply that item 

Nos. 4400 0 3000 1000 0 8400 
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SN Description Unit Mumbai Pune Solapur Bhusawal Nagpur Qty 

 Is procured from OEM.        

50 Laying of OFC/ STP/ 

Power/ data/ Telecom/ PA 

cables in trenches & 

casing along with fixing of 

casing capping. Clamps 

and hose to be provided 

by firm where ever 

bends/curves, as per the 

instruction of site 

Engineer.. 

mtr 0 0 0 0 15000 15000 

51 Supply of 0 db

 optical connector. 

No. 0 0 16 0 0 16 

52 Supply of 5 db

 optical connector. 

No. 0 0 16 0 0 16 

53 Supply of 10 db

 optical connector. 

No. 0 0 16 0 0 16 

54 Supply, installation, 

testing & commissioning 

of Ring Earth as per 

RDSO Specification No. 

RDSO/SPN/197/2008 or 

latest amendment and 

RDSO drawing

 No

. 

SDO/RDSO/E&B/001and

002. All the consumables 

for mounting the copper 

tape/bus bar, copper lugs 

with stainless steel nut 

and bolts, copper bus bar 

etc. will be supplied by the 

contractor. supply material 

will be inspected by RDSO 

Installation will be 

inspection by Consingee. 

Sets 0 0 64 0 0 64 
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SN Description Unit Mumbai Pune Solapur Bhusawal Nagpur Qty 

55 Supply of Maintenance Free 

Earth As per 

RDSO/SPN/197/2008 or latest 

consistingof:1)Copper bond 

steel electrode 3 Mtr long 17 mm 

dia with copper bonding 

thickness of min.250 micron 

&ULlisted&marked-01No2) 

Earth enhancement compound 

RDSO Approved in sealed bag 

of 10Kgs-03No 3)Copper strip 

150x25x6mm-02No4) 

Copperstrip300x25x6mm-01 

No5)35SqmmCopperCable to 

connect earth electrod to MEEB-

15MtrApprox. 

set 0 0 0 90 95 185 

56 Installation of unit earth as per 

RDSO/SPN/197/2008verIor 

latest, to construct earthing of 

</= 1 Ohm consisting of a. 

digging the earth to required 

depth, insertion of electrode, 

filling of earth enhancing 

compound & construction of 

chamber, measurement of earth 

value and all other work of 

earthing as per code of practice. 

All the consumables for 

mounting the copper tape inside 

the relay room, Exothermic weld 

materials and tools& fixtures for 

the welding Copper tapes and 

Electrodes etc shall be arranged 

by the contractor. 

No. 0 0 0 90 95 185 

57 Supply, installation, testing and 

commissioning of Ports wise 

analog extension licenses. The 

system shall be compatible to 

the existing Server/system 

exchange over Bhusawal 

division. 

Nos 0 0 0 500 0 500 
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SN Description Unit Mumbai Pune Solapur Bhusawal Nagpur Qty 

58 Supply of Paramite Battery Wire 

/ Cable 16 Sq.mm size 126/0.4 

mm upto 1100 V, Flexible, 

Single Core, PVC Insulated, 

Unsheathed, shall be 

conforming to as per RDSO 

Specification No. conforming to 

RDSO Specn.No. 

RDSO/PE/Spec/TL/0027-2002 

(Rev0) or later. 

Mtrs 0 0 0 1250 0 1250 

59 Supply and installation of 1 KVA 

UPS of Tata Libert,APC or 

Microtek make only. 

No. 0 0 0 100 0 100 

60 Supply of Network Monitoring 

SystemequivalanttoHP68.6 

cm(27)All-in-One Desktop PC 

27-cr0403in 13th Generation 

Intel® Core™ i7 processor 

Windows 11 Home Single 

Language with Microsoft office 

68.6 cm (27) diagonal FHD, 

Antiglare IPS display with Intel® 

UMA Graphics 16 GB DDR4 

RAM 1 TB SSD Solid State 

Drive Or with Latest higher 

configuration. 

No. 0 0 0 11 0 11 

61 Supply of STP CAT-6 

Networking Cable, having 

identification marks at regular 

interval, make D-Link OR 

Finolex OR Sterlite OR Digilink. 

Mtr 0 0 0 10370 0 10370 

62 Supply of UTP CAT-6 cable with 

identification marking on cable 

at regular interval as per 

technical specifications in Part- 

D (technical specification of 

Material)of tender document. 

Mtrs. 30500 0 7625 0 30500 68625 

63 Supply of switchboard cable 

0.5 mm / 50 pair as per 

Specification No GR/WIR-06/03 

Mar2002 or latest of Finolex/ 

Havells/Delton or similar. 

Mtr 0 0 500 0 0 500 
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SN Description Unit Mumbai Pune Solapur Bhusawal Nagpur Qty 

64 Supplyof20pairSwitchboard 

cableof0.5mmdiaconductor as 

per TEC Spc: GR/WIR-06/03 of 

march 2002 make delton/ 

Finolex/ Polycab or similar. 

mtr 0 0 0 0 6000 6000 

65 Supply of switchboard cable 

0.5 mm/ 10 pair as per 

Specification No GR/WIR-06/03 

Mar2002 or latest of Finolex/ 

Havells/Delton or similar. 

Mtr 0 0 1600 0 0 1600 

66 Supply of multi strand PVC 

insulated flexible power copper 

cable ,size:3coreX2.5sqmm 

individually PVC insulated 

&overall lPVCsheathed1.1KV 

Grade conforming to IS :694 

and8130.Make:HAVELLS 

/FINOLEX/POLYCAB/KEIor 

similar. 

Mtr 0 0 0 0 3000 3000 

67 Supply of PVC flexible copper 

cable single core, multistrand 

1x25 Sq.mm (196 conductor 

eachdiameter0.40+/-0.01)as 

perIS2465/1984&IS 

694/2010 with latest 

amendment if any with 

insulation thickness of 1.2 mm 

nominal conductor resistance 

0.780 ohms/km and test 

parameters are as per IRS (S) 

76/89 (Amd.3). 

km 0 0 0 0 1.5 1.5 

68 Supply of PVC Casing Caping 

Ivory/ White Colour, Size 25 mm 

x 25 mm. Length, Fire Proof, 

Shock Proof, Termite Proof. 

mtr 0 0 0 0 7000 7000 

69 Supply of PVC Rigid/Conduict 

pipes and its fixing accessories 

25mm x 1mm thickness of 

Precision/ PLASTO/ Presto teak 

make or similar. Sample to be 

approved before supplying. 

mtr 0 0 0 0 3000 3000 
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Part-D 

 
Technical Specification of Material 

and Guidelines for Execution



Page 58 of 252  

 
1.0 General Requirements: 

 A. The work involves implementation of IP MPLS on all five divisions of 

the central railway. The specifications of various items taken in the 

work are discussed below. 

 B. A Centralized Network Management System with connectivity to all 

IPMPLS units shall be provided for Monitoring, Diagnostic and 

Maintenance Purpose at all five divisional headquarters and in Zonal 

HQ. 

 C. Licenses wherever applicable should be perpetual in nature. 

 D. This work also includes supply of various types of switchboard 

cables, OFC, Power cable and data cables and laying them after 

fitting casing – capping or pipe as per tender schedule and 

instruction of site supervisor. 

 E. The all type of hardware like nails, screws, fixtures, down rods of GI 

pipe, clamps etc. required for laying, fixing & installation required for 

display system and racks shall be supplied by Contractor as per site 

condition and instruction of Site Engineer of Railways. Before supply 

drawing & make shall be got approved by the Railways. 

 F. Contractor shall submit the location Plan along with cable route for 

approval before starting the work. 

 G. The various tools, Equipment required to carry out the entire 

networking satisfactorily by all respect has to be brought by the 

contractor himself at his own cost. 
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1. Technical Specifications for materials 

1.1 Schedule Item No. A - 01:- Specifications of 19" rack mountable 

LER(Tier-I): 

 Supply of standard 19" rack mountable LER (Label Edge Router) as per 

RDSO technical document No. STT/TAN/IP-MPLS/2020 Ver 3.0 or latest 

for Tier-I locations (Optical Junction stations / Most Important Stations) 

with Non blocking throughput capacity of 60Gbps full duplex or higher and 

having interfaces/cards as under: 

a. Redundant DC power supply card (-48 V DC) 

b. Redundant control card. 

c. 4 x 10 G optical interface equally distributed in min 2 cards (2 x 10 

G in each card) 

d. 4x1GbE copper ports. This can be accommodated in 1G (Optical) 

cards by addition of ports or may be provided as separate card 

e. 8 x 1GbE optical interface equally distributed in min 2 cards (min 4 

x 1GbE in each card) 

f. 2 Nos. of 4 port WDM interface module card with 2 Nos. of SFP's 

compatible to STM-1/4 optical port as per the site requirement. If 

the WDM card is not suitable in chassis Then contractor should 

provide External WDM device with same port capacity. 

g. 2 x 8 Port E1 Card or 1 x 16 Port E1 Card, along with patch panel/ 

Krone Module, provided it does not change existing approved POC.  

 

Note: Each type of Interfaces mentioned for LER and LSR shall be 
provided in separate modular cards 
The system should be equipped with SFP modules as per above 
mentioned requirements. 

1.2 Schedule Item No. A - 02:- Specifications of19" rack mountable 

LER (Tier-II): 

 Supply of standard 19" rack mountable LER (Label Edge Router) as 

per RDSO technical document No. STT/TAN/IP-MPLS/2020 Ver 3.0 

or latest for Tier-II locations (Other Important Stations) with Non 

blocking throughput capacity of 60 Gbps full duplex or higher and 

with following interfaces/ cards as under: 

a. Redundant DC power supply card (-48 V DC) 

b. Redundant control card. 
c. 4 x 10 G optical interface equally distributed in min 2 cards (2 x 10 

G in each card) 

d. 4x1GbE copper ports. This can be accommodated in 1G (Optical) 

cards by addition of ports or may be provided as separate card 

 



Page 60 of 252  

e. 8 x 1GbE optical interface equally distributed in min 2 cards (min 4 

x 1GbE in each card) 

f. 2 Nos. of 4 port WDM interface module card with 2 Nos. of SFP's 

compatible to STM-1/4 optical port as per the site requirement. If 

the WDM card is not suitable in chassis Then contractor should 

provide External WDM device with same port capacity. 

g. 2 x 8 Port E1 Card or 1 x 16 Port E1 Card, along with patch panel/ 

Krone Module, provided it does not change existing approved POC.  

 

Note: Each type of Interfaces mentioned for LER and LSR shall be 
provided in separate modular cards 
The system should be equipped with SFP modules as per above 

mentioned requirements. 

 

1.3 Schedule Item No. A - 03: - Specifications of 19" rack mountable 

LER (Tier-III): 

 Supply of standard 19" rack mountable LER (Label Edge Router) as per 

RDSO technical document No. STT/TAN/IP-MPLS/2020 Ver 3.0 or 

latest for Tier-III locations (Other Important Stations) with Non blocking 

throughput capacity of 60Gbps full duplex or higher and with following 

interfaces/ cards as under: 

a. Redundant DC power supply card(-48 V DC) 

b. Redundant control card. 

c. 4 x 10 G optical interface equally distributed in min 2 cards (2 x 

10 G in each card) 

d. 4x1GbEcopper ports. This can be accommodated in 1G (Optical) 

cards by addition of ports or may be provided as separate card 

e. 8 x 1GbE optical interface equally distributed in min 2 cards (min 

4 x 1GbE in each card) 

f. 2 Nos. of 4 port WDM interface module card with 2 Nos. of SFP's 

compatible to STM-1/4 optical port as per the site requirement. If 

the WDM card is not suitable in chassis Then contractor should 

provide External WDM device with same port capacity. 

g. 1 x 8 Port E1 Card, along with patch panel/ Krone Module, 

provided it does not change existing approved POC. 

 

Note: Each type of Interfaces mentioned for LER and LSR shall 

be provided in separate modular cards 

The system should be equipped with SFP modules as per above 

Mentioned requirements. 

1.4 Schedule Item No. A - 04: - Specifications of 19" rack mountable 

LSR (Tier-I): 
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 Supply of standard 19" rack mountable LSR (Label Switch Router) as 

per RDSO technical document No. STT/TAN/IP- MPLS/2020 Ver 3.0 or 

latest for Tier-I locations (Optical Junction stations / Most Important 

Stations) with Non blocking throughput capacity of 200 Gbps full duplex 

or higher and with following minimum specifications: 

a) Redundant DC power supply card (-48 V DC) 

b) Redundant control card. 

c) Equipped with interfaces: 16 x10G (optical) SFP+ Ports (Distributed 

in minimum 2 cards) along with 16 Nos. of 40Kms 10G SFP+ 

modules, mounting kit with all necessary accessories & software, 

perpetual licenses. 

Note: Each type of Interfaces mentioned for LER and LSR shall be 

provided in separate modular cards. 

The system should be equipped with SFP modules as per above 

mentioned requirements. 

   

1.5 Schedule Item No. A - 05: - Specifications of 19" rack mountable 

LSR (Tier-II): 

 Supply of standard 19" rack mountable LSR (Label Switch Router) as 

per RDSO technical document no STT/TAN/IP- MPLS/2020 Ver 3.0 or 

latest for Tier-II (Optical Junction stations / Important Stations) location 

with Non blocking throughput capacity of 200 Gbps full duplex or higher 

and with following minimum specifications: 

a) Redundant DC power supply card (-48 V DC). 

b) Redundant control card. 

c) Equipped with interfaces: 8 x10G (optical) SFP+ Ports (Distributed in 

minimum 2 cards) along with 8 Nos. of 40Kms10G SFP+ modules, 

mounting kit with all necessary accessories & software, perpetual 

licenses. 

Note: Each type of Interfaces mentioned for LER and LSR shall be 

provided in separate modular cards 

The system should be equipped with SFP modules as per above 

mentioned requirements. 

1.6 Schedule Item No. A-08:- Specifications for NMS: 

  Supply as per description in Tender schedule. 
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1.7 Schedule Item No. A –10 :- Specifications of 24 port manageable 

Layer 3 switch: 

  Supply as per description in Tender schedule. 

   

1.8 ScheduleItemNo.A-11:-Specificationsfor24portswitch: 

  Supply as per description in Tender schedule. 

   

1.9 Schedule Item No. A –12:- Specifications for 24 port 

(manageable) switch: 

  Supply as per description in Tender schedule. 

   

1.10 Schedule Item No. A –13:- Specifications for 24 port (fully loaded 

with SFP's) manageable Layer 2 switch : 

  Supply as per description in Tender schedule 

   

1.11 Schedule Item No. A–14:-Specificationsfor8portPoE switch: 

  Supply as per description in Tender schedule. 

   

1.12 Schedule Item No. A –15: - Specifications for 10/100/1000 Base-T 

Copper Ethernet Transceiver SFP Module: 

  Supply as per description in Tender schedule. 

   

1.13 Schedule Item No.A–16:-Specifications for PC workstation 

  Supply as per description in Tender schedule. 

   

1.14 Schedule Item No. A - 17:- Specifications for 55 inch FHD Large 

Format display: 

 Supply as per description in Tender schedule. 
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1.15 ScheduleItemNo.A-18:-Specifications for Portable Digital console: 

  Portable digital console should of make HP, Dell or Lenovo 

ThinkPad only and should have following minimum specifications: 

  1. Portabledigitalconsoleshallhave12thgenerationx86 Intel i7 

Processor or latest Intel Processor. 

2. Portable digital console shall havemin4core or higher no 

of cores. And have CPU speed 4.4 GHz or higher. 

3. Portabledigitalconsoleshallhavemin16GBDDR4RAM or 

Higher 

4. Portable digital console shall have Licensed Windows 

operating system. 

5. Portable digital console shall have Licensed MSOffice. 

6. Portable digital console shall have 10/100/1000 base-T, 

Onboard/ on slot Gigabit Ethernet (RJ45) or supported 

1Gbps External USB Adapter, IPv4 and IPv6 compliant. 

7. Portable digitalconsoleshallhave1TBSSDharddisk. 

8. Portable digital console shall have Backlit Keyboard 

9. Portable digital console shall have HDMI, USB 3.0 or 

higher ports 

10. Portabledigitalconsoleshallhave13–14-inchdisplay. 

11. Accessories – Portable digital console carry bag, Power 

supply adaptor. 

   

1.16 Schedule Item No. A - 19:- Specifications of 19", 42U Floor Stand 

Rack: 

 A. Itshouldbeastandard19”closed floor mounted rack of 42U height of 

make HCL, Valrack, President. 

 B. The minimum depth of the rack shall be1000mm and width 

800mm. 

 C. The rack should be provided with three horizontal cable managers 

and at two vertical cable managers installed on both the front sides 

of the rack. 

 D. The rack and its accessories shall be made of steel sheet with 

minimum 1.5mm thickness and shall have front and rear doors. 

 E. 1copperEarthingBar/stripwithTinplatingofcrosssection1”X 

¼” to be provided horizontally on rear side of the rack full length 
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  of19” width with suitable tapping to be supplied with each rack. 

 F. The rack should be powder coated with textured polyester light grey 

colour. 

 G. The rack should be equipped with two horizontal shelves to house data 

communication equipment. The height where the shelves shall be 

installed in the rack shall be adjustable. 

 H. A sliding key board tray shall be fitted at a suitable height inside the 

rack so that key board can be easily taken out of the rack 

 I. Provision on the top and bottom of the rack shall be available for 

proper cable entry. 

 J. The rack should be equipped with a vertical power distribution units 

(PDU) having minimum 12 sockets of 5A. The rack should also have 

an MCB rated for 10/16A for providing power to the PDU suitably 

mounted in the rack or with the PDU. 

 K. One packet of mounting hardware shall also be supplied with the rack. 

 L. The rack shall have swivel handles on the front as well as the rear door 

with a key lock. 

 M. Compact fan module of 90 CFM working on AC power supply 4 nos. 

with each rack properly fitted at top of rack. 

 N. Heavy Duty Caster Wheels (total 4 Nos.)with front wheel(2 Nos.) Break 

Options. 

 O. The rack should be assembled and installed at site as per requirement 

of site supervisor. 

   

1.17 Schedule Item No.A–20:-Specifications of 32U Rack: 

 A. 32U Rack, Free-Standing, should be with depth of 1000 mm 

(Approximate), with minimum two Numbers of Rack trays. 

 B. It should be of make HCL, Valrack, President. 

 C. The rack should be provided with three horizontal cable managers and 

at two vertical cable managers installed on both the front sides of the 

rack. 

 D. It should have Transparent Toughened front Glass Door. 

 E. Side Panels With Key Locks and Slam Latch. 
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 F. Rear split door design. 

 G. The rack should be equipped with a vertical power distribution unit 

(PDU) having minimum 6 sockets of 5A. The rack should also have an 

MCB rated for 10/16A for providing power to the PDU suitably mounted 

in the rack or with the PDU. 

 H. Provision on the top and bottom of the rack shall be available for 

proper cable entry. 

 I. It should have minimum two Numbers of Fan For Heat dissipation. 

 J. Heavy Duty Caster Wheels(total4Nos.) with front wheel(2 Nos.) Break 

Options. 

 K. The rack should be assembled and installed at site as per requirement 

of site supervisor. 

   

1.18 Schedule Item No.A–21:-Specifications for 19”,24Urack: 

 A. 24U Rack, Free-Standing, should be with depth of 800mm 

(Approximate). 

 B. The rack should be equipped with two horizontal shelves to house data 

communication equipment. The height where the shelves shall be 

installed in the rack shall be adjustable. 

 C. A sliding key board tray shall be fitted at a suitable height inside the 

rack so that key board can be easily taken out of the rack. 

 D. Provision on the top and bottom of the rack shall be available for 

proper cable entry. 

 E. The rack should be equipped with Two numbers of vertical power 

distribution unit (PDU) having minimum 8 sockets of 5A. 

TherackshouldalsohaveanMCBratedfor10/16Aforproviding power to 

the PDU suitably mounted in the rack or with the PDU. 

 F. One packet of mounting hardware shall also be supplied with the rack. 

 G. The rack shall have swivel handles on the front as well as the rear door 

with a key lock. 

 H. It should have minimum two Numbers of Fan for Heat 

dissipation. 
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 I. Heavy Duty Caster Wheels (total 4Nos.) with front wheel (2 Nos.) 

Break Options. 

 J. The rack should be assembled and installed at site as per requirement 

of site supervisor. 

  

1.19 Schedule Item No.A-22:-Specifications for 9U size Rack: 

 9UrackforwallmountwithFan230VAC90CFM(or similar) -02Nos., AC 

distribution box (having minimum 4 number of 5A socket, power indicator 

lamp and MCB)- 01 No., Shelf Cantilever 1U- 01 No., Cable Manager1U-

01No.,Front Glass Door with lock and key and mounting hardware. 

  

1.20 Schedule Item No.A-23:-Specification for 48V SMPS Based battery 

charger : 

 Supply as per description in Tender schedule. 

  

1.21 ScheduleItemNo.A-24:- Specifications for Maintenance free VRLA 

Battery set: 

 Supply as per description in Tender schedule. 

  

1.22 ScheduleItemNo.A-25:-SpecificationsforCYGNUS845-4Pmultiple media 

auto changeover converter: 

 Supply and Installation of CYGNUS 845-4P MULTIPLE MEDIA AUTO 

CHANGEOVER CONVERTER-4 PORT, for simultaneously interconnecting 

Digital Axle Converter, UFSBI, Block Phone etc. across a Block Section/ Ibs 

over multiple media. Product has the following features: 

a)  Two 120 ohm E1 Main Links with RJ45 connector, having (1+1) 

hot standby facility 

b) Two optical Main Links with (1+1 hot standby dual core path and 

single core path) having 20 Km driving distance. 

c) Four V.21N.23 (E&M) 2-wire/4-wire user interface with auto 

changeover to Quad links in case of failure of all Main Links. Each 

user port is configurable as 2W or 4W without any restriction. 
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 d) Unit supports power OFF fail safe mechanism. In case the 

unit is switched OFF, all analog user devices are bypassed to 

the Quad link automatically. – 

e) Unit supports four numbers of Potential free contacts which 

can be linked with data logger/RTU for E1 Status, Optical 

status & Power Supply status. ' 

f) Unit supports front panel resettable audible buzzer in case of 

main link fails (optical or E1). 

g) Unit supports front panel LED indicators for Quad health 

status, E1 dual, Optical dual path. 

h) Unit should have dual hot standby DC power supply having 

24VDC/48VDC 

i) Unitis1Uheightwith19inchrackmountable-facility 

j) Unit supports operating temperature from -5 degree Celsius 

to +55 degree Celsius. Accepted Make/Brand:-CYGNUS or 

Team-Link or Similar. Make/Brand- Cygnus 845-4P. 

  

1.23 Schedule Item No. A - 26:- Specifications for Transformer Based 

Inverter: 

 Supply as per description in Tender schedule. 

  

1.24 Schedule Item No. A – 27:-Specifications for Class B&C surge 

protection Device (SPD) type I & II: 

 Supply as per description in Tender schedule. 

  

1.25 ScheduleItemNo.A-28:-Specifications for Cable fault locator: 

 Supply as per description in Tender schedule. 

  

1.26 ScheduleItemNo.A-29:-Specifications for Optical Power meter: 

 Supply as per description in Tender schedule. 

  

1.27 ScheduleItemNo.A-30:-Specifications for ToolKit: 
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 Supply as per description in Tender schedule. 

  

1.28 Schedule Item No.A–31:-Specifications for Krone tool: 

 Supply as per description in Tender schedule. 

  

1.29 Schedule Item No.A–32:-Specifications for CrimpingTool: 

 Supply as per description in Tender schedule. 

  

1.30 Schedule Item No.A–33:-Specifications for LAN TESTER: 

 Supply as per description intender schedule. 

  

1.31 Schedule Item No.A–34:-Specifications for report printing terminal: 

 Supply as per description in Tender schedule. 

  

1.32 Schedule Item No. A – 35:-Specifications for Report Generation 

Unit:: 

 Supply as per description intender schedule. 

  

1.33 Schedule Item No.A–36:- Specifications for Table with chair: 

 Supply of steel office table (Dimension Minimum: length 760 mm X 

Width 450mm X Height 750 mm, with minimum three drawers In The 

Pedestal Unit) and chair (Chair - Model 7046/R of Godrej or Similar) 

  

1.34 Schedule Item No. A–37:-Specifications of furniture for OFC room: 

 Supply as per description in Tender schedule. 

  

1.35 Schedule Item No.A–38:-Specifications of cupboard almirah: 
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 Supply of Godrej make almirah as per specifications given below: 

 Delivery Condition Pre-assembled 

Door Type Hinged 

Primary Material CRCA Steel(minimum1.2 mm) 

Finish Color Grey 

Number of Shelves 4 

  

1.36 Schedule Item No. A - 40:- Specifications for DC Power 

distribution panel: 

 Supply as per description in Tender schedule. 

  

1.37 Schedule Item No. A - 41:-Specifications for 16 Ampere 2 Pole DC 

MCB: 

 Brand Schneider Electricor similar 

Current Rating 16Amps 

Voltage 500volts 

Circuit Breaker Type Standard 

Mounting Type DIN RailMount 

Number Of Poles 2 

Number of Memory 1 

Sticks 

  

1.38 Schedule Item No.A-42:-Specifications for 32ATwopoleDC MCB: 

 It should be similar to Schneider 32A 2Pole DC MCB. 

Standard-IEC/EN 60947-2 

Rated Current-32A 

RatedVoltage-500VDC 

Number of poles-2 

Short Circuit Capacity-10kAC CurveType. 
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1.39 Schedule ItemNo.A-43:- Specifications of IO sensor: 

 IO sensor is required for monitoring the status/Health of the power 

plant/systems. 

The system should be complete including all software, hardware 

accessories including cables, connectors, sensors, requited for alarm 

generation as mentioned in list below. 

The system should have following system details 

i. 230VAC power supply status. 

ii. OFC room door open/Close alarm. 

iii. Charger health status. 

iv. Alarm notification through e-mail/message/whatsapp. 

v. IO system should have provision of Capable with dual 

network for reporting data/status. 

vi. OFC room temperature and humidity. 

All wiring to be done neatly through proper cabling/ lacing in pipe as per 

site requirement. 

The work includes supply, installation and integration of system with 

NMS. 

  

1.40 Schedule ItemNo.A-44:-Specifications of 100pair Krone Terminal 

Box: 

 Supply as per description in Tender schedule. 

  

1.41 Schedule Item No. A - 45:- Specifications of 100 pair Krone type 

connectors with CT box: 

 Supply as per description in Tender schedule. 

  

1.42 Schedule Item No.A-47:-Specifications of 12PAIRC.TBOX (METAL 

BOX) WAGO TYPE: 

 Supply as per description in Tender schedule. 
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1.43 Schedule Item No.A-48:- Specifications for media converter: 

 Media converter shall confirm to RDSO specification no. 

RDSO/SPN/TC/103/2013 Rev 2 or latest. 

  

1.44 Schedule Item No. A -49:-Specifications of 10 pair Disconnecting 

IDC modules: 

 Supply as per description in Tender schedule. 

  

1.45 Schedule Item No.A–51:-Specifications for 0db optical connector: 

 Supply as per description in Tender schedule. 

  

1.46 Schedule Item No.A–52:-Specifications for 5db optical connector: 

 Supply as per description in Tender schedule. 

  

1.47 Schedule Item No.A–53:-Specifications for 10db optical connector: 

 Supply as per description in Tender schedule. 

  

1.48 Schedule Item No.A-54:-Specifications of Ring Earth: 

 Supply as per description in Tender schedule. 

  

1.49 Schedule Item No.A-55:- Specifications of Maintenance Free 

Earth: 

 Supply as per description in Tender schedule. 

  

1.50 Schedule Item No. A – 57:- Specifications for Ports wise analog 

extension license: 

 Supply as per description in Tender schedule. 
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1.51 Schedule Item No. A–58:-Specifications for Paramite Battery Wire / 

Cable: 

 Supply as per description in Tender schedule. 

  

1.52 Schedule Item No.A-59:-Supply and installation of 1KVA UPS: 

 Supply as per description in Tender schedule. 

  

1.53 Schedule Item No. A- 60 :- Specifications for Network Monitoring 

System : 

 Supply as per description in Tender schedule. 

  

1.54 Schedule Item No.A-61:-Specifications for STP CAT-6 Cable: 

 Supply as per description in Tender schedule. 

  

1.55 Schedule Item No.A-62:-Specifications for UTP CAT-6ecable: 

A. It shall be of standard make of D-Link, Digisol, Polycab, Derwiser of 

305 Mtrs. length in a Box. 

B. Transmission speed should be gigabit. 

C. Power some channel bandwidth should be160MHz or above. 

D. Tested upto 350 MHz. 

E. Four pair 24AWG solidcopper, lowsmoke/FRPVC jacket. 

F. At 200 MHz maximum attenuation should not be more than 32 dB/100 

meter 

  

1.56 ScheduleItemNo.A-63:-Specifications for switch board cable 

0.5mm(50 pair): 

 Supply as per description in Tender schedule. 
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1.57 Schedule Item No. A- 64:- Specifications for 20 pair Switch board 

cable : 

 Supply as per description in Tender schedule. 

  

1.58 Schedule Item No.A-65:-Specifications for switch board cable 

0.5mm(10pair): 

 Supply as per description in Tender schedule. 

  

1.59 Schedule ItemNo.A-66:-Specifications for multistrand PVC 

insulated flexible power copper cable, size: 3 core X 2.5 sq.mm.: 

 Supply as per description in Tender schedule. 

  

1.60 Schedule ItemNo.A-67:-Specification for PVC flexible copper cable 

single core, multistrand 1x25 Sq.mm: 

 Supply as per description in Tender schedule. 

  

1.61 ScheduleItemNo.A-68:-Specifications for PVC Casing Capping: 

 Supply as per description in Tender schedule. 

  

1.62 Schedule Item No. A- 69 :- Specifications for PVC Rigid/ Conduit 

pipes: 

 Supply as per description in Tender schedule. 
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General specification for Installation and 

Execution part. 
 

2.1 General specification for Installation and Execution part: 

  All of the execution works shall be done as per extant practices on 

Central Railway, site conditions and instructions of the site in-charge 

nominated by Railways. 

 

  The Contractor shall not execute the work that may interfere with train 

traffic until adequate protection has been arranged as per the 

instructions of the site in charge. 

Contractor will be himself responsible for the safety of his personnel 

during execution of work. Railway will not be responsible for making 

payment for any type of compensation. 

Power supply will be given for installation work including battery 

charging; wherever available as per railway standard practice and 

contractor will have to pay necessary charges as per rules. 

Non-availability of Power will not be a reason for the slow progress of 

work. If power is not available the contractor shall make his own 

arrangement for portable Genset /electrical power. 

   

2.2 Training: 

 A. The contractor shall provide hands on training and training by 

OEM/OEM training partner with detailed course material on the installed 

equipment related to IP-MPLS system and Main NMS, including 

software covering at least the following, 

  i) Introduction to EMS& NMS, Routers, NMS Servers. 

  ii)Configuration and operation of Networking Equipment, Router, 

NMS/EMS, Servers and other equipment etc. supplied under the 

project. 

  iii)Trouble shooting and preventive maintenance. 

  iv)Training on operation of IPMPLS &NMS system. 
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 B. All equipment used for training shall be identical to those quoted and 

supplied for site installation in hardware and software versions. 

The training course shall be conducted at the OEM/OEM‘s authorized 

partners‘ premises from where the respective equipment/subsystems 

are manufactured/ offered/assembled or at full-fledged training facilities 

or at railway premises, as decided by competent authority. 

 C. Training Manual: 

  Sets of training manuals in hardcopies & soft copies containing details 

of technical specification, installation & commissioning, troubleshooting 

& maintenance schedule etc. shall be provided by the contractor. 

Consolidated and comprehensive documentation shall be made 

available to each participant. 

   

2.3 A. Specifications and Requirements for placing of various pipes and 

cable ducts/HDPE duct/RCC ducts in trenches: 

 I. All the pipes/ ducts to be placed in the trenches for laying of cables 

shall be transported to site by the contractor by its own means. 

 II. All the trenches shall be properly and thoroughly cleaned before laying 

the pipes/ducts. 

 III. While laying of ducts it shall be utterly cared that there is no damage to 

the duct due to mishandling. 

 IV. If more than one pipe or ducts are to be laid in the same trench then 

both should be laid side by side. 

 V. After cable laying the duct should be refilled with concrete material as 

per the proportion of 1:3:6 and grouting the ends at either side of the 

rocky portion using concrete mixture with Contractor's own cement and 

other materials. 

 VI. For laying of HDPE pipe/duct in trenches, supply and pulling of nylon 

rope through trenches at different places should be as per the directives 

of the engineer at site. HDPE pipe will be supply by railway. 

   

2.4 Specifications and requirements for Digging of Trenches in the Soft 

Soils, hard soil, Asphalted area and Track Crossings: 

 A. The contractor shall depute proper and competent supervisor for 

trenching and cable laying work. 
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 B. Before starting the trenching foot by foot survey shall be done along-

with the Railway’s representative. 

 C. The cable route shall be jointly finalized by the contractor’s and 

Railway’s representatives. 

 D. The proposed cable route plan shall be submitted to the Railways and it 

shall be got approved (also by the engineering and electrical branches). 

 E. In addition to the main cable plan, a track crossing plan shall also 

begot approved before starting the work. 

 F. The cable shall be laid at the Railway’s boundary (one meter inside the 

outermost boundary). 

 G. While trenching it shall be kept in mind the depth of the trench shall be 

1.2 meter deep (or as specified in tender schedule) and 300mm wide 

in normal soil/strata until and otherwise specified by the engineer in 

charge. 

 H. While cutting of roads/platforms for depth of 300mm x 300mm width, 

restoration of the same should be made after laying of RCC/GI/DWC 

pipes. 

 I. While trenching the contractor shall clear the temporary obstructions like 

roots of tree if any, some foundation if any. If it is not feasible to clear 

the route the route shall be diverted accordingly with the prior permission 

of the engineer in-charge. 

 J. All excavated earth shall be staked by the contractor away from the 

track and not on ballast or shoulders. 

 K. This work also includes covering of cable laid in trench by loose soil for 

a layer of 50mm thickness approximately before covering by 

stones/bricks, clearing of route, bushes etc. 

The work shall be done as per the extant practice on Central Railway 

and instructions of Railway Engineer at site. 

 L. In case depth of trench is not achievable due to site conditions 

proportionate payment will be made. 
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 M. In case digging is to be done in between tracks, the excavated earth 

shall be carried manually beyond the adjacent track/tracks and stacked 

completely outside. 

In case the trench gets filled up with water from the surrounding area 

due to rain etc., the Contractor shall have to make his own arrangement 

to pump it out without any extra charges payable for the same. 

 N. If during the trenching, any cable markers, obstruction such as pipes or 

cables or any bricks or warning covers which appear to be deliberately 

placed in the location is noticed, the digging should be stopped 

immediately and the Railway Supervisor should be called. Further 

excavation will be done in his presence very carefully with the help of 

wire claws and digging can be further resumed only with the permission 

of the Engineer/Supervisor-in-charge. 

 O. Where the cable route is on uneven ground, reasonably long section of 

consistent grounding shall be dug, rather than following every undulation 

of the ground. 

 P. Before starting the trenching in the asphalted area the contractor shall 

 

  Got prior approval of competent authority. 

 Q. During the trenching and cabling work in the asphalted areas the 

contractor shall cordon off the area with proper means of barricading 

and warning board for the user of that area. 

 R. After the cabling or the laying of suitable pipes or ducts the asphalted 

area shall be restored back to its earlier state of surface by proper 

means. 

 S. While restoring back the contractor shall take care that the level of this 

area must match with the nearby areas. 

 T. Before the track crossing it shall be ensured that a commencement 

notice shall be given to P-way supervisor. 

 U. During trenching the muck in the form of soil or ballast shall be filled in 

gunny bags and kept away from the track area. 

 V. After the track crossing is done and the trench is refilled, the left over 

muck shall be taken far from the track area. 

 W. No muck in any form like soil shall be left in the track areas. 
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 X. The contractor shall keep one additional man to look for the trains 

while the trenching and cabling work is being done in track areas. 

The duties of this person shall be to look for the trains and warn 

the labours working in the track areas. Railway shall in any case 

not be responsible for any miss-happening on the track areas. 

 Y. The contractor shall ensure that all safety features have been arranged 

for its labour. 

 Z. The contractor shall also apply for and got issue the ID-card for its 

labour supervisor and associated labour. 

 AA. Railway shall not be responsible for the staying facility of the labour 

during the work. 

 BB. IN CASE OF ANY CONFUSION BETWEEN THE SPECIFICATIONS, 

DRAWING AND INSTRUCTIONS OR BETWEEN ANY TWO 

CLAUSES OF THE TENDER DOCUMENT THE DECISION OF 

ENGINEER IN CHARGE SHALL BE FINAL. 

2.5 Specifications and Requirements for laying of Cables: 

 A. All the cables shall be transported to the site by the contractor by its 

own means. 

 B. The cables at sites hall be stored properly, fully protected against harsh 

environmental conditions like rains etc. 

 C. All the cables shall be meggared before laying of the cables and a proper 

record shall be handed over to the Railway’s engineer incharge. 

 D. Cable drums mounted on Jackscrew stand shall be used for cable laying 

to avoid any kinks or pressure on the cable during cable laying. 

Sufficient manpower should be arranged by the contractor to lay the 

cable manually so that it does not rub on the ground. 

 E. Cable shall be laid with due caution so as not to cause any damage 

due to rough handling. 

 F. While laying the cable, precautions shall be taken to avoid any kind 

of pressure on the cable. 

 G. The Cable drum should be mounted on a jackscrew stand and the cable 

should be pulled while laying. During this care must be taken to support 

the cable manually so that it does not rub on the ground and also to 

avoid any twist in the cable. 
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 H. As a matter of practice, until and otherwise, not more than1-2 meter of 

coils are left for all the cables as a loop after considering the length 

required for the termination. 

 I. Before the backfilling is done, cable markers will be provided in such a 

way that their top portions remain visible after filling. 

 J. If the cable route markers are provided by the railways, then the same 

has to be placed as per further instructions. 

 K. The marker should be so placed as to be clearly visible and shall not 

project above rail level of the nearest track and shall not be more than 

200 mm from the top surface of ground level. 

 L. There will be one cable route marker at every thirty meters interval. 

Additional cable markers to be provided at bends and at such other 

locations which will be indicated by the supervisor-in-charge. 

 M. One cable route marker shall be placed at the point of divergence 

 N. One cable marker at either end shall be placed at each track crossing. 

 O. One cable marker shall be placed on each side of the culvert, bridge, 
etc 

 P. When Signaling and Main Telecom cables are laid in the same trench, 

a distance of 100 mm is to be maintained between them. 

 Q. When Signaling and L.T. or H.T. power cables are placed in the same 

trench, they must be separated by a row of bricks (any pipe RCC/DWC) 

between them. 

 R. In case several cables of different Categories are laid in the same 

trench, these should be placed in the following order starting from the 

main track end, so that in case of accidents the maintenance staff may 

easily recognize the damaged cables from sight. 

1st MainTelecom cable. 

2nd Signalling Cable. 

3rd L.T.Power cable. 

4th H.T.Power cable. 

 S. IN CASE OF ANY CONFUSION BETWEEN THE SPECIFICATIONS, 

DRAWING AND INSTRUCTIONS OR BETWEEN ANY TWO 

CLAUSES OF THE TENDER DOCUMENT THE DECISION OF 

ENGINEER IN CHARGE SHALL BE FINAL. 
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2.6 Specifications and Requirements for Fixing/clamping of pipes on the 

bridges /culverts/rock cutting area/tunnel: 

 A First, all the bridges shall be surveyed before commencing this item 

 B After surveying it shall be jointly finalized by the Railway’s and 

contractor’s representative that what are the feasible spots where 

angles and channels can be provided. 

 C The fixing of GI/RCC./PVC pipe (All material for fixing pipes such as 

clamps, spacers, fixing arrangements etc. should be supplied by with 

contractors with his own cost. Only pipe will be supplied by railways.) on 

culverts shall be as per Drawing given by SSE-Tele. 

 D GI pipe on girder bridge should be fixed with suitable MS clamps at the 

interval of 2 Mtr with requisite Nos. of nut & bolts as per site requirement 

and bricks masonry work at both the end with contractor's own materials. 

 E All the angles and channels shall be of material (MS) having thickness 

more than or equal to 5 mm. 

 F The shape and size of the angles and channels shall be jointly finalized 

by the Railway’s and contractor’s representatives. 

 G It should be kept in consideration while finalizing the size of angles and 

channels that there should be sufficient space extra after providing the 

pipes. 

 H The plans and drawing, to fit the channels and angles on the bridge, 

shall also be got approved by the bridge organization of the concerned 

jurisdiction. 

 I While laying the cables in the pipe, the corners of the bridges shall be 

covered with solid concreting to prevent any access of the cables tothe 

unwanted outsiders. 

 J All the pipes shall be properly coupled through couplers. 

 L IN CASE OF ANY CONFUSION BETWEEN THE SPECIFICATIONS, 

DRAWING AND INSTRUCTIONS OR BETWEEN ANY TWO 

CLAUSES OF THE TENDER DOCUMENT THE DECISION OF 

ENGINEER IN CHARGE SHALL BE FINAL. 

2.7 Specification for Fixing of PVC Pipe/ casing with capping and Laying of 

cable inside PVC Pipe/casing: 
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 A. General: 

 I. Careful survey of cabling route should be made to ensure that the most 

suitable route is selected for execution. 

 II. Telephone cables shall be segregated from electrical cables at all 

intersection points. 

 III. Insulation sleeves shall be provided for tele phone cables crossing 

electrical wires. 

 IV. Items associated with the installation should be located so that they do 

not create a hazard to the occupants of the premises or to installation or 

maintenance staff 

 V. DP should be fitted in locations that minimize the risk of damage. 

 VI. Only proper tools should be employed in installation work. Any attempt 

to misuse any tools will result in unwanted damage or even risk getting 

injured. 

 VII. As soon as work is completed at any access point, all internal fittings, 

the cover and its fixing screws should be properly secured. 

 VIII. A final check of all covers that have been removed should be made 

before leaving the premises to ensure that the covers and screws are 

correctly replaced. 

 

 B. LayingCAT6Cable/Patch cords: 

 I. CAT-6 cable shall be used to connect the IP equipment with the L2 

switch. Proper CAT-6 RJ45 connectors suitable for cables shall be used 

for termination. The terminations should be conforming to industry 

standards and connector hoods should be provided. The patch cords 

should be uniformly placed. The CAT-6 cable shall be drawn in PVC 

conduit/Casing capping that should be properly laced and clamped at 

regular intervals of about 2 feet. 

 II. CAT6 patch panels should be fixed with all the fasteners in the 19 inch 

rack. Lacing of patch cords should be ensured and they should be laid 

in proper pathways wherever desired. 

 C. Laying Switchboard Cable: 
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  Switchboard cables should be taken to MDF from the racks either 

through the channels on top of the 42U racks or through the floor by 

cutting the floor tiles. If laid through the floor, the tiles should be properly 

replaced and repaired to the evenness of the original floor. The MDF 

should be properly earthed with wire of adequate quality. 

 D. Laying Power Cable: 

 I. The Power Cable shall be terminated in a power distribution box having 

MCBs of 5 ampere each capacity and power socket with switch each of 

15 ampere capacity. Whereas all the Power Cables coming from 

Equipment shall be terminated on the wall in the Equipment room 

/ Control room near Central switch in a power distribution box having 

appropriate number of MCBs of 5 ampere capacity each. The phase of 

230V A/C shall be extended through the MCBs whereas for neutral there 

shall be a common bus bar in the distribution box. 

 II. Power cables should be neatly drawn inside casing capping or conduit 

of appropriate dimensions across the walls. At no point in the run should 

there be any exposure of the cables. 

 III. The Power Cable has to be laid from the nearest source of power 

supply 

 E. General Laying of PVC casing capping and conduit: 

  The casing capping and conduits, as the case may be, should be 

clamped at the walls at the regular interval of 2 feet and it should be 

ensured that the uniformity is maintained. At bends care should be taken 

that there is no gap in capping. Wherever they are needed to pass 

through the walls proper drilling should be done to pass and 

Afterwards the hole should be properly filled so as to match with the 

 

  Original level of the wall/ceiling. 

  This include supply and installation of required bends/connectors for 

drawing PVC pipe line, 

 F. SpecificationforLayingof6-coreopticalfibercable: 

  OFC cables hall be laid in PVCpipe/casing-capping as per route shown 

and instruction of site engineer of Railway. 

  All joints, Splicing will be done by contractor whenever required. Laying 

of telecom OFC cable as per normal practice of Railways and according 

to approved cable route plan in the excavated trench, asper site 

requirement and instructions of site engineer of Railway. 
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  All connectors and coupling cables required for installation will be 

provided by contractor and as per instructions of site engineer of 

Railway. 

  This includes drilling holes, breaking walls for taking cables, as per site 

requirements and instructions of site In charge of Railways. 

  

2.8 Specification for Fixing of DP and termination of cables 

 A. DPs shall be fixed on wall/pillar or any suitable structure and in a 

manner it is designed for. 

 B. All the cables shall enter into the DP from top of the box and from the 

proper entry only. 

 C. The cables should not be run in front of the Krone modules. 

 D. Cables should be terminated properly in Krone modules as per 

requirement. 

 E. Spare cable pairs not wired to terminal should be long enough to reach 

any terminals and coiled around the working pairs of the same cable. 

 F. Each cable should be passed through the guides provided and follow 

the raceways formed by the space between modules in the following 

manner 

  

2.9 Specification for Installation, Testing and commissioning of VoIP 

Server. 

 A. OEM installation, maintenance & operational manual should be 

 

   provided in 3 copies at every location. 

 B. Installation and fixing should be as per installation manual of OEM. 

 C. All wiring shall be in PVC casing capping/conduit pipe / D-channel. The 

proper capacity power wiring along with good quality electric male 

/female plug with switch shall be provided by the firm. Power cable, 

Data cable etc. shall be laid in cable guide after putting ferules for easy 

identification of cable & lacing and clamping of cable shall be done at 

regular intervals of 1 meter. 

 D. Servers shall be installed in 19” Rack as per schedule. 
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 E. IN CASE OF ANY CONFUSION BETWEEN THE DRAWING AND 

INSTRUCTIONS OR BETWEEN ANY TWO CLAUSES OF THE 

TENDER DOCUMENT THE DECISION OF ENGINEER IN CHARGE 

SHALL BE FINAL. 

  

2.10 Fixing and wiring of speaker 

 A. Speakers shall be fixed using C-class GI pipe of size one inch or 

as per fixing /hanging arrangements of site condition. 

 B. MS bracket, necessary clamps and required accessories of 

standard make shall be arranged by contractor at site as per 

instruction of Railways site engineer. 

   

2.11 Requirements of 4/6 quad cable jointing 

 A. Location of joint pit – distances from Centre of nearest track and 

distance from nearest mile stone/ pole No should be noted down 

and conveyed to site engineer. 

 B. Depth of joint at pit from ground level should be 1.2 meter. Cable 

route plan should be modified accordingly and location of joint 

enclosure should be indicated on existing cable rote plan. 

 C. Jointing conductors should be properly insulated by sleeves and to 

tape and should be properly covered with aluminum cover. 

   

2.12 General instructions for removal of all types cables and conduits: 

 A. Care should be taken not to damage other cables, railway assets 

while removing cables and conduits. 

  B. Cables should be properly bundled/ bunched together as per 

instruction of site supervisor. The release material should be 

transported with his own cost to the concern depot for final disposal 

or as instructed by site supervisor. 

  

2.13 All Consumables and Hardware: 

A. The contractor shall provide all consumables, hardware and erection material 

as is required for the complete installation of the system at his own cost as 

below. 
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B. These materials shall include but not limited to the following. 

 i. Consumables: Drilling and metal/wood cutting accessories, soldering 

equipment and accessories, welding accessories like rods and gas, oil 

& grease, cleaning fluids, paints, cotton waste, electrical tape, etc 

 ii. Hardware: Nuts & bolts, washers, screws, nails, brackets, supports, 

hangers, saddles, cleats, clamps etc. 

 iii. Materials: Conduits and accessories, junction boxes, terminal blocks, 

various types of cards like USB, HDMI, VGA, RCA, Audio etc. as per 

site condition, connectors, lugs, ferrules, brass glands, ground wires 

etc 

C. Any other material required for complete installation of the system, but not 

mentioned in the estimate has to be included under this item and needs to be 

supplied by contractor at no additional cost. 
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Part–E 

 
Special Conditions of Contract
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Special Conditions of Contract 

1. The contract shall be governed by Indian Railways Standard General 

Conditions of Contract April 2022 as amended/corrected from time to time 

(GCC). 

 
 

2. These special conditions supplement the Regulations for tenders and 

contracts, the General Conditions of Contract (April 2022 with latest ACS) and 

the notes appearing under the relevant chapters and sub-chapters of the 

Standard Schedule of Rates, 2021 and should be considered a part of the 

contract document. 

 

 
3. The General Conditions of Contract (GCC) shall mean the Indian Railways 

Standard General Conditions of Contract April 2022 as amended and/or 

corrected from time to time. 

 
 

4. Tenderer shall read the tender documents carefully and also study the 

Schedules of Rates before submitting their offer. Tenderer shall also inspect 

and ascertain site conditions & magnitude of work involved. Tenderer shall be 

aware of the latest guidelines issued by RDSO and Railway Board. No claim 

of the contractor due to ignorance on this account shall be 

entertained/accepted. 

 
 

5. For the purpose of this tender/contract, the relevant portion of clause 10.1 and 

10.2 of Part-I of GCC shall be as follows: 

10. Eligibility Criteria: 

10.1 Technical Eligibility Criteria: 

(a) The tenderer must have successfully completed or substantially 

completed any one of the following categories of work(s) during last 

07 (seven) years, ending last day of month previous to the one in 

which tender is invited: 

(i) Three similar works each costing not less than the amount 

equal to 30% of advertised value of the tender, or 

(ii) Two similar works each costing not less than the amount 

equal to 40% of advertised value of the tender, or 

(iii) One similar work costing not less than the amount equal to 

60% of advertised value of the tender.



Page 88 of 252  

(b) (1) In case of tenders for composite works (e.g. works involving 

more than one distinct component, such as Civil Engineering works, 

S&T works, Electrical works, OHE works etc. and in the case of 

major bridges – substructure, superstructure etc.), tenderer must 

have successfully completed or substantially completed any one of 

the following categories of work(s) during last 07 (seven) years, 

ending last day of month previous to the one in which tender is 

invited: 

(i) Three similar works each costing not less than the amount 

equal to 30% of advertised value of each component of 

tender, or 

(ii) Two similar works each costing not less than the amount 

equal to 40% of advertised value of each component of 

tender, or 

(iii) One similar work each costing not less than the amount 

equal to 60% of advertised value of each component of 

tender. 

Note for b(1): Separate completed works of minimum required 

values shall also be considered for fulfilment of technical eligibility 

criteria for different components. 

(b)(2) In such cases, what constitutes a component in a composite work 

shall be clearly predefined with estimated tender cost of it, as part 

of the tender documents without any ambiguity. 

(b) (3) To evaluate the technical eligibility of tenderer, only components 

of work as stipulated in tender documents for evaluation of technical 

eligibility, shall be considered. The scope of work covered in other 

remaining components shall be either executed by tenderer himself 

if he has work experience as mentioned in clause 7 of the Standard 

General Conditions of Contractor through subcontractor fulfilling the 

requirements as per clause 7 of the Standard General Conditions 

of Contract or jointly i.e., partly himself and remaining through 

subcontractor, with prior approval of Chief Engineer in writing. 

However, if required in tender documents by way of Special 

Conditions, a formal agreement duly notarised, legally enforceable 

in the court of law, shall be executed by the main contractor with 

the subcontractor for the component(s) of work proposed to be 

executed by the subcontractor(s), and shall be submitted along with 

the offer for considering subletting of that scope of work towards 

fulfilment of technical eligibility. Such subcontractor must fulfil 

technical eligibility criteria as follows:
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The subcontractor shall have successfully completed at least one 

work similar to work proposed for subcontract, costing not less than 

35% value of work to be sublated, in last 5 years, ending last day of 

month previous to the one in which tender is invited through a works 

contract. 

Note: for subletting of work costing up to Rs 50 lakh, no previous 

work experience of subcontractor shall be asked for by the Railway. 

In case after award of contract or during execution of work it 

becomes necessary for contractor to change subcontractor, the 

same shall be done with subcontractor(s) fulfilling the requirements 

as per clause 7 of the Standard General Conditions of Contract, 

with prior approval of Chief Engineer in writing. 

Note for item 10.1: 

Work experience certificate from private individual shall not be 

considered. However, in addition to work experience certificates 

issued by any Govt. Organization, work experience certificate 

issued by Public listed company having average annual turnover of 

Rs 500 crore and above in last 3 financial years excluding the 

current financial year, listed on National Stock Exchange or 

Bombay Stock Exchange, incorporated/registered at least 5 years 

prior to the date of closing of tender, shall also be considered 

provided the work experience certificate has been issued by a 

person authorized by the Public listed company to issue such 

certificates. 

In case tenderer submits work experience certificate issued by 

public listed company, the tenderer shall also submit along with 

work experience certificate, the relevant copy of work order, bill of 

quantities, bill wise details of payment received duly certified by 

Chartered Accountant, TDS certificates for all payments received 

and copy of final/last bill paid by company in support of above work 

experience certificate. 

 
 

Note: For this tender, the definition of Similar Nature of Work shall be 

as given below:
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“Any work involving supply installation testing and 

commissioning of  

● IPMPLS equipment  OR  

● IP based networking system OR  

● OFC based telecommunication system   OR  

● IP exchanges   OR  

● VOIP based train control communication 

system    OR  

● Radio based communication system OR  

● work involving supply installation and 

commissioning of OPGW system.” 

 
10.2. Financial Eligibility Criteria: The tenderer must have minimum 

average annual contractual turnover of V/N or 'V' whichever is less; 

where 

V= Advertised value of the tender in crores of Rupees 

N= Number of years prescribed for completion of work for which bids 

have been invited. 

The average annual contractual turnover shall be calculated as an 

average of “total contractual payments” in the previous three financial 

years, as per the audited balance sheet. However, in case balance 

sheet of the previous year is yet to be prepared/ audited, the audited 

balance sheet of the fourth previous year shall be considered for 

calculating average annual contractual turnover. 

The tenderers shall submit requisite information as per Annexure-VIB, 

along with copies of Audited Balance Sheets duly certified by the 

Chartered Accountant/ Certificate from Chartered Accountant duly 

supported by Audited Balance Sheet. 

10.3Bid Capacity: The tender/technical bid will be evaluated based on bid 

capacity formula detailed as Annexure-VI of GCCApril, 2022. 

 
 

Technical and financial criteria for JV firms: 

the relevant portion of clause of Part-I of GCC shall be as follows: 

As per 17.15 Credentials & Qualifying Criteria: Technical, financial 

eligibility and Bid capacity of the JV shall be adjudged based on 
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satisfactory fulfilment of the following criteria: 

17.15.1 Technical Eligibility Criteria (‘a’ or ‘b’ mentioned 

hereunder): 

(a) For Works without composite components 

The technical eligibility for the work as per para 10.1 above, 

shall be satisfied by either the ‘JV in its own name & style’ or 

‘Lead member of the JV’. 

Each other (non-lead) member(s) of JV, who is/ are not 

satisfying the technical eligibility for the work as per para 

10.1 above, shall have technical capacity of minimum 25% 

10% of the cost of work i.e., each non-lead member of JV 

member must have satisfactorily completed or substantially 

completed during the last 07 (seven) years, ending last day 

of month previous to the one in which tender is invited, one 

similar single work for a minimum of 25% 10% of advertised 

value of the tender. 

(b) For works with composite components 

The technical eligibility for major component of work as per 

para 10.1 above, shall be satisfied by either the ‘JV in its own 

name & style’ or ‘Lead member of the JV’ and technical 

eligibility for other component(s) of work as per para 10.1 

above, shall be satisfied by either the ‘JV in its own name & 

style’ or ‘any member of the JV’. 

Each other (non-lead) member(s) of JV, who is/ are not 

satisfying the technical eligibility for any component of the 

work as per para 10.1 above, shall have technical capacity 

of minimum 25% 10% of the cost of any component of work 

mentioned in technical eligibility criteria. i.e., each other (non-

lead) member of must have satisfactorily completed or 

substantially completed during the last 07 (seven) years, 

ending last day of month previous to the one in which tender 

is invited, one similar single work for a minimum of 25% 10% 

of cost of any component of work mentioned in technical 

eligibility criteria. 

(ref: ACS-1 14.07.2022) 

Note for Para 17.15.1: 

a) The Major component of the work for this purpose shall be 

the component of work having highest value. In cases where 

value of two or more component of work is same, any one 

work can be classified as Major component of work. 

b) Value of a completed work done by a Member in an earlier 
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JV shall be reckoned only to the extent of the concerned 

member's share in that JV for the purpose of satisfying 

his/her compliance to the above mentioned technical 

eligibility criteria in the tender under consideration. 

17.15.2 Financial Eligibility Criteria 

The JV shall satisfy the requirement of “Financial Eligibility” 

mentioned at para 10.2 above. The “financial capacity” of the lead 

member of JV shall not be less than 51% of the financial eligibility 

criteria mentioned at para 10.2 above. 

The arithmetic sum of individual “financial capacity” of all the 

members shall be taken as JV’s “financial capacity” to satisfy this 

requirement. 

Note: Contractual payment received by a Member in an earlier JV 

shall be reckoned only to the extent of the concerned member’s share 

in that JV for the purpose of satisfying compliance of the 

abovementioned financial eligibility criteria in the tender under 

consideration. 

17.15.3 Bid Capacity 

The JV shall satisfy the requirement of “Bid Capacity” requirement 

mentioned at para 10.3 above. The arithmetic sum of individual “Bid 

capacity” of all the members shall be taken as JV’s “Bid capacity” to 

satisfy this requirement. 

 
 

6. All Specifications/Check Lists/Guidelines regarding IPMPLS issued by 

RDSO/Railway Board shall be followed by the Contractor during execution of 

the work. 

 
7. The quality & integrity of the IPMPLS installation shall be the responsibility of 

the OEM. The contractor must provide an OEM certificate regarding this before 

commissioning of any installation, any deficiency pointed out later, shall be 

attended free of cost by the Contractor/OEM. 

 
   

8. POC clearance for IPMPLS LER and LSR routers is mandatory  as per RDSO 

guidelines (ref: RDSO-TELE0LKO(TECH)/8/2020-Telecom Directorate/RDSO 

dtd 18.06.2025 ). The POC approval of these routers must be submitted at the 

time of supply of these euipments along with documents given below. 

 

1 Declaration of Local Content as per 'Public Procurement (Preference to Make 

in India) Order 2017 or latest issued by Department of Industrial Policy and 

Promotion under Ministry of Commerce and Industry 
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2 Declaration that:  

a) The Intellectual Property Right (IPR) reside in India for Hardware Design.  

b) The Copyright is in India for the software Design & Development.  

(Ref Document: Gazette of India (Extraordinary)'s No. CG-DL-E-22102024-

258138CG-DL-E-22102024 258138, Dated 21.10.2024.) 

A declaration in this regard to be submitted by the OEM . 

3 The OEM is telecom trusted supplier as well as its products are also trusted 

telecom products (For LER, LSR and switches). 

4 All routers should be IPv6 ready from Day One. All the hardware and software 

for the same should be provided with the system. (OEM’s Declaration of the 

same to be attached.) 

5 OEM should have integrated MTCTE certification with Essential Requirement 

(ER) & Indian Telecom Security Assurance Requirement (ITSAR) in 

compliance TEC 93009: 2024 Rel 3.0 april-2024 issued by TEC for IP-MPLS 

Routers. 

OR 

OEM should have Pro Tem certificate issued for IP-MPLS Routers as per 

DOT letter NCCS/HQ/COMSEC/2023-24/III dated 02.10.2024. 

 

6 Proof of Concept: (For items LER and LSR): 

(i) PoC is not required for the firms which have successfully completed PoC 

of    the equipment and it is appearing on the list published on RDSO 

website. 

(ii) For those products not covered in Sr. No (i) above, PoC as issued by 

RDSO vide Reference Document No.: STT/TAN/IP-MPLS/2020 Ver.: 3.0 

dated 04-07-2025 along with POC guidelines issued by RDSO letter 

RDSO- TELEoLKO(TECH)/8/2020 dtd 26.07.2024, must be ensured. PoC 

shall be carried out preferably in RDSO Lab or in any of the nominated 

Sections/Division, if field inputs are required. For some functionalities, 

which may not be possible to demonstrate in RDSO Lab or field, may be 

demonstrated in Govt./NABL accredited Lab/OEM Premises. POC shall 

be carried out in the presence of Railway/RDSO official from tenderers 

before supply of material.  

(iii) However it shall be noted that since IPMPLS is an important telecom 
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backbone work, non-clearance of POC by RDSO timely, cannot be a 

reason for applying extension to the completion period. Also the condition 

as specified at Sr.9 below i.e : "It should be ensured that within six months 

from issue of LOA, at least one control section of each division should have 

been commissioned." has to be adhered. 

(iv) DELETED 

Note: The modules such as WDM, Optical SFPs, etc. described in tender 

will not be part of Router’s POC. They can be part of router or can be 

provided externally however the routers should work with these modules. 

(v) Para wise compliance for the asked specifications against the said 

equipment in RSDO TAN ver. 3.0 or latest (up to the date and time of 

tender closing) should also be submitted  

7 NOTE - The LER, LSR and NMS shall be as per RDSO Document No. 

STT/TAN/IPMPLS/2020 Version 3.0  or latest (up to the date and time of 

tender closing). 

The Railway reserves the right to verify all statements, information and documents 

submitted by the bidder in his tender offer, and the bidder shall when so required by the 

Railway, make available all such information, evidence and documents as may be 

necessary for such verification. Any such verification or lack of such verification, by the 

railway shall not relieve the bidder of its obligations or liabilities hereunder nor will it affect 

any rights of the railway thereunder. 
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Contractor shall submit a detailed time programme to the Engineer in line with 

the Time schedule for execution of the work, mentioned in Scope of the work, 

within 30 days after issue of LoA. This shall be updated every month. The 

Contractor shall also submit a revised programme whenever the previous 

programme is inconsistent with actual progress. 

Unless the Engineer, within 21 days after receiving a programme, gives notice 

to the Contractor stating the extent to which it does not comply with the 

Contract, the Contractor shall proceed in accordance with the programme, 

subject to his other obligations under the Contract. The Engineer shall be 

entitled to rely upon the programme when planning their activities. 

If, at any time, the Engineer gives notice to the Contractor that a programme 

fails (to the extent stated) to comply with the Contract or to be consistent with 

actual progress and the Contractor's stated intentions, the Contractor shall 

submit a revised programme to the Engineer within 15 days in accordance with 

this Sub Clause. 

 
 

9. Completion Period 

The completion period of the work is including Monsoon season. The contract 

period may extend over a few monsoon seasons. The contractor should 

therefore, plan and program his work bearing this fact in mind. However, the 

contractor shall not take a plea for not adhering to the programme of work and 

completion period due to the seasonal variations or any interruptions due to 

monsoon etc. Maintenance period shall be one year from the date of issue of 

completion certificate. 

It should be ensured that within six months from issue of LOA, at least 

one control section of each division should have been commissioned. 

 
 

10. It will be imperative on each Tenderer to fully acquaint them with all the local 

conditions and factors, which would have any effect on the performance of the 

contract and cost of the work. The Railway shall not entertain any request for 

clarifications from the Tenderer regarding such local conditions. No request for 

change of price will be entertained after the offer is accepted by the Railway 

on account of any local condition or factor. The tenderer(s) shall inspect the 

proposed site of work and acquaint himself/themselves with the site conditions, 

signalling and telecom installations, working hours, layout of land, trees and 

shrubs that he/they will have to cut, type of strata likely to be met within the 

borrow pits, stacking space for materials, approach roads, path ways available 

etc. and all relevant items connected with the execution of the work. No claim 

shall be entertained for the contractor(s) making his/their own arrangements 

for approaches/approach road from outside Railway land and contractor(s) will 

bear entire expenses such as road taxes, 
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payment for right of way, etc. to outsiders and for Construction of 

approaches/approach roads, etc. 

 
 

11. Conditional tenders will generally not be considered and are liable to be 

rejected. Railway reserves the right to reject such tenders summarily without 

assigning any reasons whatsoever. Railway also reserves the right to reject 

any special conditions stipulated by the Tenderer as considered unacceptable 

to the Railway. If any deviations from the General conditions / special 

conditions / specifications or any other condition of tender are proposed by the 

tenderer, they should be mentioned on Statement of Deviation (Appendix-IX 

of Part B), along with financial implications, if any in separate sheet and not 

elsewhere in the tender documents. Only such special 

conditions/specifications stipulated by the tenderer/s, which are having nil 

financial repercussion, and which have been specially approved by Railways 

in writing shall be deemed to have been accepted by the Railways and shall 

form part of the contract agreement. The tenderer/s conditions/stipulations 

which are at variance with the tender conditions/ codal provisions and not 

approved/ accepted by Railways, shall be withdrawn by the tenderer/s. 

 

 
12. The Tenderer/s shall not increase their quoted rates in case the Railway 

Administration negotiate for reduction of rates, such a negotiation shall not 

amount to cancellation or withdrawal of the original offer and the rates 

originally quoted will be binding on the Tenderer/s. 

 
 

13. The authority for the acceptance of the tender will rest with the Railway. It shall 

not be obligatory on the said authority to accept the lowest tender or any other 

tender, and tenderer(s) shall neither demand any explanation for the cause of 

rejection of his/ their tender nor the Railway to assign reasons for declining to 

consider or reject any particular tender or tenders. The Railway administration 

reserves the right to accept any tender in respect of the whole or any portion 

of the work specified in the tender or to sub-divide the work among different 

Tenderers or to reduce the work or to accept any tender for less than the 

tendered quantities without assigning any reason whatsoever. Railway 

administration also reserves the right to cancel the tender at any stage. 

 
 

14. Any change in the address of the contractor shall be forthwith intimated in 

writing to the Railway. The Railway will not be responsible for any loss/ 

inconvenience suffered by the Contractor on account of his failure to comply 

with this.
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Documents to be maintained by successful bidder 

15. The Contractor/s shall maintain accurate records, plans and charts showing 

the dates and progress of all main operations and the Engineer shall have 

access to this information at all reasonable times. Records of tests made shall 

be handed over to the engineer’s Representative after carrying out the tests. 

The following registers will be maintained at site by the Contractor/s, which 

should be seen and signed by the Contractor or his authorised representative 

on daily basis for compliance of instructions recorded therein for satisfactory 

completion of work. 

A. Site Order Register: The Contractor/s shall properly sign in site order 

register, Orders given by the Engineer or his representative or his superior 

officers and comply with them. The Contractor/s shall report the compliance 

to the Engineer in good time so that it can be checked. 

B. Labour Register: This register will be maintained to show daily strength of 

labour in different categories by the contractor/s. 

C. Daily Progress Register: It shall indicate daily progress of work done by 

the contractor shall be got signed at least once in three days from site 

Engineer in token of acceptance. The format of the Register will be advised 

by the Engineer. 

D. Progress Reporting: The Contractor shall submit the periodic progress 

reports at regular intervals regarding the state and progress of work to the 

Railways. The details and Performa of the report will mutually be agreed 

after award of the contract. Such reports shall be for daily manpower, 

equipment and plant development, weekly work progress and monthly 

progress review reports. All actions as directed by Railways, pursuant to 

such reports shall be promptly attended to by Contractor. 

E. Any other register considered necessary by the Engineer shall be 

maintained at site in which the representative to the Engineer and the 

Contractor/s or his/their authorized representative will have to sign. The 

registers, programs, charts etc. will be the property of the Railway. 

 
 

Foreign Exchange, Import Licence, Royalties and Patent Rights 

16. Any foreign exchange or Import License, if required, for supply of goods and 

service under the contract will have to be arranged by the contractor at his 

cost. Railway shall make all payment due, under the contract, in Indian Rupees 

only. 

 
 

17. Royalties and Patent Rights: 

a) The Contractor is forbidden to use any patents or registered drawings, 

processor patterns in fulfilling his contract without the previous consent in 

writing of the owner of such patents drawings, patterns or trademarks,
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except where these are specified by the purchaser himself. Royalties where 

payable for the use of such patented processes, registered drawings or 

patterns shall be borne exclusively by the Contractor. The Contractor shall 

advise the purchaser of any proprietary rights that may exist on such 

Processes, drawings or patterns which he may use of his own accord. 

b) The contractor shall defray the cost of all Royalties fees and other payment 

in respect of patents, patent rights and licenses which may be payable to 

patentee,licenser or other person or corporation and shall obtain all 

necessary licenses. Incase of any breach (whether wilfully or inadvertently) 

by the contractor on this provision, the contractor shall indemnify the Railway 

and their officers, servant and representative against all claims, proceeding, 

damages, cost charges, expenses, loss and liability which they or any of them 

may sustain, incur or be put to, by reason or in consequence, directly or 

indirectly of any such breach and against payment of any royalties, damages 

or other moneys, which the Railway may have to make, to any person or 

holder entitled to patent rights in respect of the users of any machine, 

instruments, process, article, matter or thing, constructed, manufacturing 

supplied or delivered by the contractor or to his order under this contract. The 

tenderer is deemed to have accepted this clause, in regard to indemnifying 

the railway as stated above, when his tender has been submitted to the 

Railway. 

c) In the case of patents taken out by the Contractor of the drawings or patterns 

registered by him, or of those patents, drawings or patterns for which he holds 

a license, the signing of the contract automatically gives the Purchaser the 

right to repair by himself the purchased articles covered by the patent or any 

person or body chosen by him and to obtain from any sources he desires the 

component parts required by him for carrying out the repair work. In the event 

of infringement of any patent rights due to above action of the purchaser, he 

shall be entitled to claim damages from the contractor on the grounds of any 

loss of any nature which he may suffer. 

 
 

18. The successful tenderer will however, have no claim or right in the execution 

of work which in the opinion of the Engineer should be carried out 

departmentally or otherwise and the Railway reserves the right that any time 

after acceptance of the tender, to keep back from the contract and carry out 

the work or any portion of work, through any other agent. No claim for 

compensation/loss or whatsoever on this account will be entertained by the 

Railways. 

 
 

19. Excepted Matters: All measurements, method of measurement, meaning and 

intent of specifications and interpretation of special conditions of contract, 

given and also made by the Railway or by the Engineer on behalf of
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the Railway shall be final and binding and shall be considered “Excepted 

Matters” in terms of condition No. 63 of the General Conditions of Contract and 

will Strictly stay outside purview of any arbitrations limit and will not be 

arbitrable. 

 
 

20. Emergency Works: In the event of any accident or failure occurring in or about 

the work or arising out of or in connection with the construction, completion or 

maintenance of the works which in the opinion of the Engineer requires 

immediate attention, the Railway may bring its own workmen or other agency 

to execute or partly execute the necessary work or carry out repairs if the 

Engineer considers that the contractor/s is/are not in a position to do so in time 

and charge the cost thereof, as to be determined by the Senior Divisional 

Signal & Telecom Engineer to the contractor. 

 
 

21. Use of Railway Land and Private Land: 

a) Use of Railway land required by the contractor(s) for constructing temporary 

offices, quarters, hutments, etc. for the staff and for storing materials, etc. will 

be permitted to him/them free by Railway, if available. The location of these 

offices, hutments, stores etc., will be subject to the approval of the engineer or 

his representative. The land will be restored to Railway by the contractor(s) in 

the same condition as when taken over or in vacant condition as desired by 

the engineer, after completion of the work or at any earlier day, as specified by 

the Engineer. The failure to do so will make the contractor(s) liable to pay the 

cost incurred by the Railway for getting possession of land. Any structure if 

available can be given on license fees in force at the time of giving the structure 

for use. 

b) The Contractor will have to make his/their own arrangements for use of private 

land, outside Railway limits for due fulfilment of contract or for borrow pits, 

approaches, etc., directly with the land owners or local authority and to pay 

such rents if any as are payable as may be mutually agreed upon between 

them. 

 

 
22. Land, Service Roads, Approaches etc.: 

a) The rates for all items of the schedule shall be inclusive of the cost of all 

arrangements for crossing obstructions to be crossed in the course of the work 

over land or across water and the cost of providing and maintenance of 

approach and/or service roads that may be necessary for bringing and 

removing the plants, machinery and material to and from the site of work 

including rent for use and /or compensation for damage if any to intervening 

private land reversed by such approach/service roads, and including cost of 

acquisition of land, if required for the purpose.  The contractor will be
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permitted to make use of available service roads of the Railways free of cost. 

Railway reserves the right to make use of the contractor service road without 

paying any charges to him. 

b) After completion of the work, the Contractor shall clear all the land under his 

temporary occupancy to useable condition without any cost to Railway and 

over to the concerned parties before the completion of Maintenance period. 

 
 

23. Safety of Existing system of Railway: 

a) The contractor should abide by all the Railway regulations and also ensure 

that the same are followed by his representatives, sub- contractors, 

agents, servants or workmen. He is therefore bound under these clauses 

to give notice to them about the provision of this clause and the consequent 

liability of the contractor under the agreement. The contractor shall 

conform to all the Railway Rules relating to safety of personnel and 

operation of signals and points. In the A.C. electrified areas the special 

precautions as laid down in AC Traction Manual shall be followed. 

b) No petroleum spirit within the meaning of the Indian Petroleum Act shall 

be stored at site or adjacent land until the approval of the Railway and 

necessary license under the Act has been obtained by the contractor. The 

contractor shall also ensure that approval of the Engineer has been 

obtained for storing any other inflammable material well in advance. 

c) The contractor’s employees and workers shall not for any reason operate 

any appliances or installations of the Railway concerning the safety of train 

movements, but they should whenever necessarily notify the qualified 

Railway staff who will then take necessary steps. The contractor shall also 

be responsible for any damage that may cause due to the carelessness of 

his workmen and will bear the consequences in this regard. 

d) The work must be carried out most carefully in such a way that they do not 

hinder the Railway operation except as agreed to by the Railway. The 

Contractor shall do no work that may interfere with traffic until protection 

has been provided by the Railway and under supervision of Railway’s 

representative. When the work is required to be carried out on the track 

itself or as close to the track as may pose a hazard to rail traffic, the work 

shall be carried out under the supervision of an authorized Railway 

representative Junior Engineer/Senior Section Engineer 

(JE/SSE).Whenever trackside work is undertaken by the contractors, 

areas for unloading of bulk materials should be clearly demarcated and 

barricades provided, if necessary, with the consent of the (SSE/JE) 

Telecom, in-charge of the work. Suitable steps shall also be taken to 

prevent transport vehicles and such other machinery gaining access so
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near the track as to threaten the safety of running trains. That, whenever 

it becomes inescapable to allow transport vehicles or mobile machinery to 

operate in close proximity to the running lines the maximum moving 

dimensions for the said lines shall be adequately protected by fencing or 

such other suitable measures. No vehicle will normally be permitted to ply 

adjacent to the running lines. 

e) The contractor will be responsible for the safety of hired trucks and men 

etc. working at the site. He will also be responsible for any damage caused 

to the Railway property, staff and passengers travelling on the line on 

account of his truck/vehicles having been allowed to ply on the bank. 

f) The contractor shall take all precautionary measures in order to ensure 

protection of his own personnel moving about or working on the Railway 

premises and shall have to conform to the Rules and Regulations of the 

Railway. 

g) The contractor shall take necessary precaution for working near the power 

lines. 

h) If at any time the Railway finds the safety arrangements are inadequate or 

insufficient, the contractor shall take immediate corrective action as 

directed by the Railway’s representative at site. However, it is not 

obligatory on the part of the Railway’s to give such directions. The issue 

or non-issue of any direction in the matter by the Railway shall in no way 

absolve the contractor of his sole responsibility to adopt safe working 

methods. The stone-breakers, if employed shall be provided with 

protective goggles and protective clothing and seated at sufficiently safe 

intervals. 

i) Necessary personal safety equipment as considered adequate by the 

Engineer-in–Charge should be kept available by the contractor for the use 

of the persons employed on the site and maintained in condition suitable 

for immediate use and the contractor should take adequate steps, to 

ensure proper use of equipment by these concerned. When not in use, 

electrical apparatus shall be switched off. No paint containing lead or lead 

products shall be used except in the form of paste or ready mixed paints. 

Suitable face masks should be supplied by the contractor for use by the 

workers when paint is applied in the form of spray. 

j) Within the station premises and especially on passenger platforms, the 

contractor shall ensure sufficient free space for movement of passenger 

traffic. He must cover and protect the excavations carried out in such areas 

with a view to avoid any accidents. 

k) In case of an accident of any nature, the contractor will indemnify the 

Railway for any losses caused by him as a result of the accident.
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l) The contractor will not be entitled to any compensation for any damage or 

loss sustained by him during execution of the work, for any idle labour 

transport or any loss or deterioration of the material or tools. 

m) The contractor shall also be responsible for any damage that he may 

cause due to the carelessness of his workmen and will bear the 

consequences in this regard. 

24. All the tools, equipment, apparatus, instruments etc. necessary for installation, 

testing, commissioning of the work will have to be provided by the Contractor, 

for which no separate payment shall be made. 

25. Before quoting for the tender, the tenderer shall undertake study/survey of 

Telecom systems/practices used in Railways and makes his own assessment 

of the work. Any equipment/design/ component needed to make the entire 

system successfully functional shall be supplied by the tenderer. It is 

recommended that the tenderer should carry out field visit to understand the 

scope of work and make his own assessment before quoting the rates. No 

claim on this account shall be accepted. 

 

26. Materials & Workmanship 

a) All the materials and workmanship in this work shall be of extremely good 

quality, aesthetic in every respect and is expected to give trouble free service. 

b) The equipment/materials as per RDSO Specifications are to be procured from 

the RDSO approved sources only. 

c) Equipment/material in the schedule as per IS specification are to be procured 

from BIS licensed firms only. In case there are no BIS licensed firms for the 

scheduled item, the equipment/material are to be procured from manufacturers 

of repute/their authorized dealers after approval of Engineer- in-charge before 

supply. 

d) Equipment/material in the schedule where RDSO/IS specification has not 

been stipulated, are to be procured from manufacturers of repute/their 

authorized dealers after approval of the Engineer-in-charge before supply. 
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e) Consignee:- 

Following officers and SSEs will be responsible for inspection and 

execution of the work mentioned against each division. 
 

 

Descriptio
n 

Mumbai 

Division 

Bhusaw

al 

Divisio

n 

Pune 

Division 

Nagpur 

Division 

Solap

ur 

Divisi

on 

 
Supply 

Portion 

SSE/T/Railne

t/ CSMT 
SSE/T/Auto/BSL SSE/TELE/PUN

E 
SSE/Tele/Ajani SSE/Tele/ Solapur 

ADSTE/Tele/ ADSTE/T/BSL DSTE PUNE ADSTE/S/ 
NGP 

ADSTE/T Solapur 

 

 BY     

 
 
 
 

 
Execution 

Portion 

 
 

 
SSE/T/Railne

t/ CSMT 

SSE/T/Auto/BSL 

SSE/T/Khandwa 

SSE/T/Akola 

SSE/T/Manmad 

SSE/T/NKRD 

 
 

 
SSE/TELE/PUN

E 

 
 

 
SSE/Tele/Ajani 

 
SSE/Tele/ Solapur 

SSE/Tele/ 

Kurduwadi 

SSE/Tele/ 

Kalaburagi 

 
ADSTE/Tele

/ BY 

 
ADSTE/T/BSL 

 
DSTE PUNE 

 
ADSTE/S/ 

NGP 

ADSTE/T 

Solapur 

ASDTE/ 

Kurduwadi 

ADSTE/ 
Kalaburagi 

Depot of 

supply 

material 

SSE/Tele/ 

Stores/Kurla 

 
SSE/T/Auto/BSL 

 
SSE/TELE/PUN

E 

 
SSE/Tele/Ajani 

 
SSE/Tele/ Solapur 

Note: Please note above nomination may be changed by competent authority as per requirement. 

 

 

 

f) All the materials should be strictly as per the Specifications mentioned in Part 

– D of the tender document. 

g)  All the materials to be supplied by the Tenderer are to be supplied at the 

depots mentioned above. The loading, unloading and transportation of these 

materials from the Depot to the site of work at a later stage will have to be done 

by the Tenderer at his own cost. Alternatively, if the site is ready and the work 
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is in progress physically, the material can be brought to the site directly with 

specific approval of field officer of the concerned division. However, custody 

and security of the material brought directly to the site of work will remain with 

the Contractor till the materials supplied are duly erected and accepted by the 

Railway. 

h) RDSO/RITES inspection call letters will be issued by officers of concerned 

division for their portion of scheduled quantities. 

i) Materials required to carry out this work, if supplied by the Railways, will be 

issued at Respective Divisional store Depots as mentioned in table above. The 

contractor will have to load, transport the material to the site of work and unload 

at his/her own cost. Contractor has to collect materials to be supplied by 

Railways from various stores Depots as nominated by Railway with his own 

arrangement & cost. Balance materials after completion of work, if any should 

be returned back at the nominated Depot without any further financial cost to 

the Railways. 

The tenderer/contractor will have to furnish an Indemnity Bond issued from 

Nationalized/ Scheduled Bank for the security of the Railway Material issued 

to him, the beneficiary being the Dy.CSTE/Project/BB in Charge of the work. 

The value of such Indemnity Bond will be decided at the direction of Engineer- 

in charge of the work depending upon the quantity of material issued at a time. 

However, at any stage the value of the material issued to the contractor and 

not utilized/installed/fixed should not exceed the value of the Indemnity Bond. 

j) The cost of transit insurance required as per rules will be borne by the 

contractor. 

k) Cable laying work will be generally done according to the details of Cable Plan 

and instructions issued by Sr.DSTE of Respective divisions(Mumbai, 

Nagpur,Bhusawal,Solapur and Pune). 

l) Railway’s materials will be issued on specific requisitions by the Contractor 

and as per requirement consistent with the progress of works and/or progress 

of supply of fabricated materials to the Railway. 

m) No extra transportation charges will be paid for handling of the machine / 

equipment or system component from site to firm's premises and back in case 

of any requirement.
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27. Inspection 

a) Inspection agency :As mentioned in Schedule. 

b) Whenever equipment/materials as per IS specification in schedule are 

inspected by Authorized Representatives of the Railways/ Consignee, the 

tenderer will be required to furnish manufacturer’s Guarantee/Warranty 

Certificate along with test certificate in addition to his own warranty certificate 

c) For equipment/materials as per IS specification, if the consignee after verifying 

all the documentary evidence, visual inspection, measurement of dimension 

/key electrical parameters as per applicable and any other checks as per 

facility available with him, is not fully satisfied and if he considers necessary, 

he can direct the samples to be tested with approval of Engineer in charge as 

per the specifications given in the schedule, in a laboratory. The laboratory will 

be approved by Engineer in charge and shall be a BIS approved laboratory. 

d) All expense towards test charge shall normally be borne by Railways. 

However, if the samples are found inferior when compared to stipulated 

specification / drawing, the test charges will be borne by the contractor. 

e) All other equipment/ material, where neither RDSO/IS specification are 

stipulated, and which are to be supplied with consignee inspection, 

material/equipment shall be procured from manufacturers of reputed firm or 

their authorized dealers approved by the Engineer in charge before supply. In 

such cases, if the tenderer is not able to furnish manufacturer guarantee 

certificate and test certificate for e.g. for items being procured through open 

market, the tenderer shall furnish his guarantee & warranty for these items. 

f) The Railway shall have full power to reject any material that it may consider to 

be defective or inferior in quality, workmanship or otherwise not in accordance 

with the specification and the Railway’s decision will be final, 

even though they might have been inspected by RDSO/RITES. The tenderer 

shall remove forthwith any such material rejected and replace them promptly 

at his own cost. 

g) Inspection Charges, if any of RDSO and RITES will be borne by the Railways. 

h) The tenderer shall furnish guarantee of materials/equipment’s supplied by him 

for a period of minimum one year after commissioning or as prescribed 

elsewhere in the tender for trouble free performance. Any defects noted during 

this period will have to rectified by him promptly at his own cost. 

i) Items not inspected by RDSO/RITES for any reason, will be inspected by 

Authorized Agency decided by the Engineer in charge.
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28. Consignee’s right of rejection 

Notwithstanding any approval which the inspecting Officer may have given in 

respect of the stores or any materials or the work or workmanship involved in 

the performance of the contract (whether with or without any test carried out 

by the contractor or the Inspecting Officer or under the direction of the 

Inspecting Officer) and notwithstanding delivery of the stores where so 

provided to the interim consignee, it shall be lawful for the consignee, on behalf 

of the purchaser, to reject the stores or any part, portion of consignment 

thereof after actual delivery thereof to him at the place or destination specified 

in the contract if such stores or part, portion of consignment thereof is not in 

all respects in conformity with the terms and conditions of the contract whether 

on account of any loss, deterioration or damage before dispatch or delivery or 

during transit or otherwise howsoever. 

 

29. Approval and Measurement of work 

a) Measurement for payment will be done by nominate SSE/Tele/ and ADSTE of 

the concerned division duly verified by Sr. DSTE of the concerned division and 

certificates duly signed sent to Dy.CSTE/Project/BB. 

b) Payment will be made only based on certificates (and measurements) from 

nominated SSE/Tele and ADSTE/DSTE through Sr. DSTE of respective 

division. for supply of material against schedule, that the material has been 

supplied by the contractor as per specifications mentioned in Part - D, 

Supporting documents like Delivery Challans, inspection certificates (from 

RDSO & consignee) etc. For installation, certificate that execution has been 

carried out as per the specification. All necessary certificates duly signed 

by concerned SSE/Tele, ADSTE/DSTE through Sr. DSTE of respective 

division to Dy.CSTE/Project/BB for billing purpose. 

c) The measurements will be made generally in accordance with standard 

engineering practice and in conformity with the General Condition of Contract. 

All the measurements taken shall be jointly recorded and signed by 

the contractor’s and Railway’s representatives in the measurement books. 

Bills shall be prepared on the basis of these measurement books.
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d) The contractor will obtain written approval of the supervisor after completion of 

the various sub-items of each work mentioned in the schedule (wherever 

applicable.) 

e) The contractor shall sign the measurement book as a token of acceptance of 

the measurement entered by the supervisor in-charge of the work (wherever 

applicable). 

f) The contractor should ensure that measurement has been made before 

proceeding further for such work which is not possible to measure 

subsequently and shall remain hidden e.g. Measurement of cable trench 

before laying of cables and back filling (wherever applicable) 

g) Presently all agreement, measurements, billings, variations, extensions & 

miscellaneous correspondence of the works are carried out in IRWCMS portal, 

hence the bidders are also informed to be acquainted with the said portal. 

h) All measurement, method of measurement, meaning and intent of 

specifications and interpretation of Special Conditions of Contract, given and 

made by the Railway or by the Railway Engineer shall be final and binding and 

shall be considered “excepted matters” in terms of conditions laid down in the 

General Conditions of Contract. 

 
 

30. Consequences of Rejection (Rejected stores) 

a) When any stores delivered at the consignee's depots are rejected, the 

contractor shall remove this within 30 days from the date of rejection. Such 

rejected stores shall lie at the contractor's risk from the date of rejection. If the 

stores are not removed by the contractor within this period, the Railway 

nominee shall have the right to dispose of such stores, as deemed fit, at the 

contractor's risk and cost. 

b) The Railway shall also be entitled to recover from the contractor, handling and 

ground rent/demurrage and any other charges for the period during which 

rejected stores remain with the railways after the notice regarding rejection is 

issued as mentioned above. Material should not be procured from any sources 

banned for business dealing with Railways under any circumstances. 

 
 

 
31. Completion period 

a) The entire work as per the Contract will have to be completed within 12 months 

period specified in tender notice from the Date of issue of
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acceptance letter on a progressive basis. The tenderer will be responsible for 

progress of work on progressive basis from the date of issue of acceptance 

letter. The contractor will have to plan the work as per the “Time schedule for 

execution of work” mentioned in the Scope of Work. Since the progress of work 

is critically related to the supply of material by the contractor, he will have to 

supply materials on a progressive basis, so that the work can be completed 

within 12 months progressively. It would be clearly borne in mind that the works 

which are not dependent upon the receipt of material duly inspected by 

RDSO/RITES or on Railway’s own share of works, are to be progressed and 

completed by the contractor well before the final date of completion to avoid 

accumulation of works towards the fag end. If for any unforeseen reason, the 

work is delayed on railways account, then suitable extension to the completion 

period shall be granted without liquidated damages as per the conditions of 

contract. 

b) In specific circumstances if due to delay in inspection by RITES/RDSO or any 

other unforeseen reason like transporter strike, strike in manufacturer’s factory 

etc., the material to be supplied by the contractor is delayed; such material can 

be issued to the contractor on purely loan basis if available in the concerned 

depot. However, it will not be contractor’s right to get material on loan. Railway 

reserves the right to refuse to give the material on loan. Any delay in giving 

material on loan by the railway or refusal should not cause any delay in 

progress of work and the contractor cannot escape his responsibilities in such 

case. Material on loan should be given only in exceptional cases, if decided by 

site engineer. If the contractor fails to return such material, the cost of such 

material will be recovered from the contractor as per railway rules. 

 
 

32. Contractor's responsibility to arrange tools, plants and machinery 

a) The contractor shall make his own arrangements for all tools, plant and 

machinery, other facilities, equipment, tools, including spare parts, fuel and 

consumable stores, and all labour and other facilities required to ensure 

efficient methodical execution of the work. The rates quoted and accepted 

shall be deemed to be inclusive of all charges of such items. If, however, the 

plant and machinery/other facilities, equipment, and tools requisitioned by the 

contractor are not available in Railway’s stock or the Railway decides not to 

supply the same for reasons whatsoever, neither the Railway shall be bound 

to arrange for the supply thereof nor will the Railway’s inability to supply them 

be accepted as an excuse for delay in the completion of the works/or for any 

claims thereof. 

b) The contractor(s) shall supply along with his/their offer a list of special tools, 

plants and equipment required for proper Inspection/maintenance of work. The 

detailed descriptions/specification of these, with full cost of each and the 

sources of availability thereof shall be indicated along with the offer.
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33. Responsibility for Commissioning 

Until the contract works have been provisionally accepted by the Railway, the 

contractor shall be entirely responsible for the works, whether under 

construction, during the tests or in use of the Railway’s service in respect of 

preservation, guarding, safe running of trains and maintenance. The 

Contractor shall keep attendants constantly on the sites during the period until 

Railway’s provisional acceptance. 

34. Payment Terms: 

a) Payment of Bills for the Tendered work will be arranged by the 

SSE/T/MW/CSMT, ADSTE/T/BY/BB & Dy.CSTE/Project/BB(in Charge of the 

work)throughSr.DFM/BB (the associate Finance Officer). 

Payment will be made only based on certificates (and measurements) received 

from nominated SSE/Tele and ADSTE/DSTE through Sr. DSTE of respective 

division. For supply of material against schedule, that the material has been 

supplied by the contractor as per specifications mentioned in Part - D, 

Supporting documents like Delivery Challans, inspection certificates (from 

RDSO & consignee) etc. For installation, certificate that execution has been 

carried out as per the specification. 

 
b) Terms of Payment: 

c) Payment of on account bill for the Tendered work will be arranged by the 

Dy.CSTE/Project/BB in-Charge of the work through the Sr. DFM/BB (the 

associate Finance Officer). 

A. For Supply items – 

70% of the accepted cost of material supplied will be paid when the 

materials are supplied subject to furnishing of Inspection certificate 

and receipt order by the nominated consignee. 

20% of the accepted cost (in addition to the 70% released above) 

shall be paid after installation / erection of the particular equipment. 

The balance 10% of the cost of the material supplied shall be paid 

after commissioning of each Section. 

i. 100% will be paid for spares and for items, which are not required 

to be erected by the contractor, on receipt of the equipment and no 

loss certificate by the Consignee. 

ii. However, the balance payment can be released against bank 

guarantee of equal amount on the discretion of the competent 

authority, if commissioning is held up on Railway’s account for a 

period of more than 3 months after the installation is tested and



Page 110 of 252  

kept ready for commissioning by the contractor to the full 

satisfaction of the railways. 

B. For the item of designing / installation / erection, 100% payment will be 

made after completion of the activity, acceptable to the Railways. 

C. For mixed items where supply & erection cost is taken together under 

Schedule: 

a) 64% payment upon delivery of materials to designated Railway stores 

subject to furnishing of Inspection certificate and receipt order by the 

nominated consignee. If required by Railway and as per instructions of 

Engineer, contractor at his own cost shall construct/provide temporary 

covered store within the nominated Railway depot for storing indoor 

material supplied by him, with the approval of Engineer. The temporary 

store shall have pucca flooring, arrangement to prevent water logging 

and proper stacking facility for safe and secure storage of material. 

After completion of work, contractor can dismantle and take away the 

temporary store so constructed. 

b) 26% payment upon material/equipment installation. 

c) 10%payment upon final testing and commissioning of system after 

issue of PAC (Provisional Acceptance Certificate). 

D. On account / final payments as per above mentioned conditions will be 

made on the basis of measurements recorded in Measurement Book 

(MB) by the Consignee. 

E. Wherever the Central/State makes it obligatory for the Railway to deduct 

any amount towards sales tax, works contract tax or any Tax (after roll 

out of GST as per provisions made) same will be deducted in addition to 

the income tax remitted to concerned authority. 

F. Income tax as applicable on date or levied subsequently by the 

Government during the currency of the contract on the gross amount 

payable to the contractor will be recovered from all bills in terms of section 

194(c) of the Income Tax Act, 1961 as introduced with Finance Act, 1972 

unless the exemption certificate issued by the Income Tax Department is 

produced during the currency of the contract. Deduction of Income Tax 

from each contract bill will be made – @ 2% for Company / Partnership 

Firms and @ 1% for Non-Company (Individual). 

G. The Railways reserve the right to vary, if required, the quantity of each 

item of work / supply up to 25% at the same rate and on the same terms 

and conditions. 

H. The Railway reserves the right to split / delete certain items of the tender 

without assigning any reason.
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d) The payment can be released against bank guarantee of equal amount on 

discretion of the competent authority, if commissioning is held up on Railway’s 

account for a period of more than 3 months after the installation is tested and 

kept ready for commissioning by the contractor to the full satisfaction of the 

railways. 

e) No additional charges will be paid to contractor for transporting, to and from 

stores depot of Railways and to site of the work including Railway material if 

any. 

f) Necessary RDSO, IRS/TEC/DOT specification/drawing if any required, shall 

be obtained by the contractor on its own cost. 

g) Mode of Payment through EFT (Electronic Fund Transfer) System: 

Tenderers are requested to give their bank account number & other details 

and fill the Mandate Form for RTGS/NEFT for making payment to them. All 

Payments will be made only through RTGS/NEFT. 

h) For processing of the bills, the tenderer is required to register the number of 

employee deployed for the work and has to deposit PF of the concerned 

employee in EPFO organization and submit the details thereof on Shramik 

Kalyan Portal. The tenderer shall keep it updated on regular basis, without 

which no payment for the quantum of work carried out by the tenderer will be 

done. 

 

 
35. Deduction from on account payment bills: 

a) All costs, damages or expenses, which Railways may have paid or incurred, 

which under the provisions of contract are Contractor’s obligations will be 

deducted by Railways from progress payment Bills/Invoice of Contractor, as 

and when it is understood that such an expenses has been incurred or paid 

for. 

b) All such claims of Railways shall, however, be duly supported by appropriate 

and certified vouchers, receipts or explanations as are available to enable the 

Contractor to identify such claims. 

 
 

36. Letter of Credit: 

(i) For all the tenders having advertised cost of Rs 10 lakh or above, 

the contractor shall have the option to take payment from Railways 

through a letter of credit (LC) arrangement. 

(ii) This option of taking payment through LC arrangement has to be 

exercised in IREPS (Indian Railway Electronic Procurement System 

- the e-application on which tenders are called by Railways) by the 

tenderer at the time of bidding itself, and the
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tenderer shall affirm having read over and agreed to the terms and 

conditions of the LC option. 

(iii) The option so exercised, shall be an integral part of the bidder's 

offer. 

(iv) The above option of taking payment through LC arrangement, once 

exercised by tenderer at the time of bidding, shall be final and no 

change shall be permitted, thereafter, during execution of contract. 

(v) In case tenderer opts for payment through LC, following shall be the 

procedure to deal release of payment through LC: 

(a) The LC shall be a sight LC. 

(b) The contractor shall select his Advising/Negotiating BG 

(c) for LC. The incidental cost towards issue of LC and its operation 

thereof shall be borne by the contractor. 

(d) SBI, New Delhi, Main Branch will be the nodal branch for issue 

of LCs based on online requests received from Railway Accounts 

Units for tenders opened in financial year 2018-19. SBI branches 

where the respective Railway Accounts Office has its Account 

(local SBI branch) will be the issuance/reimbursing branch for LC 

issued under this arrangement. The Bank shall remain same for 

this tender till completion of contract. The incidental cost @0.15% 

per annum of LC value, towards issue of LC and operation 

thereof shall be borne by the contractor and shall be recovered 

from his bills. 

(d) The LC shall be opened initially for duration of 180 to 365 days 

in consultation with contractor. The LC shall be extended time to 

time as per the progress of the contract, on the request of the 

contractor. The value of LC to be opened initially as well as 

extended thereafter shall be finalized by the engineer in 

consultation with the contractor on the basis of expected 

progress of work. 

(e) The LC terms and conditions shall inter-alia indemnify and save 

harmless the Railway from and against all losses, claims and 

demands of every nature and description brought or recovered 

against the Railways by reason of any act or omission of the 

contractor, his agents or employees, in relation to the Letter of 

Credit (LC). All sums payable/borne by Railways on this account 

shall be considered as reasonable compensation and paid by 

contractors 

(f) The LC terms and conditions shall inter-alia provide that 

Railways will issue a Document of Authorization (format
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enclosed as Annexure-2) after passing the bill for completed 

work, to enable contractor to claim the authorized amount from 

their bank. 

(g) The acceptable, agreed upon document for payments to be 

released under the LC shall be the Document of Authorization. 

(h) The Document of Authorization shall be issued by Railway 

Accounts Office against each bill passed by Railways. 

(i) On issuance of Document of Authorization, a copy of Document 

of Authorization shall be posted on IREPS for download by the 

contractor. A digitally signed copy of Document of Authorization 

shall also be sent by Railway Accounts Office to Railway's bank 

(Local SBI Branch). 

(j) The contractor shall take print out of the Document of 

Authorization available on IREPS and present his claim to his 

bank (advising Bank) for necessary payments as per LC terms 

and conditions. The claim shall comprise of copy of Document of 

Authorization, Bill of Exchange and Bill. 

(k) The payment against LC shall be subject to verification from 

Railway's Bank (Local SBI Branch). 

(l) The contractor's bank (advising bank) shall submit the 

documents to the Railway's Bank (Local SBI Branch). 

(m) The Railway's bank (issuing bank) shall, after verifying the claim 

so received w.r.t. the digitally signed Document of Authorization 

received from Railway Accounts Office, release the payment to 

contractor's bank (advising bank) for crediting the same to 

contractor's account. 

(n) Any number of bills can be dealt within one LC, provided the sum 

total of payments to contractor is within the amount for which LC 

has been opened. 

(o) The LC shall be closed after the release of final payment 

including PVC amount, if any, to the contractor. 

(p) The release of performance guarantee or security deposit shall 

be dealt directly by railway with the contractor i. e., not through 

LC. 
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37. Variation Clause: 

All the variation shall be regulated as per GCC April 2022, as 

amended/corrected from time to time and Model SOP 2018 as 

amended/corrected from time to time. 

 
 

38. Vitiation of Inter-se position of contractor: 

During the execution of work due to change in quantities of certain items, if the 

interseposition of the tender is vitiated i.e. if the higher contractor/ contractor’s 

work out to a value less than the amount payable for the revised quantities, to 

the contractor, the difference of this extra amount will be recovered from the 

payment due to the contractor. 

 

 
39. Legal Charges: 

A fee of Rs.200/- Per legal document like partnership deed or power of 

attorney executed before or after the execution of the contract, will be 

recovered from the contractor for obtaining legal Advice of the Law Officer of 

Central Railway. 

 
 

40. Conservancy Cess charges: 

Conservancy cess charges will be deducted from the contractors running bill 

on the basis of Average number of workmen employed per days. 

1. For 1 to 5; Rs. 159/- per months 

2. For 6 to 10; Rs. 312/- per months 

3. For 11 to 25; Rs. 785/- per month. 
 

 
41. Rates: 

a) Contractor shall quote all-inclusive rate, including GST and other taxes, levies 

etc. 

b) Contractor should note that the rate quoted shall embrace all operations 

necessary for the satisfactory completion of the work and shall include all 

charges for handling, transport, lead, lift, housing, sanitation, water supply, 

materials, fuel, tools & plants, electric power, workshop facilities, machinery, 

security, lighting, etc. 

c) All the rates quoted in the offer by the contractor will be inclusive of basic cost, 

excise duty, sales tax, interstate tax, works contract tax, Octroi, transport, 

loading, unloading charge etc., wherever leviable. Octroi exemption 

certificates / forms for concessional Sales tax and any other statutory duties 

shall be issued by the Railway in the name of contractor only, subject to this 

being permissible under prevailing relevant rules. However, no
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additional payment is admissible in case these are not honoured by the 

concerned authority. 

d) The liability of the Railways to reimburse excise duty is limited to such sum as 

may be found legally due and payable in respect of Contract goods after 

availing the full credit on all the inputs used in the manufacture of the finished 

products, irrespective of whether the contractor has availed the said credit or 

not. The contractor shall pass on to the purchaser, such additional duties as 

set off as may become available in future in respect of all the inputs used in 

the manufacture of the final product on the date of supplies under MODVAT 

scheme by way of reduction of prices and advise in purchaser (Rly.) 

accordingly. 

e) Rates are final and binding except for escalation formulae otherwise expressly 

specified elsewhere in this tender document. The rates to be quoted by the 

contractor against the description of items under Schedule (All parts) shall 

include the cost of:- 

i. All preliminary incidental and temporary works to carry out & 

complete the work in all respects 

ii. All labour, material, tools, plants, equipment’s, transport, 

handling, construction of services road, walkways, jetties, 

slipways, etc., required in connection with the main item of work 

and also the auxiliary and incidental works. 

iii. All investigations, testing & all other items of work required to 

comply with the special conditions, specifications & other tender 

documents. 

iv. Operating all necessary facilities required for departmental 

inspections and visits to be carried out by Railway Officials. 

v. All the elements of Sales Tax, Central & local taxes and any other 

taxes, levies, royalties etc. as per the extant rules prevalent. 

vi. Items required to be carried out as mentioned in tender 

document and any other items required to be carried out to 

complete the work. 

f) The rates quoted by the contractor and accepted by Railway shall hold good 

till the completion of the work. No claims based on the fluctuation of prices, 

shall be admissible, except PVC as applicable. 

g) No payment for items other than those stipulated in schedule (all parts) will be 

entertained unless these are specifically brought out as a separate item 

agreed between Railway and the Contractor. 

 

h) Price Variation Clause shall not be applicable.
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42. Issue of materials from Railway stores: 

a) If any material, which is in the scope of contractor would normally have to be 

arranged for himself, if supplied by the Railway either at contractor’s request 

or suo moto in order to prevent any possible delay in the execution of the work 

likely to occur due to contractor’s inability to make adequate arrangements for 

supply thereof or otherwise, recovery of prices of such materials will be made 

from contractor’s bill as per the para of Engineering code 1269. 

b) If however, the material required by the contractor is not available in the 

Railway stock, or the Railway decides not to supply the same, be that for 

whatever reason, the Railway should not be bound to arrange for the supply 

at cost quoted above or at any other cost nor will this fact be accepted as an 

excuse for delay in execution of the work. 

 
 

43. Responsibility of Contractor for Security of material 

Security of all materials in the section where the work is in progress shall be 

the Contractor’s responsibility and he shall arrange to guard the same from 

theft. In the event of any loss the contractor shall be responsible to that effect 

and shall execute an indemnity bond for the materials that will remain in his 

custody, which has been supplied by the Railway. The store 

lost/unaccounted/consumed excess or damaged shall be recovered from the 

contractor. 

 
 

44. Taxes: 

a) Variation in statutory levies and duties shall be permissible on production of 

documentary evidence as detailed in GCC. Towards this extent, the tenderer 

should indicate the percentage of components of those items in all-inclusive 

quoted prices in the absence of which no increase in duties will be permissible. 

b) All the bidders/Tenderers should ensure that they are GST compliant and there 

quoted tax structure/rates are as per GST Law. 

 

 
45. Income Tax: 

Income tax as applicable on date or levied subsequently by the Government 

during the currency of the contract on the gross amount payable to the 

contractor will be recovered from all bills in terms of section 194(c) of the 

Income Tax Act, 1961 as introduced with Finance Act, 1972 unless the 

exemption certificate issued by the Income Tax Department is produced during 

the currency of the contract.
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46. Notice to Public bodies: 

The contractor shall give to the Municipality, Police and other authorities all 

notices that may be required by the law and obtain all requisite licenses for 

temporary obstructions, enclosures and pay all fees, taxes and charges which 

may be leviable on account of his own operation in execution of the contract. 

He should make good any damage to adjoining premise whether public or 

private and provide and maintain any light etc. required in night. 

 
 

47. Unforeseen item of work: 

If in the course of work, any unforeseen item of work not already covered by 

the Schedule of items in schedule are required to be done, the rate for the 

same shall be fixed by mutual agreement based on similar, or corresponding 

combination of items of work available in the said schedule or will be derived 

from the various items provided in the Central Railway’s Standard Schedule of 

Rates SOR 2021 as the case may be depending on the nature and 

specification of the work involved or by any other mutually agreed upon. In the 

event of deriving the rate from the Central Railway SOR 2021, the rate so 

derived will be subject to the percentage increase/decrease as per the 

miscellaneous item specifically provided for in the schedule. 

 

 
48. Termination of Contract: 

a) In case the contractor fails to maintain the required schedule of progress, the 

contract may be terminated dispensing with 7 days’ notice and the balance 

work or part thereof may be got executed by Railway departmentally or through 

any agency independently without risk & cost of the original contractor. 

b) Wherever the contracts are rescinded, security deposit should be forfeited and 

performance guarantee shall be encashed and balance work should be got 

done separately. 

c) The original contractor shall be debarred from participating in the tender for 

executing the balance work. If the failed contractor is a JV or a partnership 

firm, then every member/partner of such a firm would be debarred from 

participating in the tender for the balance work either in his/her individual 

capacity or as a partner of any other JV/partnership firm. 

d) If any contract is terminated under clause 62 of GCC on Contractor’s fault, then 

that Contractor shall be temporarily debarred from participation in any tender 

in the division for one year, if so decided by the Tender Accepting Authority. 

 
49. Errors, Omissions and Discrepancies:
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The Contractor shall not take any advantage of any misinterpretation of the 

condition due to typing or any other error and if in doubt shall bring it to the 

notice of the Engineer without delay. In case of any contradiction only the 

Printed rules and books should be followed and no claim for the 

misinterpretation shall be entertained. 

 
 

50. Safety measures: 

a) When the work is required to be carried out on the Track itself, or as close to 

the track as may pose a hazard to Rail Traffic, shall be carried out under the 

supervision of an authorized Railway representative. 

b) Necessary personal safety equipment’s as considered adequate by the 

Engineer In-charge, should be kept available for the use of the persons 

employed on the site and maintained in a condition suitable for immediate use. 

c) The Contractor shall do no work that may interfere with train traffic until 

adequate protection has been arranged as per the instructions of the site in- 

charge. Contractor will be himself responsible for safety of his personnel during 

execution of work. Railway will not be responsible for making payment for any 

type of compensation. 

d) The contractor shall ensure that the staffworking in field are properly 

counselled about the safe working in RE area. It is the responsibility of the 

contractor to counsel the staff before commencement of the work in RE area 

to avoid any unusual incidence. 

51. Octroi Exemption Certificate, on demand, will be issued by railway as per 

guidelines of Municipal Corporation; it will be free only if Municipal Corporation 

permits otherwise charges to be borne by contractor. 

52. The Contractor should make his own arrangement for tools and plants, 

manpower and other accessories that are required for the successful 

completion of the work in time. The Contractor should make his own 

arrangement for arranging electric power supply as may be required for the 

work. The Railway may however, assist in recommending his application to 

the concerned authority. In case Railway provides electricity for carrying out 

the work, the necessary charges towards the same will be deducted through 

his bill. 

 
 

53. Deployment of Qualified Engineers at Work Sites by the Contractor: 

a) In compliance of clause 26A of GCC Part-II, for this work the Contractor shall 

employ at least one qualified Graduate Engineer and minimum Six qualified 

Diploma Engineer (one for each division and one for Central Railway 

headquarter and all these engineers will report to concern Sr.DSTE of
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Division and Central Railway HQ for effective monitoring of the work). 

In case the Contractor fails to employ the Engineers, as aforesaid in Para (a), 

he shall be liable to pay liquidated damages at the rates, as prescribed in the 

tender documents. 

 
 

54. Settlement of disputes: 

The provisions of clauses 63 and 64 of the GCC will be applicable only for 

settlement of claims of disputes between the parties for values less than or 

equal to 20% of the value of contract and when the claims or disputes are of 

value more than 20 % of the value of contract, provisions of clauses 63 &64and 

other relevant clauses of GCC will not be applicable and arbitration will not be 

remedy for settlement of such disputes. 

 
 

55. Other conditions: 

a) All the consumables and sundry installation materials required for execution of 

this work like Nut and Bolts, Welding Rods, Sleeves, Lugs etc., and not listed 

in the schedule will have to be brought by the Tenderer at his own cost. 

b) Cement & Steel for use in the works should be procured by the Tenderer at 

their own cost from the main producers /their authorized dealers /authorized 

stock-yards which should confirm to IS specification. Individual rates quoted 

by the Tenderer should be inclusive of cost of Cement / Steel wherever 

applicable 

c) The tenderer shall make his own arrangement for accommodation, for his staff 

during testing and commissioning period. Water for drinking purpose if 

available at the station will be given. However, Railways take no guarantee for 

this facility. Free power will be given for installation work including battery 

charging, wherever available. Non-availability of Power will not be a reason for 

the slow progress of work. If power is not available, the contractor shall make 

his own arrangement for portable Gen Set / Electrical power. 

d) All the tools & Measuring Instruments, required for installation & Testing will 

have to be brought by the tenderer at his own cost. 

e) No claim for idle labour and or idle machinery etc. on any account will be 

entertained. Similarly no claims shall be entertained for business loss or any 

such loss. 

 
 

56. Issue of Identity cards by contractor:
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a) The contractor is bound to issue identity card to each and every person 

employed by him and deployed for execution of the contract work as per the 

prescribed format provided in the “Shramik kalyan portal”. Failure on the part 

of the contractor to issue identity cards to their employees will be treated as 

breach of contract conditions. 

b) It is mandatory on the part of every employee, deployed by the contractor to 

keep in his possession, the identity card, issued by the contractor throughout 

the execution of the work. Failure to possess such identity will be treated as 

unauthorized presence in the Railway premises. Such persons shall be liable 

for prosecution as per law. 

c) It is mandatory for the contractors to submit the list of the employees issued 

with the identity cards and deployed for execution of the particular contract, to 

the Railway’s Engineer at site before commencement of the work and also for 

any subsequent changes made during the execution of the work 

d) No claims whatsoever arising out of implementation of special conditions 

pertaining to issue of identity cards shall be admissible. 

 

 
57. Make in India: Provisions of Make in India Policy 2017or latest issued by Govt. 

of India, as amended from time to time, shall be followed for consideration of 

tenders as per clause 7C of GCC. For this purpose, the instructions issued 

vide Railway Board letter no. 2020/RS(G)/779/2/Pt.1(E3322671) dated 

20.08.2024 or latest shall be followed. The work is not-divisible. 

 
 

 
>><<>><<
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Part–F 
 

 
General Conditions of Contract
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General Conditions of Contract 
 

 
PART I 

Instructions to Tenderers (ITT) 

1.0 Applicability: These instructions and conditions of contract shall be applicable for all 

the tenders and contracts of railways for execution of ‘Works’ as defined in GFR 2017. 

1.01 Order of Precedence of Documents: In a contract agreement, in case of any 

difference, contradiction, discrepancy, with regard to conditions of tender/contract, 

specifications, drawings, Bill(s) of Quantities etc., forming part of the tender/contract, the 

following shall be the order of precedence: 

i. Letter of Award/Acceptance (LOA) 

ii. Bill(s) of Quantities 

iii. Special Conditions of Contract 

iv. Technical Specifications as given in tender documents 

v. Drawings 

vi. Indian Railways Standard General Conditions of Contract updated with correction slips 

issued up to date of inviting tender or as otherwise specified in the tender documents. 

vii. Indian Railways Unified Standard Specification (IRUSS-2019) updated with correction 

slips issued up to date of inviting tender or as otherwise specified in the tender 

documents, if applicable in the contract. 

viii. CPWD Specifications 2019 Vol I & II updated with correction slips issued up to date of 

inviting tender or as otherwise specified in the tender documents, if applicable in the 

contract. 

ix. Indian Railways Unified Standard Specifications (Works and Material) 2010 updated 

with correction slips issued up to date of inviting tender or as otherwise specified in the 

tender documents, if applicable in the contract. 

x. IR Specifications/Guidelines updated with correction slips issued up to date of inviting 

tender or as otherwise specified in the tender documents. 

xi. Relevant B.I.S. Codes updated with correction slips issued up to date of inviting tender 

or as otherwise specified in the tender documents.
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1.1 Interpretation: These Instructions to Tenderers shall be read in conjunction with the 

Standard General Conditions of Contract which are referred to herein and shall be subject to 

modifications additions or suppression by Special Conditions of Contract and/or Special 

Specifications, if any, annexed to the Tender Forms. 

 

1.2 Definition: In these Instructions to Tenderers, the following terms shall have the 

meanings assigned hereunder except where the context otherwise requires: 

(a) “Railway” shall mean the President of the Republic of India or the administrative officers 

of the Railway or Successor Railway authorized to deal with any matter, which these presents 

are concerned on his behalf. 

(b) “General Manager” shall mean the Officer-in-Charge of the general superintendence and 

control of the Zonal Railway/Production Unit and shall also include Addl. General Manager, 

General Manager (Construction) and shall mean and include their successors of the Successor 

Railway. 

(c) “Chief Engineer” shall mean the Officer-in-Charge of the Engineering Department of 

Railway and shall also include Chief Engineer (Construction), Chief Electrical Engineer, Chief 

Electrical Engineer (Construction), Chief Signal & Telecom Engineer, Chief Signal & Telecom 

Engineer (Construction), Chief Mechanical Engineer and shall mean and include their 

successors of the Successor Railway. 

(d) “Divisional Railway Manager” shall mean the Officer-in-Charge of a Division of Zonal 

Railway and shall mean and include Divisional Railway Manager of the Successor Railway. 

(e) “Engineer” shall mean the Divisional Engineer or Executive Engineer, Divisional Signal 

& Telecom Engineer, Divisional Electrical Engineer, Divisional Mechanical Engineer in 

executive charge of the works and shall include the superior officers, both Open Line and 

Construction Organisations, of Engineering, Signal & Telecom, Mechanical and Electrical 

Departments, i.e. the Senior Divisional Engineer/Deputy Chief Engineer, Senior Divisional 

Signal & Telecom Engineer / Dy. Chief Signal & Telecom Engineer, Senior Divisional 

Electrical Engineer / Deputy Chief Electrical Engineer, Senior Divisional Mechanical Engineer 

and shall mean & include the Engineers of the Successor Railway. 

(f) “Tenderer” shall mean the person / firm / co-operative or company whether incorporated or 

not who tenders for the works with a view to execute the works on contract with the Railway 

and shall include their representatives, successors and permitted assigns. 

(g) “Limited Tenders” shall mean tenders invited from all or some contractors on the approved 

or select list of contractors with the Railway. 

(h) “Open Tenders” shall mean the tenders invited in open and public manner and with 

adequate notice. 

(i) “Works” shall mean the works contemplated in the drawings and Bill(s) of Quantities set 

forth in the tender forms and required to be executed according to the specifications.
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(j) “Specifications” shall mean the Specifications for Materials and Works of the Railway as 

specified under the authority of the Ministry of Railways or Chief Engineer or as amplified, 

added to or superseded by special specifications if any, appended to the Tender Forms. 

(k) Standard Schedule of Rates (SSOR) shall mean the schedule of Rates adopted by the 

Railway, which includes- 

1. “Unified Standard Schedule of Rates of the Railway (USSOR)” i.e. the Standard 

Schedule of Rates of the Railway issued under the authority of the Chief Engineer from 

time to time, updated with correction slips issued up to date of inviting tender or as 

otherwise specified in the tender documents; 

2. “Delhi Schedule Of Rates (DSR)” i.e. the Standard Schedule of Rates published by 

Director General/ Central Public Works Department, Government of India, New Delhi, as 

adopted and modified by the Railway under the authority of the Chief Engineer from time 

to time, updated with correction slips issued up to date of inviting tender or as otherwise 

specified in the tender documents. 

(l) “Drawings” shall mean the maps, drawings, plans and tracings, or prints thereof annexed 

to the Tender Forms. 

(m) “Contractor’s authorized Engineer” shall mean a graduate engineer or equivalent, having 

more than 3 years experience in the relevant field of construction work involved in the contract, 

duly approved by the Engineer. 

(n) Date of inviting tender shall be the date of publishing tender notice on IREPS website if 

tender is published on website or the date of publication in newspaper in case tender is not 

published on website. 

(o) “Bill of Quantities” shall mean Schedule of Item(s) included in the tender document 

along with respective quantities. 

1.3 Words importing the singular number shall also include the plural and vice versa where 

the context requires. 

CREDENTIALS OF CONTRACTORS 

 

2. Application for Registration and Approved list of contractors: 

2.1 Works of construction and of supply of material shall be entrusted for execution to 

contractors whose capabilities and financial status have been investigated and approved to the 

satisfaction of the Railway. A list of approved contractors may also be maintained by the 

Railway. The said list be revised periodically once in a year or so by giving wide publicity 

through advertisements etc. For registration, the contractor including a contractor who is 

already on the approved list shall apply to the concerned General Manager (Construction) / 

Chief Administrative Officer (Construction) / Principal Chief Engineer / Principal Chief Signal 

& Telecommunication Engineer / Principal Chief Mechanical Engineer / Principal Chief 

Electrical Engineer/ Divisional Railway Manager, furnishing particulars regarding:
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(a) his position as an independent contractor specifying engineering organization available 

with details of partners / staff / engineers employed with qualifications and experience; 

(b) his capacity to undertake and carry out works satisfactorily as vouched for by a responsible 

official or firm; details about the transport equipments, construction tools and plants etc. 

required for the work, maintained by him; 

(c) his previous experience of works similar to that to be contracted for, in proof of which 

original certificates or testimonials may be called for and their genuineness verified, if needs 

be, by reference to the signatories thereof; 

(d) his knowledge from actual personal investigation of the resources of the area/zone or zones 

in which he offers to work; 

(e) his ability to supervise the work personally or by competent and duly authorized agent; 

(f) his financial position; 

2.2 An applicant shall clearly state the categories of works and the 

area/zone/division(s)/district(s) in which he desires registration in the list of approved 

contractors. 

2.3 The selection of contractors for enlistment in the approved list would be done by a 

committee for different value of slabs as notified by Railway. 

2.4 An annual fee as prescribed by the Railway from time to time would be charged from 

such approved contractors to cover the cost of sending notices to them and clerkage for tenders 

etc. Notices shall be sent to them on registered e-mail address and registered postal address. 

TENDERS FOR WORKS 

3. Tender Form: Tender Forms shall embody the contents of the contract documents 

either directly or by reference and shall be as per specimen form, Annexure-I. e-Tender 

Forms shall be issued free of cost to all tenderers. 

 

4. Omissions & Discrepancies: Should a tenderer find discrepancies in or omissions from 

the drawings or any of the Tender Forms or should he be in doubt as to their meaning, he should 

at once notify the authority inviting tenders. The tender inviting authority may, if deemed 

necessary, clarify the same to all tenderers. It shall be understood that every endeavour has 

been made to avoid any error which can materially affect the basis of tender and successful 

tenderer shall take upon himself and provide for the risk of any error which may subsequently 

be discovered and shall make no subsequent claim on account thereof. 

5. Bid Security: 

(1) (a)   The tenderer shall be required to submit the Bid Security with the tender for 

the due performance with the stipulation to keep the offer open till such date as 

specified in the tender, under the conditions of tender. The Bid Security shall be 

as under:
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Value of the Work  

Bid Security 

For works estimated to 

cost up to ₹ 1 crore 

2% of the estimated cost of the work 

For works estimated to 

cost more than ₹ 1 crore 

₹ 2 lakh plus ½% (half percent) of the excess of the 

estimated cost of work beyond ₹ 1 crore subject to 

a maximum of ₹ 1 crore 

 

 

Note: 

(i) The Bid Security shall be rounded off to the nearest ₹100. This Bid 

Security shall be applicable for all modes of tendering. 

(ii) Any firm recognized by Department of Industrial Policy and Promotion 

(DIPP) as ‘Startups’ shall be exempted from payment of Bid Security 

detailed above. 

(iii) Labour Cooperative Societies shall submit only 50% of above Bid 

Security detailed above. 

 

(b) It shall be understood that the tender documents have been issued to the 

tenderer and the tenderer is permitted to tender in consideration of stipulation on 

his part, that after submitting his tender he will not resile from his offer or modify 

the terms and conditions thereof in a manner not acceptable to the Engineer. 

Should the tenderer fail to observe or comply with the said stipulation, the 

aforesaid amount shall be liable to be forfeited to the Railway. 

(c) If his tender is accepted, this Bid Security mentioned in sub para (a) 

above will be retained as part security for the due and faithful fulfillment of the 

contract in terms of Clause 16 of the Standard General Conditions of Contract. 

The Bid Security of other Tenderers shall, save as herein before provided, be 

returned to them, but the Railway shall not be responsible for any loss or 

depreciation that may happen thereto while in their possession, nor be liable to 

pay interest thereon. 

(2) The Bid Security shall be deposited either in cash through e-payment gateway or 

submitted as Bank Guarantee bond from a scheduled commercial bank of India 

or as mentioned in tender documents. The Bank Guarantee bond shall be as per 

Annexure-VIA and shall be valid for a period of 90days beyond the bid validity 

period. 

(3) In case, submission of Bid Security in the form of Bank Guarantee, following 

shall be ensured:
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i. A scanned copy of the Bank Guarantee shall be uploaded on e-Procurement 

Portal (IREPS) while applying to the tender. 

 

ii. The original Bank Guarantee should be delivered in person to the official 

nominated as indicated in the tender document before closing date for 

submission of bids (i.e. excluding the last date of submission of bids). 

 

iii. Non submission of scanned copy of Bank Guarantee with the bid on e- tendering 

portal (IREPS) and/or non submission of original Bank Guarantee within the 

specified period shall lead to summary rejection of bid. 

 

iv. The Tender Security shall remain valid for a period of 90 days beyond the 

validity period for the Tender. 

 

*ACS-2*ACS5 

 

 

v. The details of the BG, physically submitted should match with the details 

available in the scanned copy and the data entered during bid submission time, 

failing which the bid will be rejected 

 

vi. The Bank Guarantee shall be placed in an envelope, which shall be sealed. The 

envelope shall clearly bear the identification “Bid for the ***** Project” and 

shall clearly indicate the name and address of the Bidder. In addition, the Bid 

Due Date should be indicated on the right hand top corner of the envelope. 

 

vii. The envelope shall be addressed to the officer and address as mentioned in the 

tender document. 

 

viii. If the envelope is not sealed and marked as instructed above, the Railway 

assumes no responsibility for the misplacement or premature opening of the 

contents of the Bid submitted and consequent losses, if any, suffered by the 

Bidder. 

 

6. Care in Submission of Tenders: 

(a) (i) Before submitting a tender, the tenderer will be deemed to have satisfied himself 

by actual inspection of the site and locality of the works, that all conditions 

liable to be encountered during the execution of the works are taken into 

account and that the rates he enters in the tender forms are adequate and all 

inclusive to accord with the provisions in Clause-37 of the Standard General 

Conditions of Contract for the completion of works to the entire satisfaction 

of the Engineer.
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(a)(ii) Tenderers will examine the various provisions of The Central Goods and 

Services Tax Act, 2017(CGST)/ Integrated Goods and Services Tax Act, 

2017(IGST)/ Union Territory Goods and Services Tax Act, 2017(UTGST)/ 

respective state’s State Goods and Services Tax Act (SGST) also, as notified 

by Central/State Govt.& as amended from time to time and applicable taxes 

before bidding. Tenderers will ensure that full benefit of Input Tax Credit 

(ITC) likely to be availed by them is duly considered while quoting rates. 

(a)(iii) The successful tenderer who is liable to be registered under 

CGST/IGST/UTGST/SGST Act shall submit GSTIN along with other details 

required under CGST/IGST/UTGST/SGST Act to railway immediately after 

the award of contract, without which no payment shall be released to the 

Contractor. The Contractor shall be responsible for deposition of applicable 

GST to the concerned authority. 

(a)(iv) In case the successful tenderer is not liable to be registered under 

CGST/IGST/UTGST/ SGST Act, the railway shall deduct the applicable GST 

from his/their bills under reverse charge mechanism (RCM) and deposit the 

same to the concerned authority. 

(b) When work is tendered for by a firm or company, the tender shall be signed 

by the individual legally authorized to enter into commitments on their behalf. 

(c) The Railway will not be bound by any power of attorney granted by the 

tenderer or by changes in the composition of the firm made subsequent to the 

execution of the contract. It may, however, recognize such power of attorney 

and changes after obtaining proper legal advice, the cost of which will be 

chargeable to the Contractor. 

 

(a)(v)  Contractor shall be liable to pay/refund the amount collected as GST to the Indian 

Railways along with interest and penalties, if any imposed by the authorities, in case 

GST input tax credit of Indian Railways is denied/rejected by the tax authorities due 

to reasons mentioned below but not limited to: 

 

Wrong/incorrect invoices issued by Contractor; 

No-filing of GST returns; 

Non-payment of GST collected from Indian Railways to the authorities; 

Any other non-compliance done by Contractor; 

General Indemnity: Contractor hereby agrees to indemnify and hold harmless the 

Indian Railways from and against any and all losses, including loss on account of Input 

Tax Credit and all losses incurred by the Indian Railways relating to or arising out of 

or in connection with any actual or threatened claim, legal action, proceedings,
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prosecution or inquiry by or against the Indian Railways arising out, directly or 

indirectly, of failure by the contractor to comply with the provisions of GST and related 

laws, or based upon or arising from any failure by the Contractor. 

 

Retention Money: Any payment liable to be paid by Indian Railways to contractor 

against the goods or services or both supplied by such contractor to Indian Railways 

shall be kept on hold in case supplier makes any non-compliance of any of the GST law 

provisions including non-reporting of invoices in GST returns. Such payment shall be 

released after proper verification of records and availability of ITC to Indian Railways 

as per provisions of GST Law. 

 

6.1 The tenderers shall submit a copy of certificate stating that all their 

statements/documents submitted alongwith bid are true and factual. Standard format of 

certificate to be submitted by the bidder is enclosed as Annexure-V.In addition to Annexure- 

V, in case of other than Company/Proprietary firm, Annexure –V(A) shall also be submitted 

by the each member of a Partnership Firm / Joint Venture (JV) / Hindu Undivided Family 

(HUF) / Limited Liability Partnership (LLP) etc. as the case may be.Non submission of above 

certificate by the bidder shall result in summarily rejection of his/their bid. It shall be 

mandatorily incumbent upon the tenderer to identify, state and submit the supporting 

documents duly self attested/digitally signed by which they/he is qualifying the Qualifying 

Criteria mentioned in the Tender Document. 

*ACS-2*ACS-6 

 

 

 

 

CONSIDERATION OF TENDERS 

7. Right of Railway to Deal with Tenders: The Railway reserves the right of not to invite 

tenders for any of Railway work or works or to invite open or limited tenders and when tenders 

are called to accept a tender in whole or in part or reject any tender or all tenders without 

assigning reasons for any such action. In case if tender is accepted in part by Railway 

administration, Letter of Acceptance shall be issued as counter offer to the Tenderer, which 

shall be subject to acceptance by the Tenderer. 

7A. Two Packets System of Tendering: With a view to assess the tenders technically without 

being influenced by the financial bids, 'Two Packets System of tendering' shall be adopted 

wherein tender documents provide for the same. 

7B. Pre Bid Conference: Intenders having advertised value more than Rs 50 Crore or as 

mentioned in the tender document, Railway shall conduct Pre Bid Conference(s) with the 

prospective bidders. 

7C. Make in India Policy: Provisions of Make in India Policy 2017 issued by Govt. of India, 

as amended from time to time, shall be followed for consideration of tenders.
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7D. Permission to Bid for a bidder from a country which shares Land boundary with 

India: Any bidder from the countries sharing a land border with India will be eligible to bid in 

any procurement of works (including turnkey projects) only if the bidder is registered with the 

Competent Authority. The Competent Authority for registration will be the Registration 

Committee constituted by the Department for Promotion of Industry and Internal Trade 

(DPIIT), Government of India. For interpretation of this para, Department of Expenditure, 

Ministry of Finance, Government of India letter F.No.6/18/2019-PPD dated 23/07/2020 shall 

be referred. 

7E. Clarification of Bids: To assist in the examination, evaluation & comparison and pre- 

qualification of the Tender, the Railway may, at its discretion, ask any Bidder for a clarification 

of its Bid. Any clarification submitted by a Bidder that is not in response to a request by the 

Railway shall not be entertained or considered. The Railway request for clarification and the 

response of the bidder in this regard shall be in writing. 

However, if a Bidder does not provide clarification of its bid by the date and time 

communicated in the Railway request for clarification, the bid shall be evaluated as per the 

documents submitted along with the bid. 

8. Execution of Contract Document: The Tenderer whose tender is accepted shall be 

required to appear in person at the office of General Manager/General Manager (Construction), 

Chief Administrative Officer (Construction), Divisional Railway Manager or concerned 

Engineer, as the case may be, or if tenderer is a firm or corporation, a duly authorized 

representative shall appear (there would be no need for appear in person if agreement is signed 

digitally) and execute the contract agreement within seven days of notice from Railways that 

the Contract Agreement is ready. Failure to do so shall constitute a breach of the agreement 

affected by the acceptance of the tender. The Contract Agreement shall be entered into by 

Railway only after submission of valid Performance Guarantee by the Contractor. In such cases 

the Railway may determine that such tenderer has abandoned the contract and there upon his 

tender and acceptance thereof shall be treated as cancelled and the Railway shall be entitled to 

forfeit the full amount of the Bid Security and other dues payable to the Contractor under this 

contract. The failed Contractor shall be debarred from participating in the re-tender for that 

work. 

9. Form of Contract Document: Every contract shall be complete in respect of the 

document it shall so constitute. Not less than 2 copies of the contract document shall be signed 

by the competent authority and the Contractor and one copy given to the Contractor (there 

would be no need of signing two copies if agreement is signed digitally).



Page 131 of 252  

(a) For Zone Contracts, awarded on the basis of the percentage above or below the 

applicable chapter(s) of Standard Schedule of Rates (SSOR) for the whole or part of financial 

year, the contract agreement required to be executed by the tenderer whose tender is accepted 

shall be as per specimen form, Annexure-II. During the currency of the Zone Contract, work 

orders as per specimen form Annexures-III, for works not exceeding ₹ 5,00,000 each, shall be 

issued by the Divisional Railway Manager / Executive Engineer under the agreement for Zone 

Contract. 

(b) For contracts for specific works, the contract document required to be executed by the 

tenderer whose tender is accepted shall be an agreement as per specimen form Annexure- IV.
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ANNEXURE - I 

 RAILWAY 

TENDER FORM (First Sheet) 

Tender No.   

Name of Work   

To 

The President of India 

Acting through the  Railway 

I/We    have read the various conditions to tender attached 

hereto and agree to abide by the said conditions. I/We also agree to keep this offer open for 

acceptance for a period of  days from the date fixed for closing of the tender and in 

default thereof, I/We will be liable for forfeiture of my/our “Bid Security”. I/We offer to do 

the work for  Railway, at the rates quoted in the attached bill(s) of quantities and 

hereby bind myself/ourselves to complete the work in all respects within   

months from the date of issue of letter of acceptance of the tender. 

2. I/We also hereby agree to abide by the Indian Railways Standard General Conditions 

of Contract, with all correction slips up-to-date and to carry out the work according to the 

Special Conditions of Contract and Specifications of materials and works as laid down by 

Railway in the annexed Special Conditions/Specifications, Standard Schedule of Rates (SSOR) 

with all correction slips up-to-date for the present contract. 

3. A Bid Securityof ₹   has already been deposited online/ submitted as 

Bank Guarantee bond. Full value of the Bid Security shall stand forfeited without prejudice to 

any other right or remedies in case my/our Tender is accepted and if: 

(a) I/We do not submit the Performance Guarantee within the time specified in the Tender 

document; 

(b) I/We do not execute the contract documents within seven days after receipt of notice 

issued by the Railway that such documents are ready; and 

(c) I/We do not commence the work within fifteen days after receipt of orders to that effect. 

4. (a) I/We am/are a Startup firm registered by …………………… Department of 

Industrial Policy and Promotion (DIPP) and my registration number is valid 

upto …………………. (Copy enclosed) and hence exempted from submission of Bid 

Security. 

5. We are a Labour Cooperative Society and our Registration No. is with 

… and hence required to deposit only 50% of Bid Security.
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6. Until a formal agreement is prepared and executed, acceptance of this tender shall 

constitute a binding contract between us subject to modifications, as may be mutually agreed 

to between us and indicated in the letter of acceptance of my/our offer for this work. 

 

 

Signature of Witnesses:   

 

(1)  Signature of Tenderer(s) 

 

(2)  Date   

 

Address of the Tenderer(s) 
 

 

 

 

 

 

*ACS-7 dated 25.09.2024
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ANNEXURE - I (Contd. …) 

 

 

TENDER FORM (Second Sheet) 

1. Instructions to Tenderers and Conditions of Tender: The following documents form 

part of Tender / Contract: 

(a) Tender Forms – First Sheet and Second Sheet 

(b) Special Conditions/Specifications (enclosed) 

(c) Bill(s) of quantities (enclosed) 

(d) Standard General Conditions of Contract and Standard Specifications (Works and 

Materials) of Indian Railways as amended/corrected upto latest correction slips, copies 

of which can be seen in the office of    or obtained from the 

office of the Chief Engineer,   Railway on payment of prescribed 

charges. 

(e) Standard Schedule of Rates (SSOR) as amended / corrected upto latest correction slips, 

copies of which can be seen in the office of    or obtained 

from the office of the Chief Engineer,   Railway on payment of 

prescribed charges. 

(f) All general and detailed drawings pertaining to this work which will be issued by the 

Engineer or his representatives (from time to time) with all changes and modifications. 

2. Drawings for the Work: The Drawing for the work can be seen in the office of the 

 and / or Chief Engineer,  Railway at any time during the office 

hours. The drawings are only for the guidance of Tenderer(s). Detailed working drawings (if 

required) based generally on the drawing mentioned above, will be given by the Engineer or 

his representative from time to time. 

3. The Tenderer(s) shall quote his / their rates as a percentage above or below the Standard 

Schedule of Rates (SSOR) of   Railway as applicable to   

Division except where he/they are required to quote item rates and must tender for all the items 

shown in the Bill(s) of Quantities attached. The quantities shown in the attached Bill(s) of 

Quantities are given as a guide and are approximate only and are subject to variation according 

to the needs of the Railway. The Railway does not guarantee work under each item of the Bill(s) 

of Quantities. The tenderer(s) shall quote rates / rebates only at specified place in Tender Form 

supplied by Railway. Any revision of rates / rebates submitted (quoted) through a separate letter 

whether enclosed with the bid (Tender Form) or submitted separately or mentioned elsewhere 

in the document other than specified place shall be summarily ignored and will not be 

considered. 

4. Tenders containing erasures and / or alterations of tender documents are liable to be 

rejected. Any correction made by tender(s) in his/their entries must be attested by him / them.
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5. The works are required to be completed within a period of  months from the 

date of issue of acceptance letter. 

6. Bid Security: 

(a) Subject to exemptions provided under para 5(1) (a) of Part-1 (ITT) of this document, 

the tender must be accompanied by a Bid Security as mentioned in tender documents, failing 

which the tender shall be summarily rejected. 

(b) The Tenderer(s) shall keep the offer open for a minimum period of 60 days (in case of 

two packet system of tendering 90days) from the date of closing of the Tender. It is understood 

that the tender documents have been issued to the Tenderer(s) and the Tenderer(s), is / are 

permitted to tender in consideration of the stipulation on his / their part that after submitting 

his / their tender subject to the period being extended further, if required by mutual agreement 

from time to time, he will not resile from his offer or modify the terms and conditions thereof 

in a manner not acceptable to   Railway. Should the 

tenderer fail to observe or comply with the foregoing stipulation, the amount deposited or Bank 

guarantee bond submitted as Bid Security for the due performance of the above stipulation, 

shall be forfeited to the Railway. 

(c) If his tender is accepted, 

(i) the Bid Security mentioned in sub para(a) above deposited in cash through e- 

payment gateway will be retained as part security for the due and faithful fulfillment 

of the contract in terms of Clause 16 of the Standard General Conditions of Contract; 

(ii) the Bid Security mentioned in sub para(a) above submitted as Bank guarantee bond, 

will be encashed as part security for the due and faithful fulfillment of the contract 

in terms of Clause 16 of the Standard General Conditions of Contract. 

 

The Bid Security of other Tenderers shall, save as herein before provided, be 

returned to them, but the Railway shall not be responsible for any loss or 

depreciation to the Bid Security that may happen thereto while in their possession, 

nor be liable to pay interest thereon. 

(d) In case Contractor submits the Term Deposit Receipt/Bank Guarantee Bond towards 

either the Full Security Depositor the Part Security Deposit equal to or more than Bid Security, 

the Railway shall return the Bid Security so retained as per sub para(c) above, to the Contractor. 

7. Rights of the Railway to deal with Tender: The authority for the acceptance of the 

tender will rest with the Railway. It shall not be obligatory on the said authority to accept the 

lowest tender or any other tender, and tenderer(s) shall neither demand any explanation for the 

cause of rejection of his/ their tender nor the Railway to assign reasons for declining to consider 

or reject any particular tender or tenders. 

8. If the tenderer(s) deliberately gives / give wrong information in his / their tender or 

creates / create circumstances for the acceptance of his / their tender, the Railway reserves the 

right to reject such tender at any stage.
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9. If any partner(s) of a partnership firm expires after the submission of its tender or after 

the acceptance of its tender, the Railway shall deem such tender as cancelled/contract as 

terminated under clause 61 of the Standard General Conditions of Contract, unless the firm 

retains its character as per partnership agreement. If a sole proprietor expires after the 

submission of tender or after the acceptance of tender, the Railway shall deem such tender as 

cancelled / contract as terminated under clause 61 of the Standard General Conditions of 

Contract. 

10. Eligibility Criteria: 

10.1 Technical Eligibility Criteria: 

(a) The tenderer must have successfully completed or substantially completed any one of 

the following categories of work(s) during last 07 (seven) years, ending last day of month 

previous to the one in which tender is invited: 

(i) Three similar works each costing not less than the amount equal to 30% of 

advertised value of the tender, or 

(ii) Two similar works each costing not less than the amount equal to 40% of advertised 

value of the tender, or 

(iii) One similar work costing not less than the amount equal to 60% of advertised value 

of the tender. 

(b) (1) In case of tenders for composite works (e.g. works involving more than one distinct 

component, such as Civil Engineering works, S&T works, Electrical works, OHE works etc. 

and in the case of major bridges – substructure, superstructure etc.), tenderer must have 

successfully completed or substantially completed any one of the following categories of 

work(s) during last 07 (seven) years, ending last day of month previous to the one in which 

tender is invited: 

(i) Three similar works each costing not less than the amount equal to 30% of 

advertised value of each component of tender, or 

(ii) Two similar works each costing not less than the amount equal to 40% of 

advertised value of each component of tender, or 

(iii) One similar work each costing not less than the amount equal to 60% of 

advertised value of each component of tender. 

Note for b(1): Separate completed works of minimum required values shall also be 

considered for fulfillment of technical eligibility criteria for different components. 

(b)(2)In such cases, what constitutes a component in a composite work shall be clearly pre- 

defined with estimated tender cost of it, as part of the tender documents without any ambiguity. 

(b) (3) To evaluate the technical eligibility of tenderer, only components of work as stipulated 

in tender documents for evaluation of technical eligibility, shall be considered. The scope of 

work covered in other remaining components shall be either executed by tenderer himself if 

he has work experience as mentioned in clause 7 of the Standard General Conditions of 

Contractor through subcontractor fulfilling the requirements as per clause 7 of the Standard
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General Conditions of Contract or jointly i.e., partly himself and remaining through 

subcontractor, with prior approval of Chief Engineer in writing. 

 

However, if required in tender documents by way of Special Conditions, a formal 

agreement duly notarised, legally enforceable in the court of law, shall be executed by the main 

contractor with the subcontractor for the component(s) of work proposed to be executed by the 

subcontractor(s), and shall be submitted along with the offer for considering subletting of that 

scope of work towards fulfilment of technical eligibility. Such subcontractor must fulfill 

technical eligibility criteria as follows: 

 

The subcontractor shall have successfully completed at least one work similar to work 

proposed for subcontract, costing not less than 35% value of work to be subletted, in last 5 

years, ending last day of month previous to the one in which tender is invited through a works 

contract. 

 

 

 

Note: for subletting of work costing up to Rs 50 lakh, no previous work experience of 

subcontractor shall be asked for by the Railway. 

 

 

 

In case after award of contract or during execution of work it becomes necessary for 

contractor to change subcontractor, the same shall be done with subcontractor(s) fulfilling the 

requirements as per clause 7 of the Standard General Conditions of Contract, with prior 

approval of Chief Engineer in writing. 

Note for Item 10.1: 

Work experience certificate from private individual shall not be considered. 

However, in addition to work experience certificates issued by any Govt. 

Organisation, work experience certificate issued by Public listed company having 

average annual turnover of Rs 500 crore and above in last 3 financial years 

excluding the current financial year, listed on National Stock Exchange or 

Bombay Stock Exchange, incorporated/registered at least 5 years prior to the date 

of closing of tender, shall also be considered provided the work experience 

certificate has been issued by a person authorized by the Public listed company to 

issue such certificates. 

 

In case tenderer submits work experience certificate issued by public listed 

company, the tenderer shall also submit along with work experience certificate, 

the relevant copy of work order, bill of quantities, bill wise details of payment 

received duly certified by Chartered Accountant, TDS certificates for all 

payments received and copy of final/last bill paid by company in support of 

above work experience certificate.
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10.2. Financial Eligibility Criteria: The tenderer must have minimum average annual 

contractual turnover of1.5V/Nor 'V' whichever is less; where 

V= Advertised value of the tender in crores of Rupees 

N= Number of years prescribed for completion of work for which bids have been invited. 

The average annual contractual turnover shall be calculated as an average of “total contractual 

payments” in the previous three financial years, as per the audited balance sheet. However, in 

case balance sheet of the previous year is yet to be prepared/ audited, the audited balance sheet 

of the fourth previous year shall be considered for calculating average annual contractual 

turnover. 

The tenderers shall submit requisite information as per Annexure-VIB, along with copies of 

Audited Balance Sheets duly certified by the Chartered Accountant/ Certificate from Chartered 

Accountant duly supported by Audited Balance Sheet. 

ACS-1 14.07.2022 

 

 

10.3 Bid Capacity: The tender/technical bid will be evaluated based on bid capacity 

formula detailed as Annexure-VI. 

10.4 No Technical and Financial credentials are required for tenders having advertised 

value up to Rs 50 lakh. 

10.5 Credentials if submitted in foreign currency shall be converted into Indian currency 

i.e., Indian Rupee as under: 

The conversion rate of US Dollars into Rupees shall be the daily representative exchange 

rates published by the Reserve Bank of India or entity authorized by RBI to do so for the 

relevant date or immediately previous date for which rates have been published. Where, 

relevant date shall be as on the last day of month previous to the one in which tender is 

invited. In case of any other currency, the same shall first be converted to US Dollars as on 

the last day of month previous to the one in which tender is invited, and the amount so 

derived in US Dollars shall be converted into Rupees at the aforesaid rate. The conversion 

rate of such currencies shall be the daily representative exchange rates published by the 

International Monetary Fund for the relevant date or immediately previous date for which 

rates have been published. 

[Explanation for Para 10 of the Tender Form (Second Sheet) including Para 10.1 to 10.5 - 

Eligibility Criteria: 

1. Substantially Completed Work means an ongoing work in which payment equal 

to or more than 90% of the present contract value (excluding the payment made for 

adjustment of Price variation (PVC), if any) has been made to the contractor in that 

ongoing contract and no proceedings of termination of contract on Contractor’s default 

has been initiated. The credential certificate in this regard should have been issued not 

prior to 60 days of date of invitation of present tender. 

2. In case a work is started prior to 07 (seven) years, ending last day of month previous to the 

one in which tender is invited, but completed in last 07 (seven) years, ending last day
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of month previous to the one in which tender is invited, the completed work shall be 

considered for fulfillment of credentials. 

3. If a work is physically completed and completion certificate to this extent is issued by the 

concerned organization but final bill is pending, such work shall be considered for 

fulfillment of credentials 

4. In case of completed work, the value of final bill (gross amount) including the PVC amount 

(if paid) shall be considered as the completion cost of work. In case final bill is pending, 

only the total gross amount already paid including the PVC amount (if paid) shall be 

considered as the completion cost of work. 

In case of substantially completed work, the total gross amount already paid 

including the PVC amount (if paid), as mentioned in the certificate, shall be considered 

as the cost of substantially completed work. 

5. If a bidder has successfully completed a work as subcontractor and the work experience 

certificate has been issued for such work to the subcontractor by a Govt. Organization or 

public listed company as defined in Note for Item 10.1 Para 10 of the Tender Form (Second 

Sheet), the same shall be considered for the purpose of fulfillment of credentials. 

6. In case a work is considered similar in nature for fulfillment of technical credentials, the 

overall cost including the PVC amount (if paid) of that completed work or substantially 

completed work, shall be considered and no separate evaluation for each component of 

that work shall be made to decide eligibility. 

7. In case of newly formed partnership firm, the credentials of individual partners from 

previous propriety firm(s) or dissolved previous partnership firm(s) or split previous 

partnership firm(s), shall be considered only to the extent of their share in previous entity 

on the date of dissolution / split and their share in newly formed partnership firm. For 

example, a partner A had 30% share in previous entity and his share in present partnership 

firm is 20%. In the present tender under consideration, the credentials of partner A will be 

considered to the extent of 0.3*0.2*value of the work done in the previous entity. For this 

purpose, the tenderer shall submit along with his bid all the relevant documents which 

include copy of previous partnership deed(s), dissolution deed(s) and proof of surrender of 

PAN No.(s) in case of dissolution of partnership firm(s) etc. 

8. In case of existing partnership firm, if any one or more partners quit the partnership firm, 

the credentials of remaining partnership firm shall be re-worked out i.e., the quitting 

partner(s) shall take away his credentials to the extent of his share on the date of quitting 

the partnership firm(e.g. in a partnership firm of partners A, B & C having share 30%, 

30% & 40% respectively and credentials of Rs 10 crore; in case partner C quits the firm, 

the credentials of this partnership firm shall remain as Rs 6 crore). For this purpose, the 

tenderer shall submit along with his bid all the relevant documents which include copy of 

previous partnership deed(s), dissolution deed(s) and proof of surrender of PAN No.(s) in 

case of dissolution of partnership firm(s) etc. 

9. In case of existing partnership firm if any new partner(s) joins the firm without any 

modification in the name and PAN/TAN no. of the firm, the credentials of partnership firm 

shall get enhanced to the extent of credentials of newly added partner(s) on the same 

principles as mentioned in item 6 above. For this purpose, the tenderer shall submit along 

with his bid all the relevant documents which include copy of previous partnership deeds, 

dissolution/splitting deeds and proof of surrender of PAN No.(s) in case of dissolution of 

partnership firm etc.
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10. Any partner in a partnership firm cannot use or claim his credentials in any other firm 

without leaving the partnership firm i.e., In a partnership firm of A&B partners, A or B 

partner cannot use credentials of partnership firm of A&B partners in any other 

partnership firm or propriety firm without leaving partnership firm of A&B partners. 

11. In case a partner in a partnership firm is replaced due to succession as per succession law, 

the proportion of credentials of the previous partner will be passed on to the successor. 

12. If the percentage share among partners of a partnership firm is changed, but the partners 

remain the same, the credentials of the firm before such modification in the share will 

continue to be considered for the firm as it is without any change in their value. Further, 

in case a partner of partnership firm retires without taking away any credentials from the 

firm, the credentials of partnership firm shall remain the same as it is without any change 

in their value. 

13. In a partnership firm “AB” of A&B partners, in case A also works as propriety firm “P” 

or partner in some other partnership firm “AX”, credentials of A in propriety firm “P” or 

in other partnership firm “AX” earned after the date of becoming a partner of the firm AB 

shall not be added in partnership firm AB. 

14. In case a tenderer is LLP, the credentials of tenderer shall be worked out on above lines 

similar to a partnership firm. 

15. In case company A is merged with company B, then company B would get the credentials 

of company A also.] 

 

11. Tenderer Credentials: 

Documents testifying tenderer previous experience and financial status should be produced 

along with the tender. 

Tenderer(s)who is / are not borne on the approved list of the Contractors of   

Railway shall submit along with his / their tender: 

(i) Certificates and testimonials regarding contracting experience for the type of job for 

which tender is invited with list of works carried out in the past. 

(ii) Audited Balance Sheet duly certified by the Chartered Accountant regarding 

contractual payments received in the past. 

(iii) The list of personnel / organization on hand and proposed to be engaged for the tendered 

work. Similarly list of Plant & Machinery available on hand and proposed to be 

inducted and hired for the tendered work. 

(iv) A copy of certificate stating that they are not liable to be disqualified and all their 

statements/documents submitted along with bid are true and factual. Standard format of 

the certificate to be submitted by the bidder is enclosed as Annexure-V. In addition to 

Annexure-V, in case of other than Company/Proprietary firm, Annexure –V(A) shall 

also be submitted by the each member of a Partnership Firm / Joint Venture (JV) / Hindu 

Undivided Family (HUF) / Limited Liability Partnership (LLP) etc. as the case may be. 

Non submission of a copy of certificate by the bidder shall result in summarily rejection 

of his/their bid. It shall be mandatorily incumbent upon the



Page 141 of 252  

tenderer to identify, state and submit the supporting documents duly self attested/ 

digitally signed by which they/he are/is qualifying the Qualifying Criteria mentioned in 

the Tender Document. 

(v) The Railway reserves the right to verify all statements, information and documents 

submitted by the bidder in his tender offer, and the bidder shall, when so required by 

the Railway, make available all such information, evidence and documents as may be 

necessary for such verification. Any such verification or lack of such verification, by 

the Railway shall not relieve the bidder of its obligations or liabilities hereunder nor 

will it affect any rights of the Railway there under. 

(vi) (a) In case of any information submitted by tenderer is found to be false, forged or 

incorrect at any time during process for evaluation of tenders, it shall lead to forfeiture 

of the tender Bid Security besides banning of business for a period of upto two years. 

(b) In case of any information submitted by tenderer is found to be false, forged or 

incorrect after the award of contract, the contract shall be terminated. Bid Security, 

Performance Guarantee and Security Deposit available with the railway shall be 

forfeited. In addition, other dues of the contractor, if any, under this contract shall be 

forfeited and agency shall be banned for doing business for a period of upto two 

years. 

*ACS-2 

*ACS-3 

12. Non-compliance with any of the conditions set forth therein above is liable to result in 

the tender being rejected. 

13. Execution of Contract Documents: The successful Tenderer(s) shall be required to 

execute an agreement with the President of India acting through the  , 

 Railway for carrying out the work according to the Standard General Conditions of 

Contract, Special Conditions / Specifications annexed to the tender and Standard Specifications 

(Works and Materials) of Railway as amended/corrected upto latest correction slips, mentioned 

in tender form (First Sheet). 

14. Documents to be Submitted Along with Tender 

(i) The tenderer shall clearly specify whether the tender is submitted on his own 

(Proprietary Firm) or on behalf of a Partnership Firm / Company / Joint Venture (JV) / 

Registered Society / Registered Trust / Hindu Undivided Family (HUF) / Limited Liability 

Partnership (LLP) etc. The tenderer(s) shall enclose the attested copies of the constitution of 

their concern, and copy of PAN Card along with their tender. Tender Documents in such cases 

are to be signed by such persons as may be legally competent to sign them on behalf of the 

firm, company, association, trust or society, as the case may be. 

(ii) Following documents shall be submitted by the tenderer: 

(a) Sole Proprietorship Firm: 

(i) All documents in terms of Para 10 of the Tender Form (Second Sheet) above.
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(b) HUF: 

(i) A copy of notarized affidavit on Stamp Paper declaring that he who is submitting 

the tender on behalf of HUF is in the position of ‘Karta’ of Hindu Undivided Family 

(HUF) and he has the authority, power and consent given by other members to act 

on behalf of HUF. 

(ii) All other documents in terms of Para 10 of the Tender Form (Second Sheet) above. 

 

(c) Partnership Firm: 

(i) All documents as mentioned in para18 of the Tender Form (Second Sheet). 

 

(d) Joint Venture (JV): All documents as mentioned in para 17 of the Tender Form (Second 

Sheet). 

 

(e) Company registered under Companies Act2013: 

 

(i) The copies of MOA (Memorandum of Association) / AOA (Articles of 

Association) of the company 

(ii) A copy of Certificate of Incorporation 

(iii) A copy of Authorization/Power of Attorney issued by the Company (backed by the 

resolution of Board of Directors) in favour of the individual to sign the tender on 

behalf of the company and create liability against the company. 

(iv) All other documents in terms Para 10 of the Tender Form (Second Sheet) above. 

 

 

(f) LLP (Limited Liability Partnership): 

(i) A copy of LLP Agreement 

(ii) A copy of Certificate of Incorporation 

(iii) A copy of Power of Attorney/Authorization issued by the LLP in favour of the 

individual to sign the tender on behalf of the LLP and create liability against the 

LLP. 

(iv) An undertaking by all partners of the LLP that they are not blacklisted or debarred 

by Railways or any other Ministry / Department of the Govt. of India from 

participation in tenders / contracts as on the date of submission of bids, either in 

their individual capacity or in any firm/LLP or JV in which they were / are 

partners/members. Concealment / wrong information in regard to above shall make 

the contract liable for determination under Clause 62 of the Standard General 

Conditions of Contract. 

(v) All other documents in terms of Para 10 of the Tender Form (Second Sheet). 

 

 

(g) Registered Society & Registered Trust: 

(i) A copy of Certificate of Registration 

(ii) A copy of Memorandum of Association of Society/Trust Deed 

(iii) A copy of Power of Attorney in favour of the individual to sign the tender 

documents and create liability against the Society/Trust. 

(iv) A copy of Rules & Regulations of the Society 

(v) All other documents in terms of Para 10 of the Tender Form (Second Sheet) above.
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(iii) If it is NOT mentioned in the submitted tender that tender is being submitted on behalf 

of a Sole Proprietorship firm / Partnership firm / Joint Venture / Registered Company etc., then 

the tender shall be treated as having been submitted by the individual who has signed the tender. 

(iv) After opening of the tender, any document pertaining to the constitution of Sole 

Proprietorship Firm / Partnership Firm / Registered Company/ Registered Trust / Registered 

Society / HUF/LLP etc. shall be neither asked nor considered, if submitted. Further, no suo 

moto cognizance of any document available in public domain (i.e., on internet etc.) or in 

Railway’s record/office files etc. will be taken for consideration of the tender, if no such 

mention is available in tender offer submitted. 

 

(v) A tender from JV shall be considered only where permissible as per the tender 

conditions. 

(vi) The Railway will not be bound by any change of power of attorney orin the composition 

of the firm made subsequent to the submission of tender. Railway may, however, recognize 

such power of attorney and changes after obtaining proper legal advice, the cost of which will 

be chargeable to the Contractor. 

15. The tenderer whether sole proprietor / a company or a partnership firm / joint venture 

(JV) / registered society / registered trust / HUF / LLP etc if they want to act through agent or 

individual partner(s), should submit along with the tender, a copy of power of attorney duly 

stamped and authenticated by a Notary Public or by Magistrate in favour of the specific person 

whether he/they be partner(s) of the firm or any other person, specifically authorizing him/them 

to sign the tender, submit the tender and further to deal with the Tender/ Contract up to the 

stage of signing the agreement except in case where such specific person is authorized for 

above purposes through a provision made in the partnership deed / Memorandum of 

Understanding / Article of Association /Board resolution, failing which tender shall be 

summarily rejected. 

A separate power of attorney duly stamped and authenticated by a Notary Public or by 

Magistrate in favour of the specific person whether he/they be partner(s) of the firm or any 

other person, shall be submitted after award of work, specifically authorizing him/them to deal 

with all other contractual activities subsequent to signing of agreement, if required. 

Note: A Power of Attorney executed and issued overseas, the document will also have to be 

legalized by the Indian Embassy and notarized in the jurisdiction where the Power of Attorney 

is being issued. However, the Power of Attorney provided by Bidders from countries that have 

signed the Hague Legislation Convention 1961 are not required to be legalized by the Indian 

Embassy if it carries a conforming Appostille certificate. 

*ACS-3 

16. Employment/Partnership etc. of Retired Railway Employees: 

(a) Should a tenderer
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i) be a retired Engineer of the gazetted rank or any other gazetted officer working before 

his retirement, whether in the executive or administrative capacity or whether holding a 

pensionable post or not, in the Engineering or any other department of any of the 

railways owned and administered by the President of India for the time being, OR 

ii) being partnership firm / joint venture (JV) / registered society / registered trust etc 

have as one of its partners/members a retired Engineer of the gazetted rank or any 

other gazetted officer working before his retirement, OR 

iii) being an incorporated company have any such retired Engineer of the gazetted 

rank or any other gazetted officer working before his retirement as one of its directors 

AND 

in case where such Engineer or officer had not retired from government service at least 

1 year prior to the date of submission of the tender 

THEN 

the tenderer will give full information as to the date of retirement of such Engineer or 

gazetted officer from the said service and as to whether permission for taking such 

contract, or if the Contractor be a partnership firm or an incorporated company, to 

become a partner or director as the case may be, has been obtained by the tenderer or 

the Engineer or officer, as the case may be from the President of India or any officer, 

duly authorized by him in this behalf, shall be clearly stated in writing at the time of 

submitting the tender. 

 

 

b) In case, upon successful award of contract, should a tenderer depute for execution of the 

works under or to deal matters related with this contract, any retired Engineer of gazette 

rank or retired gazetted officer working before his retirement in the Engineering or any 

other department of any of the railways owned and administered by the President of India 

for the time being, and now in his employment, then the tenderer will ensure that retired 

Engineer or retired gazetted officer had retired from government service at least 1 year 

prior to the date of his employment with tenderer and in case he had retired from service 

within a year then he possesses the requisite permission from the President of India or 

any officer, duly authorized by him in this behalf, to get associated with the tenderer. 

c) Should a tenderer or Contractor being an individual, have member(s) of his family or in 

the case of partnership firm/ company / joint venture (JV) / registered society / registered 

trust etc. one or more of his partner(s)/shareholder(s) or member(s) of the family of 

partner(s)/shareholder(s)having share of more than 1%in the tendering entity employed 

in gazetted capacity in the Engineering or any other department of the railway, then the 

tenderer at the time of submission of tender, will inform the authority inviting tenders the 

details of such persons. 

Note: -If information as required as per 16.a), b), c) above has not been furnished, contract is 

liable to be dealt in accordance with provision of clause 62 of the Standard General 

Condition of contract.
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JOINT VENTURE (JV) IN WORKS TENDERS 

17. Participation of Joint Venture (JV) in Works Tender: This para shall be applicable 

for works tenders wherein tender documents provide for the same. 

17.1 Separate identity/name shall be given to the Joint Venture. 

 

17.2 Number of members in a JV shall not be more than three, if the work involves only one 

department (say Civil or S&T or Electrical or Mechanical) and shall not be more than five, if 

the work involves more than one Department. One of the members of the JV shall be its Lead 

Member who shall have a majority (at least 51%) share of interest in the JV. The other members 

shall have a share of not less than 20% each in case of JV with upto three members and not less 

than 10% each in case of JV with more than three members. In case of JV with foreign 

member(s), the Lead Member has to be an Indian firm/company with a minimum share of 51%. 

17.3 A member of JV shall not be permitted to participate either in individual capacity or as 

a member of another JV in the same tender. 

17.4 The tender form shall be purchased and submitted only in the name of the JV and not 

in the name of any constituent member. The tender form can however be submitted by JV or 

any of its constituent member or any person authorized by JV through Power of Attorney to 

submit tender. 

17.5 Bid Security shall be submitted by JV or authorized person of JV either as : 

(i) Cash through e-payment gateway or as mentioned in tender document, or 

(ii) Bank Guarantee bond either in the name of JV, or in the name of all members of JV as 

per MOU irrespective of their share in the JV if the JV has not been constituted legally 

till the date of submission of tender. 

17.6 A copy of Memorandum of Understanding (MoU) duly executed by the JV members 

on a stamp paper, shall be submitted by the JV alongwith the tender. The complete details of 

the members of the JV, their share and responsibility in the JV etc. particularly with reference 

to financial, technical and other obligations shall be furnished in the MoU. 

17.7 Once the tender is submitted, the MoU shall not normally be modified / altered / 

terminated during the validity of the tender. In case the tenderer fails to observe/comply with 

this stipulation, the full Bid Security shall be liable to be forfeited. 

17.8 Approval for change of constitution of JV shall be at the sole discretion of the Railway. 

The constitution of the JV shall not normally be allowed to be modified after submission of the 

bid by the JV, except when modification becomes inevitable due to succession laws etc., 

provided further that there is no change in qualification of minimum eligibility criteria by JV 

after change of composition. However, the Lead Member shall continue to be the Lead Member 

of the JV. Failure to observe this requirement would render the offer invalid. 

17.9 Similarly, after the contract is awarded, the constitution of JV shall not be
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Normally allowed to be altered during the currency of contract except when modification 

become inevitable due to succession laws etc. and minimum eligibility criteria should not get 

vitiated. Failure to observe this stipulation shall be deemed to be breach of contract with all 

consequential penal action as per contract conditions. 

17.10 On award of contract to a JV, a single Performance Guarantee shall be submitted by the 

JV as per tender conditions. All the Guarantees like Performance Guarantee, Bank Guarantee 

for Mobilization Advance, Machinery Advance etc. shall be accepted only in the name of the 

JV and no splitting of guarantees amongst the members of the JV shall be permitted. 

17.11 On issue of LOA (Letter of Acceptance), the JV entity to whom the work has been 

awarded, with the same shareholding pattern as was declared in the MOU/JV Agreement 

submitted alongwith the tender, shall be got registered before the Registrar of the Companies 

under 'The Companies Act -2013' (in case JV entity is to be registered as Company) or before 

the Registrar/Sub-Registrar under the 'The Indian Partnership Act, 1932' (in case JV entity is 

to be registered as Partnership Firm) or under 'The LLP Act 2008' (in case JV entity is to be 

registered as LLP). A separate PAN shall be obtained for this entity. The documents pertaining 

to this entity including its PAN shall be furnished to the Railways before signing the contract 

agreement for the work. In case the tenderer fails to observe/comply with this stipulation within 

60 days of issue of LOA, contract is liable to be terminated. In case contract is terminated 

railway shall be entitled to forfeit the full amount of the Bid Security and other dues payable 

to the Contractor under this contract. The entity so registered, in the registered documents, shall 

have, inter-alia, following Clauses: 

17.11.1 Joint and Several Liability - Members of the entity to which the contract is awarded, 

shall be jointly and severally liable to the Railway for execution of the project in accordance 

with General and Special Conditions of Contract. The members of the entity shall also be liable 

jointly and severally for the loss, damages caused to the Railways during the course of 

execution of the contract or due to non-execution of the contract or part thereof. 

17.11.2 Duration of the Registered Entity - It shall be valid during the entire currency of the 

contract including the period of extension, if any and the maintenance period after the work is 

completed. 

17.11.3 Governing Laws - The Registered Entity shall in all respect be governed by and 

interpreted in accordance with Indian Laws. 

17.12 Authorized Member - Joint Venture members in the JV MoU shall authorize Lead 

member on behalf of the Joint Venture to deal with the tender Contract, sign the agreement or 

enter into contract in respect of the said tender, to receive payment, to witness joint 

measurement of work done, to sign measurement books and similar such action in respect of 

the said tender/contract. All notices/correspondences with respect to the contract would be sent 

only to this authorized member of the JV. 

*ACS-3 

17.13 No member of the Joint Venture shall have the right to assign or transfer the interest
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right or liability in the contract without the written consent of the other members and that of 

the Railway in respect of the said tender/contract. 

17.14 Documents to be enclosed by the JV alongwith the tender: 

17.14.1 In case one or more of the members of the JV is/are partnership firm(s), following 

documents shall be submitted: 

(i) A notarized copy of the Partnership Deed or a copy of the Partnership deed 

registered with the Registrar. 

(ii) A copy of consent of all the partners or individual authorized by partnership firm, 

to enter into the Joint Venture Agreement on a stamp paper, 

(iii) A notarized or registered copy of Power of Attorney in favour of the individual to 

sign the MOU/JV Agreement on behalf of the partnership firm and create liability 

against the firm. 

(iv) An undertaking by all partners of the partnership firm that they are not blacklisted 

or debarred by Railways or any other Ministry / Department of the Govt. of India 

from participation in tenders / contracts as on the date of submission of bids, either 

in their individual capacity or in any firm/LLP in which they were / are 

partners/members. Any Concealment / wrong information in regard to above shall 

make the bid ineligible or the contract shall be determined under Clause 62 of the 

Standard General Conditions of Contract. 

17.14.2 In case one or more members is/are Proprietary Firm or HUF, the following 

documents shall be enclosed: 

(i) A copy of notarized affidavit on Stamp Paper declaring that his Concern is a 

proprietary Concern and he is sole proprietor of the Concern OR he who is signing 

the affidavit on behalf of HUF is in the position of ‘Karta’ of Hindu Undivided 

Family (HUF) and he has the authority, power and consent given by other members 

to act on behalf of HUF. 

17.14.3 In case one or more members of the JV is/are companies, the following documents 

shall be submitted: 

(i) A copy of resolutions of the Directors of the Company, permitting the company to 

enter into a JV agreement, 

(ii) The copies of MOA (Memorandum of Association) / AOA (Articles of 

Association) of the company 

(iii) A copy of Certificate of Incorporation 

(iv) A copy of Authorization/copy of Power of Attorney issued by the Company 

(backed by the resolution of Board of Directors) in favour of the individual, to sign 

the tender, sign MOU/JV Agreement on behalf of the company and create liability 

against the company 

17.14.4 In case one or more members of the JV is/are LLP firm/s, the following documents 

shall be submitted: 

(i) A copy of LLP Agreement 

(ii) A copy of Certificate of Incorporation of LLP 

(iii) A copy of resolution passed by partners of LLP firm, permitting the Firm to 

enter into a JV agreement
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(iv) A copy of Authorization /copy of Power of Attorney issued by the LLP firm 

(backed by resolution passed by the Partners) in favour of the individual, to 

sign the tender and/or sign the MOU/ JV agreement on behalf of the LLP and 

create liability against the LLP. 

(v) An undertaking by all partners of the LLP that they are not blacklisted or 

debarred by Railways or any other Ministry / Department of the Govt. of India 

from participation in tenders / contracts as on the date of submission of bids, 

either in their individual capacity or in any firm/LLP or JV in which they were 

/ are partners/members. Any Concealment / wrong information in regard to 

above shall make the contract liable for determination under Clause 62 of the 

Standard General Conditions of Contract. 

 

17.14.5 In case one or more members of the JV is/are Society/s or Trust/s, the following 

documents shall be submitted: 

(i) A copy of Certificate of Registration 

(ii) A copy of Memorandum of Association of Society/Trust Deed 

(iii) A copy of Rules & Regulations of the Society 

(iv) A copy of Power of Attorney, in favour of the individual to sign the tender 

documents and create liability against the Society/Trust. 

 

 

17.14.6 All other documents in terms of Para 10 of the Tender Form (Second Sheet) 

above. 

17.14.7 A Power of Attorney executed and issued overseas, the document will also have to be 

legalized by the Indian Embassy and notarized in the jurisdiction where the Power of Attorney 

is being issued. However, the Power of Attorney provided by Bidders from countries that have 

signed the Hague Legislation Convention 1961 are not required to be legalized by the Indian 

Embassy if it carries a conforming Appostille certificate. 

*ACS-3 

17.15 Credentials & Qualifying Criteria: Technical, financial eligibility and Bid capacity of 

the JV shall be adjudged based on satisfactory fulfillment of the following criteria: 

17.15.1 Technical Eligibility Criteria (‘a’ or ‘b’ mentioned hereunder): 

(a) For Works without composite components 

The technical eligibility for the work as per para 10.1 above, shall be satisfied by either the 

‘JV in its own name & style’ or ‘Lead member of the JV’. 

Each other (non-lead) member(s) of JV, who is/ are not satisfying the technical eligibility 

for the work as per para 10.1 above, shall have technical capacity of minimum 25%10%of 

the cost of work i.e., each non-lead member of JV member must have satisfactorily 

completed or substantially completed during the last 07 (seven) years, ending last day of 

month previous to the one in which tender is invited, one similar single work for a minimum 

of 25%10% of advertised value of the tender. 

(b) For works with composite components
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The technical eligibility for major component of work as per para 10.1 above, shall be 

satisfied by either the ‘JV in its own name & style’ or ‘Lead member of the JV’ and technical 

eligibility for other component(s) of work as per para 10.1 above, shall be satisfied by either 

the ‘JV in its own name & style’ or ‘any member of the JV’. 

Each other (non-lead)member(s) of JV, who is/ are not satisfying the technical eligibility for 

any component of the work as per para 10.1 above, shall have technical capacity of 

minimum 25%10% of the cost of any component of work mentioned in technical eligibility 

criteria. i.e., each other (non-lead) member of must have satisfactorily completed or 

substantially completed during the last 07 (seven) years, ending last day of month previous 

to the one in which tender is invited, one similar single work for a minimum of 25%10%of 

cost of any component of work mentioned in technical eligibility criteria. 

ACS-1 14.07.2022 

Note for Para 17.15.1: 

a) The Major component of the work for this purpose shall be the component of work 

having highest value. In cases where value of two or more component of work is same, 

any one work can be classified as Major component of work. 

b) Value of a completed work done by a Member in an earlier JV shall be reckoned 

only to the extent of the concerned member's share in that JV for the purpose of 

satisfying his/her compliance to the above mentioned technical eligibility criteria in 

the tender under consideration. 

 

 

17.15.2 Financial Eligibility Criteria 

The JV shall satisfy the requirement of “Financial Eligibility” mentioned at para 10.2 above. 

The “financial capacity” of the lead member of JV shall not be less than 51% of the financial 

eligibility criteria mentioned at para 10.2 above. 

The arithmetic sum of individual “financial capacity” of all the members shall be taken as JV’s 

“financial capacity” to satisfy this requirement. 

Note: Contractual payment received by a Member in an earlier JV shall be reckoned only to 

the extent of the concerned member’s share in that JV for the purpose of satisfying compliance 

of the above mentioned financial eligibility criteria in the tender under consideration. 

17.15.3 Bid Capacity 

The JV shall satisfy the requirement of “Bid Capacity” requirement mentioned at para 10.3 

above. The arithmetic sum of individual “Bid capacity” of all the members shall be taken as 

JV’s “Bid capacity” to satisfy this requirement. 

18. Participation of Partnership Firms in works tenders: 

18.1 The Partnership Firms participating in the tender should be legally valid under the 

provisions of the Indian Partnership Act.
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18.2 The partnership firm should have been in existence or should have been formed prior 

to submission of tender. Partnership firm should have either been registered with the Registrar 

or the partnership deed should have been notarized as per the Indian Partnership Act, prior to 

submission of tender. 

18.3 Separate identity / name should be given to the partnership firm. The partnership firm 

should have PAN / TAN number in its own name and PAN / TAN number in the name of any 

of the constituent partners shall not be considered. The valid constituents of the firm shall be 

called partners. 

18.4 Once the tender has been submitted, the constitution of the firm shall not normally be 

allowed to be modified / altered / terminated during the validity of the tender as well as the 

currency of the contract except when modification becomes inevitable due to succession laws 

etc., in which case prior permission should be taken from Railway and in any case the minimum 

eligibility criteria should not get vitiated. The re-constitution of firm in such cases should be 

followed by a notary certified Supplementary Deed. The approval for change of constitution of 

the firm, in any case, shall be at the sole discretion of the Railways and the tenderer shall have 

no claims what-so-ever. Any change in the constitution of Partnership firm after submission of 

tender shall be with the consent of all partners and with the signatures of all partners as that in 

the Partnership Deed. Failure to observe this requirement shall render the offer invalid and full 

Bid Security shall be forfeited. 

If any Partner/s withdraws from the firm after submission of the tender and before the 

award of the contract, the offer shall be rejected and Bid Security of the tenderer will be 

forfeited. If any new partner joins the firm after submission of tender but prior to award of 

contract, his / her credentials shall not qualify for consideration towards eligibility criteria 

either individually or in proportion to his share in the previous firm. In case the tenderer fails 

to inform Railway beforehand about any such changes / modification in the constitution which 

is inevitable due to succession laws etc. and the contract is awarded to such firm, then it will 

be considered a breach of the contract conditions liable for determination of the contract under 

Clause 62 of the Standard General Conditions of Contract. 

18.5 A partner of the firm shall not be permitted to participate either in his individual 

capacity or as a partner of any other firm in the same tender. 

18.6 The tender form shall be submitted only in the name of partnership firm. The Bid 

Security shall be submitted by partnership firm. The Bid Security submitted in the name of any 

individual partner or in the name of authorized partner (s) shall not be considered. 

18.7 On issue of Letter of Acceptance (LOA) to the partnership firm, all the guarantees like 

Performance Guarantee, Guarantee for various Advances to the Contractor shall be submitted 

only in the name of the partnership firm and no splitting of guarantees among the partners shall 

be acceptable. 

18.8 On issue of Letter of Acceptance (LOA), contract agreement with partnership firm shall 

be executed in the name of the firm only and not in the name of any individual partner.
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18.9 In case the Letter of Acceptance (LOA) is issued to a partnership firm, the following 

undertakings shall be furnished by all the partners through a notarized affidavit, before signing 

of contract agreement. 

(a) Joint and several liabilities: 

The partners of the firm to which the Letter of Acceptance (LOA) is issued, shall be jointly 

and severally liable to the Railway for execution of the contract in accordance with General 

and Special Conditions of the Contract. The partners shall also be liable jointly and severally 

for the loss, damages caused to the Railway during the course of execution of the contract or 

due to non-execution of the contract or part thereof. 

(b) Duration of the partnership deed and partnership firm agreement: 

The partnership deed/partnership firm agreement shall normally not be modified/altered/ 

terminated during the currency of contract and the maintenance period after the work is 

completed as contemplated in the conditions of the contract. Any change carried out by partners 

in the constitution of the firm without permission of Railway, shall constitute a breach of the 

contract, liable for determination of the contract under Clause 62 of the Standard General 

Conditions of Contract. 

(c) Governing laws: The partnership firm agreement shall in all respect be governed by and 

interpreted in accordance with the Indian laws. 

(d) No partner of the firm shall have the right to assign or transfer the interest right or liability 

in the contract without the written consent of the other partner/s and that of the Railway. 

18.10 The tenderer shall clearly specify that the tender is submitted on behalf of a partnership 

firm. The following documents shall be submitted by the partnership firm, with the tender: 

(i) A notarized copy of the Partnership Deed or a copy of the Partnership deed registered 

with the Registrar. 

(ii) A notarized or registered copy of Power of Attorney in favour of the individual to 

tender for the work, sign the agreement etc. and create liability against the firm. 

(iii) An undertaking by all partners of the partnership firm that they are not blacklisted or 

debarred by Railways or any other Ministry / Department of the Govt. of India from 

participation in tenders / contracts as on the date of submission of bids, either in their 

individual capacity or in any firm/LLP in which they were / are partners/members. 

Any Concealment / wrong information in regard to above shall make the bid ineligible 

or the contract shall be determined under Clause 62 of the Standard General 

Conditions of Contract. 

(iv) All other documents in terms of Para 10 of the Tender Form (Second Sheet) above. 

 

 

 

 

18.11 Evaluation of eligibility of a partnership firm: 
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Technical and financial eligibility of the firm shall be adjudged based on satisfactory 

fulfillment of the eligibility criteria laid down in Para 10 of the Tender Form (Second Sheet) 

above. 

19.0  Advances to Contractor – 

If specifically provided in Tender Documents of tender having advertised value more than Rs 

50 Crores, Railway shall make payment, as an Interest bearing advances, as per Contractor’s 

request. These advances shall carry a simple interest   as indicated in the Tender 

documents. The payment and recovery of such advances shall be made as per manners 

prescribed in Clause 46.4 of the Standard General Conditions of Contract. 

 

 

 

 

 

 

 

 

 

(Signature) 

(Designation) 

Signature of Tenderer(s)  Railway Date   

Date  
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ANNEXURE - I (Contd. …) 

TENDER FORM (Third Sheet) 

Name ofWork:   

BILL OF QUANTITIES 

1. Standard Schedule of Rates (SSOR) Items: 
 

SL Item 

No. of 

SSOR 

Description 

of Item of 

Work 

Approximate 

Quantity 

Unit Rates in Figures 

and Words to be 

filled by tenderer 

(₹) 

Amount 

(₹) 

1 2 3 4 5 6 7 

       

2. Non Standard Schedule of Rates (SSOR) Items: 
 

SL Item 

No. 

Description 

of Item of 

Work 

Approximate 

Quantity 

Unit Rates in Figures 

and Words to be 

filled by tenderer 

(₹) 

Amount 

(₹) 

1 2 3 4 5 6 7 

       

 

 

The quantities shown in above Bill of Quantities are approximate and are as a guide to 

give the tenderer(s) an idea of quantum of work involved. The Railway reserves the right to 

increase/ decrease and/or delete or include any of the quantities given above and no extra rate 

will be allowed on this account. 

I/We undertake to do the work at  % above/below the Standard Schedule 

of Rates (SSOR) of the  Railway as applicable to  Division or at the rates 

quoted above for each item. 

Dated   

Signature of the Tenderer(s) 

 

Note: Columns 1 to 5 shall be filled by the office of the Authority inviting tender. Columns 

6 & 7 shall be filled by the Tenderer(s) only when percentage tenders are not invited.
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ANNEXURE – II 

AGREEMENT FOR ZONE CONTRACT 

CONTRACT  AGREEMENT  No.  DATED  . 

ARTICLES OF AGREEMENT made this   day of   between the 

President of India acting through the   ,   

Railway   hereinafter   called   the   "Railway"   of   the   one   part   and 

 hereinafter called the "Contractor" of the other part. 

WHEREAS the Contractor has agreed with the Railway during the period of   

months from  to  for the performance of: 

(a) New Works, additions and alterations to existing structures, special repair works and 

supply of building materials subject to the contract value for such works not exceeding 

₹  . 

(b) All ordinary repair and maintenance works at any site between kilometer  and 

kilometre   as will be set forth in the work orders (which work orders shall be 

deemed and taken to be part of this contract) that will be issued during the said period at 

 % above/below the Standard Schedule of Rates (SSOR) of the   

Railway, corrected up to the latest correction slips and Standard Specifications of the 

 Railway corrected upto latest correction slips and the Special Conditions and 

Special Specifications, if any in conformity with the drawings (if any) that will be issued with 

the work order, aforesaid AND WHEREAS the performance of the said work is an act in which 

the public are interested. 

NOW THIS INDENTURE PRESENTS WITNESSETH That in consideration of the 

payment to be made by the Railway, the Contractor will duly perform the works set forth in 

the said Work Order and shall execute the same with great promptness, care and accuracy, in 

a workman like manner to the satisfaction of the Railway and will complete the same on or 

before the respective dates specified therein in accordance with the said specifications and said 

drawings (if any) and said conditions of contract and will observe, fulfill and keep all the 

conditions therein mentioned, (which shall be deemed and taken to be part of this contract as 

if the same had been duly set forth herein), AND the Railway both here-by agree that if the 

Contractor shall duly perform the said work in the manner aforesaid and observe and keep the 

said terms and conditions, the Railway will pay or cause to be paid to the Contractor for the 

said works on the completion thereof the amount due in respect thereof at the rates specified 

above. 

Contractor    Designation 

Address    Railway   

(For President of India) 

Witnesses (to signature of Contractor): 

Signature of witnesses with address   

Date  
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Signature of witnesses with address   

Date   
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ANNEXURE - III 

WORK ORDER UNDER ZONE CONTRACT 

WORK ORDER NO. , DATED   UNDER CONTRACT AGREEMENT 

NO.  DATED  . 

Name of Work    

(SITE)   

Schedule of Drawings 

 

Authority   

Allocation   

 

 

The Contractor(s)   is / are hereby ordered to 

carry out the following works at  % above/below the Standard Schedule of Rates 

(SSOR) of  , updated with correction slips issued up to date of inviting 

tender or as otherwise specified in the tender documents under Zone Contract Agreement here-

in-before referred to: 

 

 

SL Item 

No. 

Description of 

Item of Work 

Approximate 

Quantity 

Unit Rates in Figures 

and Words (₹) 

Amount (₹) 

1 2 3 4 5 6 7 

Total Approximate Value of Work = ₹   

 

The works herein mentioned are required to be completed on or before  (Date). The 

quantities provided herein are approximate and subject to variation under Clause 42 of the 

Standard General Conditions of Contract updated with correction slips issued up to date of 

inviting tender or as otherwise specified in the tender documents. 

 

 

Divisional Railway Manager/Divisional  Engineer 

 Division 

 Railway 

Date   for President of India
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I agree to complete the works herein set forth on or before the date specified under the 

Zone Contract Agreement herein before referred to in conformity with the drawings hereto 

annexed and in accordance with the General and Special (if any) Conditions of Contract 

updated with correction slips issued up to date of inviting tender or as otherwise specified in 

the tender documents and the Standard Specifications of   Railway updated with 

correction slips issued up to date of inviting tender or as otherwise specified in the tender 

documents . 

I also agree to maintain such works for the period specified below from the date of 

completion: 

(a) Repair and maintenance work including white/color washing: three calendar 

months from date of completion. 

(b) All new works except earth work: Six calendar months from date of completion. 

Contractor   (Signature)Railway: Designation   

Address     

For President of India) 

Date   Date   

 

Signature of Witnesses (to Signature of Contractor) with address 

1.       

 

 

2.       
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ANNEXURE - IV 

 RAILWAY 

CONTRACT AGREEMENT OF WORKS 

CONTRACT AGREEMENT NO.  DATED   

 

 

ARTICLES OF AGREEMENT made this   day of   20  

between President of India acting through the Railway Administration hereafter called the 

"Railway" of the one part and   herein after called the 

"Contractor" of other part. 

WHEREAS the Contractor has agreed with the Railway for performance of the works 

  set forth in the Bill(s) of Quantities hereto annexed upon the 

Standard General Conditions of Contract, updated with correction slips issued up to date of 

inviting tender or as otherwise specified in the tender documents and the Specifications of 

  updated with correction slips issued up to date of inviting tender or as 

otherwise specified in the tender documents and the applicable Standard Schedule of Rates 

(SSOR) of   updated with correction slips issued up to date of inviting tender or 

as otherwise specified in the tender documents and the Special Conditions and Special 

Specifications, if any and in conformity with the drawings here-into annexed AND WHEREAS 

the performance of the said works is an act in which the public are interested. 

NOW THIS INDENTURE WITNESSETH that in consideration to the payments to be 

made by the Railways, the Contractors will duly perform the said works in the said Bill(s) of 

Quantities set forth and shall execute the same with great promptness, care and accuracy in a 

workman like manner to the satisfaction of the Railway and will complete the same in 

accordance with the said specifications and said drawings and said conditions of contract on or 

before the    day of   20   and will maintain the said works for a period 

of  Calendar months from the certified date of their completion and will 

observe, fulfill and keep all the conditions therein mentioned (which shall be deemed and taken 

to be part of this contract, as if the same have been fully set forth herein), AND the Railway, 

both hereby agree that if the Contractor shall duly perform the said works in the manner 

aforesaid and observe and keep the said terms and conditions, the Railway will pay or cause to 

be paid to the Contractor for the said works on the final completion thereof the amount due in 

respect thereof at the rates specified in the Bill(s) of Quantities hereto annexed. 

Contractor  (Signature) Railway: Designation   

Address    (For President of India) 

Date   Date   

 

Signature of Witnesses (to Signature of Contractor) with address: 

Witnesses: 
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ANNEXURE-V 

Reference -Para 6.1 of ITT 

 

FORMAT FOR CERTIFICATE TO BE SUBMITTED / UPLOADED BY TENDERER 

ALONGWITH THE TENDER DOCUMENTS 

I………………………………(Name and designation)**appointed as the 

attorney/authorized signatory of the tenderer (including its constituents), 

M/s    (hereinafter called the tenderer) for the purpose of 

the Tender documents for the work of 

  as per the tender No.  

of  (Railway)**, do hereby solemnly affirm and state on the behalf of the tenderer 

including its constituents as under: 

1. I/we the tenderer (s) am/are signing this document after carefully reading the contents. 
2. I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages 

in confirmation thereof. 

3. I/we hereby declare that I/we have downloaded the tender documents from Indian 

Railway website www.ireps.gov.in . I/we have verified the content of the document 

from the website and there is no addition, no deletion or no alteration to the content of 

the tender document. In case of any discrepancy noticed at any stage i.e. evaluation of 

tenders, execution of work or final payment of the contract, the master copy available 

with the railway Administration shall be final and binding upon me/us. 

4. I/we declare and certify that I/we have not made any misleading or false representation 

in the forms, statements and attachments in proof of the qualification requirements. 

5. I/We also understand that my/our offer will be evaluated based on the 

documents/credentials submitted along with the offer and same shall be binding 

upon me/us. 

6. I/We declare that the information and documents submitted along with the tender 

by me/us are correct and I/we are fully responsible for the correctness of the 

information and documents, submitted by us. 

7. I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or 

any other Ministry / Department of Govt. of India from participation in tender on the 

date of submission of bids, either in individual capacity or as a HUF/ member of the 

partnership firm/LLP/JV/Society/Trust. 

8. I/we understand that if the contents of the affidavit certificate submitted by us are found 

to be forged/false or incorrect at any time during process for evaluation of tenders, it 

shall lead to forfeiture of the Bid Security besides and may also lead to any other 

action provided in the contract includingbanning of business for a period   of   

uptofivetwoyear.   Further,   I/we   (insert   name   of   the

http://www.ireps.gov.in/
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tenderer) ** and all my/our constituents understand that my/our offer 

shall be summarily rejected. 

9. I/we also understand that if the contents of the affidavit certificate submitted by us are 

found to be false/forged or incorrect at any time after the award of the contract, it will 

lead to termination of the contract, along with forfeiture of Bid Security/Security 

Deposit and Performance guarantee besides and may also lead to any other action 

provided in the contract including banning of business for a period of uptofivetwo year. 

 

10. I/We have read the clause regarding restriction on procurement from a bidder of a 

country which shares a land border with India and certify that I am/We are not from 

such a country or, if from such a country, have been registered with the competent 

Authority. I/We hereby certify that I/we fulfil all the requirements in this regard and 

am/are eligible to be considered (evidence of valid registration by the competent 

authority is enclosed) 

 

 

 

 

Place: Dated: 

SEAL 
AND 
SIGN
ATUR
E OF 
THE 
TEND
ERER

 
**The contents in Italics are only for guidance purpose. Details as appropriate are to be filled in 
suitably by tenderer. 

 

This affidavit certificate is to be given by each member of JV or Partners of 

Partnership firm/LLP/etc. 

ACS-1, 14.07.2022 

ACS-2, 13.12.2022 

ACS-3 

ACS-4
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ANNEXURE-V(A) 

 

Reference -Para 6.1 of ITT 

 

(This certificate is to be given by attorney/authorized signatory/each member of Partnership 

firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership 

(LLP) etc.) 

 

 

 

I/We………………………(Name), attorney/authorized signatory of the 

……………..…..  (constituent  firm/constituent  partner)  and  member/partner  of  the 

………………………………(tenderering firm) hereby solemnlPy affirm and state as under: 

 

1. I/we certify that (constituent firm/constituent partner) is/are not 

blacklisted or debarred by Railways or any other Ministry / Department of Govt. of 

India from participation in tender on the date of submission of bids, either in 

individual capacity or as a HUF/ member of the partnership 

firm/LLP/JV/Society/Trust. 

2. I/We have read the clause regarding restriction on procurement from a bidder of a 

country which shares a land border with India and certify that I am/We are not from 

such a country or, if from such a country, have been registered with the competent 

Authority. I/We hereby certify that I/we fulfil all the requirements in this regard and 

am/are eligible to be considered (evidence of valid registration by the competent 

authority is enclosed), 

 

 

Place: Dated: 

 

ACS-2, 13.12.2022 

S

EAL AND SIGNATURE OF THE 

CONSTITUENT 

FIRM/CONSTITUENT PARTNER
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ANNEXURE – VI 

Reference -Para 10.3 & 17.15.3 of Tender Form (Second Sheet) of Annexure I of ITT 

 

TENDERER’S CREDENTIALS (BID CAPACITY) 

 RAILWAY 

For tenders having advertised value more than Rs 20 crore wherein eligibility criteria includes 

bid capacity also, the tenderer will be qualified only if its available bid capacity is equal to or 

more than the total bid value of the present tender. The available bid capacity shall be calculated 

as under: 

Available Bid Capacity = [A x N x 2] – 0.33xNxB 

Where, 

A = Maximum value of construction works executed and payment received in any one of the 

previous three financial years or the current financial year (up to date of inviting tender), taking 

into account the completed as well as works in progress. 

 

N= Number of years prescribed for completion of work for which bids has been invited. 

 

B = Value of existing commitments and balance amount of ongoing works with the tenderer as 

on date one month prior to the tender closing date to be completed in next ‘N’ years.Existing 

commitments and balance amount of ongoing works with tenderer as per the prescribed 

proforma of Railway for statement of all works in progress and also the works which are 

awarded to tenderer but yet not started upto the date of inviting of tender. 

 

 

ACS-1 14.07.2022 

Note: 

(a) The Tenderer(s) shall furnish the details of - 

(i) Maximum value of construction works executed and payment received in any 

one of the previous three financial years or the current financial year (up to 

date of inviting tender) for calculating A, and 

(ii) Existing commitments and balance amount of ongoing works with tenderer as 

per the prescribed proforma of Railway for statement of all works in progress 

and also the works which are awarded to tenderer but yet not started upto the 

date of inviting of tender for calculating B. In case of no works in hand, a ‘NIL’ 

statement should be furnished. 

The submitted details for (i) and (ii) above should be duly verified by 

Chartered Accountant. 

(b) In case if a bidder is JV, the tenderer(s) must furnish the details of 

(i) Maximum value of construction works executed and payment received in any 

one of the previous three financial years or the current financial year (up to 

date of inviting tender) by each member of JV for calculating A, and
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(ii) Existing commitments and balance amount of ongoing works with each 

member of JV either in individual capacity or as a member of other JV as per 

the prescribed proforma of Railway for statement of all works in progress and 

also the works which are awarded to each member of JV either in individual 

capacity or as a member of other JV but yet not started upto the date of inviting 

of tender for calculating B. In case of no works in hand, a ‘NIL’ statement 

should be furnished. 

The submitted details for (i) and (ii) above should be duly verified by 

Chartered Accountant. 

(c) Value of a completed work/work in progress/work awarded but yet not started for a 

Member in an earlier JV shall be reckoned only to the extent of the concerned member's 

share in that JV for the purpose of satisfying his/her compliance to the above mentioned 

bid capacity in the tender under consideration. 

(d) The arithmetic sum of individual “bid capacity” of all the members shall be taken as 

JV’s “bid capacity”. 

(e) In case, the tenderer/s failed to submit the above statement along with offer, their/his 

offer shall be considered as incomplete and will be rejected summarily. 

(f) The available bid capacity of tenderer shall be assessed based on the details submitted 

by the tenderer. In case, the available bid capacity is lesser than estimated cost of work 

put to tender, his offer shall not be considered even if he has been found eligible in other 

eligibility criteria/tender requirement.
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Annexure –VIA 

Para 5 of the Instructions to Tenderers 

(Bid Security) 

Bank Guarantee Bond from any scheduled commercial bank of India 

(On non-judicial stamp paper, which should be in the name of the Executing Bank). 

 

Name of the Bank: ---------- 

President of India, 

Acting through ………, 

… Railway, 

 

Beneficiary: Railway 

 

Date:...................................................... 

 

Bank Guarantee Bond No.: Date:--------- 

In consideration of the President of India acting through (Designation & address of 

Contract Signing Authority), …….. Railway, ……………., …. (hereinafter called “The 

Railway”) having invited the bid for through Notice inviting tender (NIT) 

No.. , We have been informed that . . . . . [Insert name of the Bidder]............ 

(hereinafter called "the Bidder") intends to submit its bid (hereinafter called "the Bid") . 

WHEREAS, the Bidder is required to furnish Bid Security for the sum of [Insert required 

Value of Bid Security], in the form of Bank Guarantee, according to conditions of Bid. 

AND 

WHEREAS, ............[Insert Name of the Bank], with its Branch ...............[Insert Address] 

having its Headquarters office at........ [Insert Address], hereinafter called the Bank, acting 

through ..............[Insert Name and Designation of the authorised persons of the Bank], have, 

at the request of the Bidder, agreed to give guarantee for Bid Security as hereinafter contained, 

in favour of the Railway: 

1. KNOW ALL MEN that by these present that I/We the undersigned [Insert name(s) of 

authorized representatives of the Bank], being fully authorized to sign and incur 

obligations for and on behalf of the Bank, confirm that the Bank, hereby, unconditionally 

and irrevocably guarantee to pay to the Railway full amount in the sum of [Insert 

required Value of Bid Security] as above stated. 

2. The Bank undertakes to immediately pay on presentation of demand by the Railway any 

amount up to and including aforementioned full amount without any demur, reservation 

or recourse. Any such demand made by the Railway on the Bank shall be final, conclusive 

and binding, absolute and unequivocal on the Bank notwithstanding any



Page 166 of 252  

disputes raised/ pending before any Court, Tribunal, Arbitration or any Authority or any 

threatened litigation by the Bidder or Bank. 

3. The Bank shall pay the amount as demanded immediately on presentation of the demand 

by Railway without any reference to the Bidder and without the Railway being required 

to show grounds or give reasons for its demand of the amount so demanded. 

 

4. The guarantee hereinbefore shall not be affected by any change in the constitution of the 

Bank or in the constitution of the Bidder. 

5. The Bank agrees that no change, addition, modifications to the terms of the Bid document 

or to any documents, which have been or may be made between the Railway and the 

Bidder, will in any way absolve the Bank from the liability under this guarantee; and the 

Bank, hereby, waives any requirement for notice of any such change, addition or 

modification made by Railway at any time. 

 

6. This guarantee will remain valid and effective from…….…….[insert date of issue]till 

… [insert date, which should be minimum 90 days beyond the expiry of validity of 

Bid]. Any demand in respect of this Guarantee should reach the Bank within the validity 

period of Bid Security. 

 

7. The Bank Guarantee is unconditional and irrevocable. 

 

8. The expressions Bank and Railway herein before used shall include their respective 

successors and assigns. 

 

9. The Bank hereby undertakes not to revoke the guarantee during its currency, except with 

the previous consent in writing of the Railway. This guarantee is subject to the Uniform 

Rules for Demand Guarantees, ICC Publication No.758. 

 

10. The Bank hereby confirms that it is on the SFMS (Structured Financial Messaging System) 

and shall invariably send the advice of this Bank Guarantee to the following bank details 

– 
 

IFSC CODE SBIN000RAIL 

IFSC TYPE BRANCH 

BANK NAME STATE BANK OF INDIA 

BRANCH NAME RAIL 

CITY NAME NAVI MUMBAI 

ADDRESS SECTOR-11, CBD BELAPUR, NAVI MUMBAI 

DISTRICT NAVI MUMBAI 

STATE MAHARASHTRA 

BG ENABLED YES 
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11. The Guarantee shall be valid in addition to and without prejudice to any other security 

Guarantee(s) of Bidder in favour of the Railway. The Bank, under this Guarantee, shall be 

deemed as Principal Debtor of the Railway. 

Date ………… ……………………………………… 

Place…………. Bank’s Seal and authorized signature(s) 

[Name in Block letters]

……………….... 

 

 

No.]……………..…… 

 

 

[Designation with Code

 

[P/Attorney] No. 

 

Witness: 

1 Signature, Name & Address & Seal 

2 Signature, Name& address & Seal Bank’s 

Seal 

 

 

[P/Attorney]No. 

 

 

 

Note: All italicized text is for guidance on how to prepare this bank guarantee and shall be 

deleted from the final document.
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Annexure –VIB 

Reference -Para 10.2 & 17.15.2 of Tender Form (Second Sheet) of Annexure I of ITT 

Each Bidder or each member of a JV must fill in this form separately: 

NAME OF BIDDER/JV PARTNER: 

 

 

Annual Contractual Turnover Data for the Previous 3/4 Years 

(Contractual Payment only) 

Year 
Amount 

Currency 

Exchange 

Rate 

Indian National Rupees 

Equivalent 

    

    

    

    

    

Average Annual Contractual Turnover for last 3 years 
 

 

 

1. The average annual contractual turnover shall be calculated as an average of “total 

contractual payments” in the previous three financial years. However, in case balance 

sheet of the previous year is yet to be prepared/ audited, the audited balance sheet of the 

fourth previous year shall be considered for calculating average annual contractual 

turnover. 

2. The information supplied shall be substantiated by data in the audited balance sheets and 

profit and loss accounts for the relevant years in respect of the bidder or all members 

constituting the bidder. 

3. Contents of this form should be certified by a Chartered Accountant duly supported by 

Audited Balance Sheet duly certified by the Chartered Accountant. 

 

SEAL AND SIGNATURE OF THE BIDDER 

Certified that all figures and facts submitted in this form have been furnished after full 

consideration of all observations/notes in Auditor’s reports.  

(Signature of Chartered Accountant) 

Name of CA:   

Registration No:    

(Seal)
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Part II 

STANDARD GENERAL CONDITIONS OF CONTRACT 

1. (1)  Definitions: In these Standard General Conditions of Contract, the following terms shall 

have the meaning assigned hereunder except where the context otherwise requires: 

(a) "Railway" shall mean the President of the Republic of India or the Administrative 

Officers of the Railway or of the Successor Railway authorized to deal with any matters which 

these presents are concerned on his behalf. 

 

(b) "General Manager" shall mean the Officer in-charge of the General Superintendence 

and Control of the Railway and shall also include Addl. General Manager, the General Manager 

(Construction)and shall mean and include their successors, of the successor Railway. 

(c) "Chief Engineer" shall mean the Officer in-charge of the Engineering Department of 

Railway and shall also include Chief Engineer (Construction), Chief Signal & 

Telecommunication Engineer, Chief Signal & Telecommunication Engineer (Construction), 

Chief Electrical Engineer, Chief Electrical Engineer (Construction), Chief Mechanical 

Engineerand shall mean & include their successors, of the Successor Railway. 

(d) "Divisional Railway Manager" shall mean the Officer in-charge of a Division of the 

Railway and shall mean and include the Divisional Railway Manager of the Successor Railway. 

(e) “Engineer” shall mean the Divisional Engineer or the Executive Engineer, Divisional 

Signal & Telecom Engineer, Divisional Electrical Engineer, Divisional Mechanical Engineer 

in executive charge of the works and shall include the superior officers of Open Line and 

Construction organisations on the Railway of the Engineering, Signal & Telecom, Electrical 

and Mechanical Departments, i.e. the Senior Divisional Engineer/Deputy Chief Engineer, 

Senior Divisional Signal & Telecom Engineer / Dy.Chief Signal & Telecom Engineer, Senior 

Divisional Electrical Engineer / Deputy Chief Electrical Engineer, Senior Divisional 

Mechanical Engineer and shall mean & include the Engineers of the Successors Railway. 

(f) "Engineer's Representative" shall mean the Assistant Engineer, Assistant Signal & 

Telecommunication Engineer and Assistant Electrical Engineer, Assistant Mechanical 

Engineer in direct charge of the works and shall include any Sr. Section/Junior Engineer of 

Civil Engineering/Signal and Telecommunication Engineering/Mechanical 

Engineering/Electrical Engineering Departments appointed by the Railway and shall mean and 

include the Engineer's Representative of the Successor Railway. 

(g) "Contractor" shall mean the Person/Firm/LLP/Trust/Co-operative Society or Company 

whether incorporated or not who enters into the contract with the Railway and shall include 

their executors, administrators, successors and permitted assigns. 

(h) "Contract" shall mean and include the Agreement, the Work Order, the accepted Bill(s) 

of Quantities or Chapter(s) of Standard Schedule of Rates (SSOR) of the Railway modified by 

the tender percentage for items of works quantified, or not quantified, the
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Standard General Conditions of Contract, the Special Conditions of Contracts, if any; the 

Drawing, the Specifications, the Special Specifications, if any and Tender Forms, if any. 

(i) "Works" shall mean the works to be executed in accordance with the contract. 

(j) "Specifications" shall mean the Standard Specifications for Materials &Works of 

Railway as specified by Railway under the authority of the Chief Engineer or as amplified, 

added to or superseded by Special Specifications, if any. 

(k) Standard Schedule of Rates (SSOR) shall mean the schedule of Rates adopted by the 

Railway, which includes- 

1. “Unified Standard Schedule of Rates of the Railway (USSOR)” i.e. the Standard 

Schedule of Rates of the Railway issued under the authority of the Chief Engineer from 

time to time, updated with correction slips issued up to date of inviting tender or as 

otherwise specified in the tender documents; 

2. “Delhi Schedule Of Rates (DSR)” i.e. the Standard Schedule of Rates published by 

Director General/ Central Public Works Department, Government of India, New Delhi, as 

adopted and modified by the Railway under the authority of the Chief Engineer from time 

to time, updated with correction slips issued up to date of inviting tender or as otherwise 

specified in the tender documents. 

(l) "Drawing" shall mean the maps, drawings, plans and tracings or prints there of annexed 

to the contract and shall include any modifications of such drawings and further drawings as 

may be issued by the Engineer from time to time. 

(m) "Constructional Plant" shall mean all appliances or things of whatsoever nature 

required for the execution, completion or maintenance of the works or temporary works (as 

hereinafter defined) but does not include materials or other things intended to form or forming 

part of the permanent work. 

(n) "Temporary Works" shall mean all temporary works of every kind required for the 

execution completion and/or maintenance of the works. 

(o) "Site" shall mean the lands and other places on, under, in or through which the works 

are to be carried out and any other lands or places provided by the Railway for the purpose of 

the contract. 

(p) "Period of Maintenance" shall mean the specified period of maintenance from the 

date of completion of the works, as certified by the Engineer. 

(q) ‘Contractor’s authorized Engineer’ shall mean a graduate Engineer or equivalent, 

having more than 3 years experience in the relevant field of construction work involved in the 

contract, duly approved by Engineer. 

(r) Date of inviting tender shall be the date of publishing tender notice on IREPS website 

if tender is published on website or the date of publication in newspaper in case tender is not 

published on website.
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(s) “Bill of Quantities” shall mean Schedule of Item(s) included in the tender document 

along with respective quantities and rates, accepted by the Railway. 

1. (2) Singular and Plural: Words importing the singular number shall also include the plural 

and vice versa where the context requires. 

1.(3) Headings and Marginal Headings: The headings and marginal headings in these 

Standard General Conditions are solely for the purpose of facilitating reference and shall not 

be deemed to be part thereof or be taken into consideration in the interpretation or construction 

thereof the contract. 

 

 

GENERAL OBLIGATIONS 

2. (1) Execution Co-Relation and Intent of Contract Documents: The contract documents 

shall be signed in triplicate by the Railway and the Contractor. The contract documents are 

complementary and what is called for by anyone shall be as binding as if called for by all, the 

intention of the documents is to include all labour and materials, equipments and transportation 

necessary for proper execution of work. Materials or works not covered by or properly inferable 

from any heading or class of the specifications shall not be supplied by the Railway to the 

Contractors unless distinctly specified in the contract documents. Materials or works described 

in words which so applied have a well-known technical or trade meaning, shall be held to refer 

to such recognized standards. 

2.(2)  If a work is transferred from the jurisdiction of one Railway to another Railway or to a 

Project authority or vice versa while contract is in subsistence, the contract shall be binding on 

the Contractor and the Successor Railway/Project in the same manner & take effect in all 

respects as if the Contractor and the Successor Railway/Project were parties thereto from the 

inception and the corresponding officer or the Competent Authority in the Successor 

Railway/Project will exercise the same powers and enjoy the same authority as conferred to 

the Predecessor Railway/Project under the original contract/agreement entered into. 

2. (3) If for administrative or other reasons the contract is transferred to the Successor Railway, 

the contract shall, notwithstanding any things contained herein contrary there to, be binding on 

the Contractor and the Successor Railway in the same manner and take effect in all respects as 

if the Contractor and the Successor Railway had been parties thereto from the date of this 

contract. 

3. (1) Law Governing the Contract: The contract shall be governed by the law for the time 

being in force in the Republic of India. 

3.(2) Compliance to Regulations and Bye-Laws: The Contractor shall conform to the 

provision of any statute relating to the works and regulations and bye-laws of any local 

authority and of any water and lighting companies or undertakings, with whose system the 

work is proposed to be connected and shall before making any variation from the drawings or 

the specifications that may be necessitated by so confirming give to the Engineer notice 

specifying the variation proposed to be made and the reason for making the variation and
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shall not carry out such variation until he has received instructions from the Engineer in respect 

thereof. The Contractor shall be bound to give all notices required by statute, regulations or 

bye-laws as aforesaid and to pay all fees and taxes payable to any authority in respect thereof. 

 

 

3.(3) Environmental and Forest clearances: 

The Railway represents and warrants that the environmental and forest clearances pertaining 

to the work commensurate with the progress of work/agreed programme, will be obtained by 

Engineer. In the event of any delay in securing respective clearances leading to delay in 

execution of work, the Contractor shall be entitled to Extension of Time for the period of such 

delay in accordance with the provisions of Clause-17A(ii). 

4. Communications to be in Writing: All notices, communications, reference and 

complaints made by the Railway or the Engineer or the Engineer's Representative or the 

Contractor inter-se concerning the works shall be in writing or e-mail on registered e-mail IDs 

i.e. the e mail id provided for correspondence in the contract agreement, otherwise email id 

registered with IREPS and no notice, communication, reference or complaint not in writing or 

through e-mail, shall be recognized. 

5. Service of Notices on Contractors: The Contractor shall furnish to the Engineer the 

name, designation and address of his authorized agent and all complaints, notices, 

communications and references shall be deemed to have been duly given to the Contractor, if 

delivered to the Contractor or his authorized agent or left at or posted to the address so given 

and shall be deemed to have been so given in the case of posting on day on which they would 

have reached such address in the ordinary course of post/ e-mail or on the day on which they 

were so delivered or left. In the case of contract by partners, any change in the constitution of 

the firm shall be forthwith notified by the Contractor to the Engineer. 

6. Occupation and Use of Land: No land belonging to or in the possession of the 

Railway shall be occupied by the Contractor without the permission of the Railway. The 

Contractor shall not use, or allow to be used the site for any purposes other than that of 

executing the works. Whenever non-railway bodies/persons are permitted to use railway 

premises with competent authority’s approval, conservancy charges as applicable from time to 

time may be levied. 

7. Assignment or Subletting of Contract: The Contractor shall not assign or sublet the 

contract or any part thereof or allow any person to become interested therein in any manner 

whatsoever without the special permission in writing of the Chief Engineer, save as provided 

below. Any breach of this condition shall entitle the Railway to rescind the contract under 

Clause 62 of these Conditions and also render the Contractor liable for payment to the Railway 

in respect of any loss or damage arising or ensuing from such cancellation; provided always 

that execution of the details of the work by petty Contractor under the direct and personal 

supervision of the Contractor or his agent shall not be deemed to be sub-letting under this 

clause.
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In case Contractor intends to subcontract part of work, he shall submit a proposal in writing 

seeking permission of Chief Engineer for the same. While submitting the proposal to railway, 

Contractor shall ensure the following: 

(a) (i) Total value of work to be assigned to sub-contractor(s) shall not be more than 50% of 

total contract value. 

 

(ii) The subcontractor shall have successfully completed at least one work similar 

to work proposed for subcontract in last 5 years, ending date of submission of proposal 

by Contractor to Railway, costing not less than 35% value of work to be subletted, 

through a works contract. For fulfilment of above, Work Experience Certificate issued 

by a Govt. Department/Organisation shall be considered. Further, Work Experience 

Certificate issued by a Public listed company shall be considered provided the company 

is having average annual turnover of Rs 500 crore and above in last 3 financial years 

excluding the current financial year, listed on National Stock Exchange or Bombay Stock 

Exchange, registered at least 5 years back from the date of submission of proposal by 

Contractor to Railway and work experience certificate issued by a person authorised by 

the Public Listed Company to issue such certificates. 

Note: for subletting of work costing up to Rs 50 lakh no previous work experience shall 

be asked for by the Railway. 

 

In case contractor submits subcontractor’s work experience certificate issued by public 

listed company, the contractor shall also submit along with work experience certificate, 

the relevant copy of work order, bill of quantities, bill wise details of payment received 

duly certified by Chartered Accountant, TDS certificates for all payments received and 

copy of final/last bill paid by company in support of above work experience certificate. 

 

(iii) There is no banning of business with the sub-contractor in force over IR. 

 

(b) The Contractor shall provide to the Engineer a copy of the agreement to be entered into 

by Contractor with subcontractor. No subcontractor shall be permitted without a formal 

agreement between Contractor and subcontractor. This agreement shall clearly define the 

scope of work to be carried out by subcontractor and the terms of payment in clear & 

unambiguous manner. 

 

(c) On receipt of approval from Chief Engineer, Contractor shall enter into a formal 

agreement legally enforceable in Court of Law with subcontractor and submit a copy of 

the same to the Engineer. 

 

(d) The Contractor shall intimate to the Engineer not less than 7 days in advance, the intended 

date of commencement of subcontractor’s work. 

 

(e) Once having entered into above arrangement, Contractor shall discontinue such 

arrangement, if he intends to do so at his own or on the instructions of Railway, with 

prior intimation to Chief Engineer. 

 

(f) The Contractor shall indemnify railway against any claim of subcontractor.
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(g) The Contractor shall release payment to the Sub-contractor(s) promptly and shall 

endeavour to resolve all issues amicably and speedily with the Sub-contractor(s), so that 

the execution of work is not affected in any manner whatsoever. 

 

(h) In addition to issuance of work experience certificate to Contractor, the Engineer, when, 

based on documents, is satisfied that subcontracted work has been carried out by 

subcontractor, shall issue work experience certificate to the subcontractor also for the 

portion of work subcontracted and successfully completed by the sub-contractor. 

Note: Work Experience Certificate to the subcontractor shall be issued only when the 

contractor’s work is complete and contractor is entitled for the issuance of Work 

Experience Certificate. However, in the same contract, when the Chief Engineer, based 

on documents, is satisfied that the subcontractor has successfully carried out subletted 

work; without issuance of work experience certificate to subcontractor at this stage, the 

Chief Engineer can, only once, consider the successfully completed subletted work for 

the fulfilment of eligibility for further subletting of work to the subcontractor in the same 

contract. When the contractor’s work is complete and contractor is entitled for the 

issuance of work experience certificate, the subcontractor shall be issued one Work 

Experience Certificate for the total scope of work executed by the subcontractor in the 

contract. 

(i) The responsibility of successful completion of work by subcontractor shall lie with 

Contractor. Subcontracting will in no way relieve the Contractor to execute the work as 

per terms of the Contract. 

 

(j) Further, in case Engineer is of the view that subcontractor’s performance is not 

satisfactory, he may instruct the Contractor to remove the subcontractor from the work 

and Contractor has to comply with the above instructions with due promptness. 

Contractor shall intimate the actual date of discontinuation of subcontract to Engineer. 

No claim of Contractor whatsoever on this account shall be entertained by the Railway 

and this shall be deemed as ‘excepted matter’ (matter not arbitrable). 

 

(k) The permitted subcontracting of work by the Contractor shall not establish any 

contractual relationship between the sub-contractor and the Railway and shall not relieve 

the Contractor of any responsibility under the Contract. 

 

8. Assistance by Railway for the Stores to be obtained by the Contractor: Owing to 

difficulty in obtaining certain materials (including Tools & Plant) in the market, the Railway 

may have agreed without any liability therefore to endeavour to obtain or assist the Contractor 

in obtaining the required quantities of such materials as may be specified in the Tender. In the 

event of delay or failure in obtaining the required quantities of the aforesaid material, the 

Contractor shall not be deemed absolved of his own responsibility and shall keep in touch with 

the day to day position regarding their availability and accordingly adjust progress of works 

including employment of labour and the Railway shall not in any way be liable for the supply 

of materials or for the non-supply thereof for any reasons whatsoever nor for any loss or 

damage arising in consequence of such delay or non-supply.
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9. Railway Passes: No free railway passes shall be issued by the Railway to the 

Contractor or any of his employee/worker. 

10. Carriage of Materials: No forwarding orders shall be issued by the Railway for the 

conveyance of Contractor's materials, tools and plant by train which may be required for use 

in the works and the Contractor shall pay full freight charges at public tariff rates therefor. 

11. Use of Ballast Trains: The Railway may agree to allow the Contractor use of the 

ballast or material trains under such conditions as shall be specially prescribed, provided that 

the Contractor shall pay for the use thereof charges calculated at public tariff rates on the 

marked carrying capacity of each vehicle subject to specified minimum charge per day or part 

of day and provided further that the Contractor shall indemnify the Railway against any claims 

or damages arising out of the use or misuse thereof and against any liabilities under the 

Workmen's Compensation Act, 1923 or any statutory amendments thereto. 

12. Representation on Works: The Contractor shall, when he is not personally present 

on the site of the works place, keep a responsible agent at the works during working hours who 

shall on receiving reasonable notice, present himself to the Engineer and orders given by the 

Engineer or the Engineer's representative to the agent shall be deemed to have the same force 

as if they had been given to the Contractor. Before absenting himself, the Contractor shall 

furnish the name and address of his agent for the purpose of this clause and failure on the part 

of the Contractor to comply with this provision at any time will entitle the Railway to rescind 

the contract under Clause 62 of these Conditions. 

13. Relics and Treasures: All gold, silver, oil, other minerals of any description, all 

precious stones, coins, treasures relics antiquities and other similar things which shall be found 

in or upon the site shall be the property of the Railway and the Contractor shall duly preserve 

the same to the satisfaction of the Railway and shall from time to time deliver the same to such 

person or persons as the Railway may appoint to receive the same. 

14. Excavated Material: The Contractor shall not sell or otherwise dispose of or remove 

except for the purpose of this contract, the sand, stone, clay ballast, earth, trees, rock or other 

substances or materials which may be obtained from any excavation made for the purpose of 

the works or any building or produced upon the site at the time of delivery of the possession 

thereof but all the substances, materials, buildings and produce shall be the property of the 

Railway provided that the Contractor may, with the permission of the Engineer, use the same 

for the purpose of the works either free of cost or pay the cost of the same at such rates as may 

be determined by the Engineer. 

15. Indemnity by Contractors: The Contractor shall indemnify and save harmless the 

Railway from and against all actions, suit, proceedings, losses, costs, damages, charges, claims 

and demands of every nature and description brought or recovered against the Railways by 

reason of any act or omission of the Contractor, his agents or employees, in the execution of 

the works or in his guarding of the same. All sums payable by way of compensation under any 

of these conditions shall be considered as reasonable compensation to be applied to the actual 

loss or damage sustained, and whether or not any damage shall have been sustained.
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16.(1) Security Deposit: The Security Deposit shall be 5% of the contract value. The Bid 

Security submitted by the Contractor with his tender will be retained/encashed by the Railways 

as part of security for the due and faithful fulfillment of the contract by the Contractor. Provided 

further that, if Contractor submits the Cash or Term Deposit Receipt issued from a Scheduled 

commercial bank of India or irrevocable Bank Guarantee Bond from a Scheduled commercial 

bank of India, either towards the Full Security Depositor the Part Security Deposit equal to or 

more than Bid Security, the Railway shall return the Bid Security, to the Contractor. 

Balance of Security Deposit may be deposited by the Contractor in cash or Term Deposit 

Receipt issued from Scheduled commercial bank of India or irrevocable Bank Guarantee bond 

issued from Scheduled commercial bank of India, or may be recovered at the rate of 6% of the 

bill amount till the full Security Deposit is recovered. Provided also that in case of defaulting 

Contractor, the Railway may retain any amount due for payment to the Contractor on the 

pending "on account bills" so that the amounts so retained (including amount guaranteed 

through Performance Guarantee) may not exceed 10% of the total value of the contract. 

The Irrevocable Bank Guarantee submitted towards Security deposit shall be initially valid up 

to the stipulated date of Maintenance period plus 60 days and shall be extended from time to 

time, depending upon extension of contract granted in terms of Clause 17A and 17B of the 

Standard General Conditions of Contract. 

Note: Security Deposit deposited in cash by the Contractor or recovered from the running bills 

of a Contractor or submitted by contractor as Term Deposit Receipt(s) can be 

refunded/returned to the contractor, in lieu of irrevocable Bank Guarantee bond issued from 

scheduled commercial bank of India, to be submitted by him, for an amount equal to or more 

than the already available Security Deposit, provided however that, in a contract of value less 

than Rs. 50 Crore, such refund/ return of the already available Security Deposit is permitted 

up to two times and in a contract of value equal to or more than Rs. 50 Crore, such refund / 

return of the already available Security Deposit is permitted up to three times. 

16.(2) (i) Refund of Security Deposit: Security Deposit mentioned in sub clause (1) above 

shall be returned to the Contractor along with or after, the following: 

 

(a) Final Payment of the Contract as per clause 51.(1) and 

(b) Execution of Final Supplementary Agreement or Certification by Engineer that Railway 

has No Claim on Contractor and 

(c) Maintenance Certificate issued, on expiry of the maintenance period as per clause 50.(1), 

in case applicable. 

 

16. (2) (ii) Forfeiture of Security Deposit: Whenever the contract is rescinded as a whole under 

clause 62 (1) of these conditions, the Security Deposit already with railways under the contract 

shall be forfeited. However, in case the contract is rescinded in part or parts under clause 62 

(1) of these conditions, the Security Deposit shall not be forfeited.
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16.(3)  No interest shall be payable upon the Bid Security and Security Deposit or amounts 

payable to the Contractor under the Contract, but Government Securities deposited in terms of 

Sub-Clause 16.(4)(b) of this clause will be payable with interest accrued thereon. 

16.(4)  Performance Guarantee 

The procedure for obtaining Performance Guarantee is outlined below: 

(a) The successful bidder shall have to submit a Performance Guarantee (PG) within 21 

(Twenty one) days from the date of issue of Letter of Acceptance (LOA). Extension of time for 

submission of PG beyond 21 (Twenty one) days and upto 60 days from the date of issue of 

LOA may be given by the Authority who is competent to sign the contract agreement. However, 

a penal interest of 12% per annum shall be charged for the delay beyond 21(Twenty one) days, 

i.e. from 22ndday after the date of issue of LOA. Further, if the 60thday happens to be a declared 

holiday in the concerned office of the Railway, submission of PG can be accepted on the next 

working day. 

In all other cases, if the Contractor fails to submit the requisite PG even after 60 days 

from the date of issue of LOA, the contract is liable to be terminated. In case contract is 

terminated railway shall be entitled to forfeit Bid Security and other dues payable to the 

contractor against that particular contract, subject to maximum of PG amount. In case a tenderer 

has not submitted Bid Security on the strength of their registration as a Startup recognized by 

Department of Industrial Policy and Promotion (DIPP) under Ministry of Commerce and 

Industry, DIPP shall be informed to this effect. 

The failed Contractor shall be debarred from participating in re-tender for that work. 

 

(b) The successful bidder shall submit the Performance Guarantee (PG) in any of the 

following forms, amounting to 5% of the original contract value:- 

(i) A deposit of Cash; 

(ii) Irrevocable Bank Guarantee; 

(iii) Insurance Surety Bond as per Annexure-XVII. 
Note: 

l. The provision of insurance Surety Bond shall be for all contracts having DOC within 

36 months only. 

2. In case DOC extends beyond 36 months, fresh Insurance Surety Bond or any other 

form of Performance Guarantee prescribed in GCC for the balance amount shall be 

submitted by agency, otherwise necessary action will be taken as per terms of 

Agreement. 

(iv) Government Securities including State Loan Bonds at 5% below the market value; 

(v) Pay Orders and Demand Drafts tendered by any Scheduled Commercial Bank of India; 

(vi) Guarantee Bonds executed or Deposits Receipts tendered by any Scheduled 

Commercial Bank of India; 

(vii) Deposit in the Post Office Saving Bank; 

(viii) Deposit in the National Savings Certificates; 

(ix) Twelve years National Defence Certificates;
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(x) Ten years Defence Deposits; 

(xi) National Defence Bonds and 

(xii) Unit Trust Certificates at 5% below market value or at the face value whichever is less. 

Also, FDR in favour of FA&CAO (free from any encumbrance) may be accepted. 

(c) The Performance Guarantee shall be submitted by the successful bidder after the Letter 

of Acceptance (LOA) has been issued, but before signing of the contract agreement. This 

P.G. shall be initially valid upto the stipulated date of completion plus 60 days beyond that. In 

case, the time for completion of work gets extended, the Contractor shall get the validity of 

P.G. extended to cover such extended time for completion of work plus 60 days. 

(d) The value of PG to be submitted by the Contractor is based on original contract value 

and shall not change due to subsequent variation(s) in the original contract value. 

(e) The Performance Guarantee (PG) shall be released after physical completion of the 

work based on 'Completion Certificate' issued by the competent authority stating that the 

Contractor has completed the work in all respects satisfactorily. 

(f) Whenever the contract is rescinded, the Performance Guarantee already submitted for 

the contract shall be encashed. 

(g) The Engineer shall not make a claim under the Performance Guarantee except for 

amounts to which the President of India is entitled under the contract (not withstanding and/or 

without prejudice to any other provisions in the contract agreement) in the event of: 

(i) Failure by the Contractor to extend the validity of the Performance Guarantee as 

described herein above, in which event the Engineer may claim the full amount of the 

Performance Guarantee. 

(ii) Failure by the Contractor to pay President of India any amount due, either as 

agreed by the Contractor or determined under any of the Clauses/Conditions of the 

Agreement, within 30 days of the service of notice to this effect by Engineer. 

(iii) The Contract being determined or rescinded under clause 62 of these conditions. 

 

ACS-9 

 

17. Force Majeure Clause: If at any time, during the continuance of this contract, the 

performance in whole or in part by either party of any obligation under this contract shall be 

prevented or delayed by reason of any war, hostility, acts of public enemy, civil commotion, 

sabotage, serious loss or damage by fire, explosions, epidemics/pandemics, strikes, lockouts or 

acts of God (hereinafter, referred to events) provided, notice of the happening of any such event 

is given by either party to the other within 30 days from the date of occurrence thereof, neither 

party shall by reason of such event, be entitled to terminate this contract nor shall either party 

have any claim for damages against the other in respect of such non-performance or delay in 

performance, and works under the contract shall be resumed as soon as practicable after such 

event has come to an end or ceased to exist, and the decision of the Engineer as to whether the 

works have been so resumed or not shall be final and conclusive, PROVIDED FURTHER that 

if the performance in whole or in part of any obligation under this contract is prevented or 

delayed by reason of any such event for a period exceeding 120 days, either party may at its 

option terminate the contract by giving notice to the other party.
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17A Extension of Time in Contracts: Subject to any requirement in the contract as to 

completion of any portion or portions of the works before completion of the whole, the 

Contractor shall fully and finally complete the whole of the works comprised in the contract 

(with such modifications as may be directed under conditions of this contract) by the date 

entered in the contract or extended date in terms of the following clauses: 

(i) Extension due to Modification: If any modifications have been ordered which in the 

opinion of the Engineer have materially increased the magnitude of the work, then such 

extension of the contracted date of completion may be granted as shall appear to the 

Engineer to be reasonable in the circumstances, provided moreover that the Contractor 

shall be responsible for requesting such extension of the date as may be considered 

necessary as soon as the cause thereof shall arise. 

(ii) Extension for Delay not due to Railway or Contractor: If in the opinion of the 

Engineer, the progress of work has any time been delayed by any act or neglect of 

Railway's employees or by other Contractor employed by the Railway under Sub- Clause 

(4) of Clause 20 of these Conditions or in executing the work not forming part of the 

contract but on which Contractor's performance necessarily depends or by reason of 

proceeding taken or threatened by or dispute with adjoining or to neighbouring owners 

or public authority arising otherwise through the Contractor's own default etc. or by the 

delay authorized by the Engineer pending arbitration or in consequences of the 

Contractor not having received in due time necessary instructions from the Railway for 

which he shall have specially applied in writing to the Engineer or his authorized 

representative then upon happening of any such event causing delay, the Contractor shall 

immediately give notice thereof in writing to the Engineer within 15 days of such 

happening, but shall nevertheless make constantly his best endeavours to bring down or 

make good the delay and shall do all that may be reasonably required of him to the 

satisfaction of the Engineer to proceed with the works. The Contractor may also indicate 

the period for which the work is likely to be delayed and shall be bound to ask for 

necessary extension of time. 

(iii) Extension for Delay due to Railways: In the event of any failure or delay by the Railway 

to hand over the Contractor possession of the lands necessary for the execution of the 

works or to give the necessary notice to commence the works or to provide the necessary 

drawings or instructions or any other delay caused by the Railway due to any other cause 

whatsoever, then such failure or delay shall in no way affect or vitiate the contract or alter 

the character thereof or entitle the Contractor to damages or compensation therefor, but 

in any such case, the Railway may grant such extension or extensions of the completion 

date as may be considered reasonable. 

 

The Contractor shall indicate the period for which the work is likely to be 

delayed and shall seek extension of time as may be considered necessary under clause 

17A(i) or/and 17A(ii) or/ and 17A(iii) above, as soon as the cause thereof shall arise 

and, in any case, not less than one month15 daysbefore the expiry of the date fixed for 

completion of the works. The Engineer shall consider the same and shall grant and 

communicate such extension of time as in his opinion is reasonable having regard to 

the nature and period of delay and the type and quantum of work affected thereby. No 

other compensation shall be payable for works so carried forward to the extended 

period of time; the same rates, terms and conditions of contract being applicable, as if 

such extended period of time was originally provided in the original contract itself.
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The non-submission of request for extension or submission of request within less than 

one month15 daysbefore the expiry of the date fixed for completion of the works, shall make 

him ineligible for extension under these sub clauses, subject to final decision of Engineer. 

ACS-1 14.07.2022 

17B Extension of Time with Liquidated Damages (LD) for delay due to 

Contractor: The time for the execution of the work or part of the works specified in 

the contract documents shall be deemed to be the essence of the contract and the works 

must be completed not later than the date(s) as specified in the contract. If the 

Contractor fails to complete the works within the time as specified in the contract for 

the reasons other than the reasons specified in Clause 17 and 17A, the Railway may, if 

satisfied that the works can be completed by the Contractor within reasonable short 

time thereafter, allow the Contractor for further extension of time (Proforma at 

Annexure-VII) as the Engineer may decide. On such extension the Railway will be 

entitled without prejudice to any other right and remedy available on that behalf, to 

recover from the Contractor as agreed damages and not by way of penalty for each 

week or part of the week, a sum calculated at the rate of Liquidated Damages as 

decided by Engineer, between 0.05% to 0.30 % of contract value of the works for each 

week or part of the week.following rates of the contract value of the works. 

For the purpose of this Clause, the contract value of the works shall be taken as value 

of work as per contract agreement including any supplementary work order/contract agreement 

issued. Provided also, that the total amount of liquidated damages under this condition shall 

not exceed 5% of the contract value or of the total value of the item or groups of items of work 

for which a separate distinct completion period is specified in the contract. 
 

S.No. Duration of extension of time under Clause 17B Rate of Liquidated Damages 

(i) Up to Twenty Five percent of original period of 

completion including period of extension of time 

granted under Section 17A(i) 

As decided by Engineer, between 0.01% 

to 0.05% of contract value for each week 

or part of the week 

(ii) Above Twenty Five percent but upto Fifty percent 

of original period of completion including period 

of extension of time granted under Section 17A(i) 

0.10 % of contract value for each week 

or part of the week 

(iii) Above Fifty percent of original period of 

completion including period of extension of time 

granted under Section 17A(i) 

0.30 % of contract value for each week 

or part of the week 

Provided further, that if the Railway is not satisfied that the works can be completed by 

the Contractor and in the event of failure on the part of the contractor to complete the work 

within further extension of time allowed as aforesaid, the Railway shall be entitled without 

prejudice to any other right or remedy available in that behalf, to appropriate the contractor’s 

Security Deposit and rescind the contract under Clause 62 of these Conditions, whether or not 

actual damage is caused by such default.
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NOTE: 

In a contract, where extension(s) of time have been allowed once under clause 17B, further 

request(s) for extension of time under clause 17A can also be considered under exceptional 

circumstances. Such extension(s) of time under clause 17A shall be without any Liquidated 

damages, but the Liquidated damages already recovered during extension(s) of time granted 

previously under clause 17B shall not be waived. However, Price variation during such 

extension(s) shall be dealt as applicable for extension(s) of time under clause 17B. 

 

17C Bonus for Early Completion of Work: In open tenders having advertised value more 

than Rs.50 crore and original period of completion 12 months or more, when there is no 

reduction in original scope of work by more than 10%, and no extension granted on either 

railway or Contractor’s account, Contractor shall be entitled for a bonus of 1% for each 30 days 

early completion of work. The period of less than 30 days shall be ignored while working out 

bonus. The maximum bonus shall be limited to 5% of original contract value. The completion 

date shall be reckoned as the date of issuance of completion certificate by Engineer. 

 

18.(1) Illegal Gratification: Any bribe, commission, gift or advantage given, promised or 

offered by or on behalf of the Contractor or his partner or agent or servant or anyone on his 

behalf, to any officer or employee of the Railwayor to any person on his behalf in relation to 

obtaining or execution of this or any other contract with the Railway shall, in addition to any 

criminal liability which he may incur, subject Contractor to the rescission of the contract and 

all other contracts with the Railway and to the payment of any loss or damage resulting from 

such decision and the Railway shall be entitled to deduct the amounts so payable from the 

Contractor’s bills/Security Deposit or any other dues of Contractor with the Government of 

India. 

18.(2) The Contractor shall not lend or borrow from or have or enter into any monitory dealings 

or transactions either directly or indirectly with any employee of the Railway and if he shall do 

so, the Railway shall be entitled forthwith to rescind the contract and all other contracts with 

the Railway. Any question or dispute as to the commission of any such offence or compensation 

payable to the Railway under this Clause shall be settled by the General Manager of the 

Railway, in such a manner as he shall consider fit &sufficient and his decision shall be final & 

conclusive. In the event of rescission of the contract under this Clause, the Contractor will not 

be paid any compensation whatsoever except payments for the work done upto the date of 

rescission. 

EXECUTION OF WORKS 

19.(1)  Contractor's understanding: It is understood and agreed that the Contractor has, by 

careful examination, satisfied himself as to the nature and location of the work, the 

conformation of the ground, the character, quality and quantity of the materials to be
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encountered, the character of equipment and facilities needed preliminary to and during the 

progress of the works, the general and local conditions, the labour conditions prevailing therein 

and all other matters which can in any way affect the works under the contract. 

19.(2)  Commencement of Works: The Contractor shall commence the works within 15 days 

after the receipt by him of an order in writing to this effect from the Engineer and shall proceed 

with the same with due expedition and without delay 

19.(3) Accepted Programme of Work: The Contractor who has been awarded the work shall 

as soon as possible but not later than 30 days after the date of receipt of the acceptance letter 

in respect of contracts with initial completion period of two years or less or not later than 90 

days for other contracts have to submit the detailed programme of work indicating the time 

schedule of various items of works in the form of Bar Chart/PERT/CPM. He shall also submit 

the details of organisation (in terms of labour and supervisors), plant and machinery that he 

intends to utilize (from time to time) for execution of the work within stipulated date of 

completion. The programme of work amended as necessary by discussions with the Engineer, 

shall be treated as the agreed programme of the work for the purpose of this contract and the 

Contractor shall endeavor to fulfill this programme of work. The progress of work will be 

watched accordingly and the liquidated damages will be with reference to the overall 

completion date. Nothing stated herein shall preclude the Contractor in achieving earlier 

completion of item or whole of the works than indicated in the programme. 

In Contracts for works of New Line/Gauge Conversion/Doubling/Railway 

Electrification, finalized through Tenders having advertised value more than 

Rs.50croresRs.100 crores, the Contractor shall submit a detailed time programme to the 

Engineer within 30 days after issue of LOA. The program shall include the physical and 

Financial Progress vis-à-vis program and forecast cash flow adopting Project Management 

Software such as Primavera/Sure Track/MS Project etc. The program must identify the 

milestones, interface requirements and program reporting elements. The Contractor shall 

supply, free of cost one set of authorized software to the Engineer and the soft copy of 

structured program for the project. This shall be updated every month. The Contractor shall 

also submit a revised programme whenever the previous programme is inconsistent with actual 

progress. Each programme shall include: 

The order in which the Contractor intends to carry out the Works, including the 

anticipated timing of each stage, Contractor’s Documents, procurement, manufacture of 

Plant, delivery to Site, construction, erection and testing, each of these stages for work 

by each Subcontractor, if any, the sequence and timing of inspections and tests specified 

in the Contract, and a supporting report which includes: 

a general description of the methods which the Contractor intends to adopt, and of 

the major stages, in the execution of the Works, and 

details showing the Contractor’s reasonable estimate for the number of each class 

of Contractor’s Personnel &Equipment, required on the Site for each major stage.
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Unless the Engineer, within 21 days after receiving a programme, gives notice to the Contractor 

stating the extent to which it does not comply with the Contract, the Contractor shall proceed 

in accordance with the programme, subject to his other obligations under the Contract. The 

Engineer shall be entitled to rely upon the programme when planning their activities. 

If, at any time, the Engineer gives notice to the Contractor that a programme fails (to the extent 

stated) to comply with the Contract or to be consistent with actual progress and the 

Contractor’sstated intentions, the Contractor shall submit a revised programme to the Engineer 

within 15 days in accordance with this Sub-Clause. 

ACS-1 14.07.2022 

 

 

19.(4) Setting out of Works: The Contractor shall be responsible for the correct setting 

out of all works in relation to original points, lines and levels of reference at his cost. The 

Contractor shall execute the work true to alignment, grade, levels and dimensions as shown 

in the drawing and as directed by the Engineer's representative and check these at frequent 

intervals. The Contractor shall provide all facilities like labour and instruments and shall co- 

operate with the Engineer's representative for checking of all alignment, grades, levels and 

dimensions. If, at any time, during the progress of the works any error appear or arise in any 

part of the work, the Contractor, on being required so to do by the Engineer's representative 

shall, at his own cost rectify such errors, to the satisfaction of the Engineer's representative. 

Such checking shall not absolve the Contractor of his own responsibility of maintaining 

accuracy in the work. The Contractor shall carefully protect and preserve all bench marks, 

sight rails, pegs and other things used in setting out the work. 

 

 

20.(1) Compliance to Engineer’s Instructions: The Engineer shall direct the sequence in 

which the several parts of the works shall be executed and the Contractor shall execute 

without delay all orders given by the Engineer from time to time; but the Contractor shall 

not be relieved thereby from responsibility for the due performance of the works in all 

respects. 

20.(2) Alterations to be Authorized: No alterations in or additions to or omissions or 

abandonment of any part of the works shall be deemed authorised, except under written 

instructions from the Engineer. 

20.(3) Extra Works: Should works over and above those included in the contract require 

to be executed at the site, the Contractor shall have no right to be entrusted with the 

execution of such works which may be carried out by another Contractor or Contractors or 

by other means at the option of the Railway. 

20.(4) Separate Contracts in Connection with Works: The Railway shall have the right 

to let other contracts in connection with the works. The Contractor shall afford other 

Contractors reasonable opportunity for the storage of their materials and the execution of 

their works and shall properly connect and coordinate his work with theirs. If any part of the
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Contractor’s work depends upon proper execution or result upon the work of another 

Contractor(s), the Contractor shall inspect and promptly report to the Engineer any defects in 

such works that render it unsuitable for such proper execution and results. The Contractor's 

failure so-to inspect and report shall constitute an acceptance of the other Contractor's work 

as fit and proper for the reception of his work, except as to defects which may develop in the 

other Contractor's work after the execution of his work. 

21. Instruction of Engineer's Representative: Any instructions or approval given by 

the Engineer's representative to Contractor in connection with the works shall bind the 

Contractor as though it had been given by the Engineer provided always as follows: 

(a) Failure of the Engineer's representative to disapprove any work or materials shall not 

prejudice the power of the Engineer thereafter to disapprove such work or material and 

to order the removal or breaking up thereof. 

(b) If the Contractor shall be dissatisfied by reason of any decision of the Engineer's 

representative, he shall be entitled to refer the matter to the Engineer who shall there 

upon confirm or vary such decision. 

22.(1) Adherence to Specifications and Drawings: The site and the detailed drawings 

shall be made available to the contractor commensurate with the accepted programme of 

work submitted under clause 19(3). The whole of the works shall be executed in perfect 

conformity with the specifications and drawings of the contract. If Contractor performs any 

works in a manner contrary to the specifications or drawings or any of them and without 

such reference to the Engineer, he shall bear all the costs arising or ensuing therefrom and 

shall be responsible for all loss to the Railway. 

22.(2) Drawings and Specifications of the Works: The Contractor shall keep one copy of 

Drawings and Specifications at the site, in good order, and such contract documents as may 

be necessary, available to the Engineer or the Engineer's Representative. 

22.(3) Ownership of Drawings and Specifications: All Drawings and Specifications and 

copies thereof furnished by the Railway to the Contractor are deemed to be the property of 

the Railway. They shall not be used on other works and with the exception of the signed 

contract set, shall be returned by the Contractor to the Railway on completion of the work 

or termination of the Contract. 

22.(4) Compliance with Contractor's Request for Details: The Engineer shall furnish 

with reasonable promptness, after receipt by him of the Contractor's request, additional 

instructions by means of drawings or otherwise, necessary for the proper execution of the 

works or any part thereof. All such drawings and instructions shall be consistent with the 

Contract Documents and reasonably inferable there from. 

 

22.(5) Meaning and Intent of Specification and Drawings: If any ambiguity arises as to 

the meaning and intent of any portion of the Specifications and Drawings or as to execution 

or quality of any work or material, or as to the measurements of the works the decision of 

the Engineer thereon shall be final subject to the appeal (within 7 days of such decision 

being
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intimated to the Contractor) to the Chief Engineer who shall have the power to correct any 

errors, omissions, or discrepancies in aforementioned items and whose decision in the matter 

in dispute or doubt shall be final and conclusive. 

 

23. Working during Night: The Contractor shall not carry out any work between sun- 

set and sun-rise without the previous permission of the Engineer. However, if the Engineer is 

satisfied that the work is not likely to be completed in time except by resorting to night work, 

he may order the same without confirming any right on the Contractor for claiming any extra 

payment for the same. 

 

24. Damage to Railway Property or Private Life and Property: The Contractor shall 

be responsible for all risk to the work and for trespass and shall make good at his own expense 

all loss or damage whether to the works themselves or to any other property of the Railway or 

the lives, persons or property of others from whatsoever cause in connection with the works 

until they are taken over by the Railway, although all reasonable and proper precautions may 

have been taken by the Contractor. In case the Railway shall be called upon to make good any 

costs, loss or damages, or to pay any compensation, including that payable under the 

provisions of the Workmen's Compensation Act or any statutory amendments thereof to any 

person or persons sustaining damages as aforesaid by reason of any act, or any negligence or 

omissions on the part of the Contractor; the amount of any costs or charges including costs 

and charges in connection with legal proceedings, which the Railway may incur in reference 

thereto, shall be charged to the Contractor. The Railway shall have the power and right to pay 

or to defend or compromise any claim of threatened legal proceedings or in anticipation of 

legal proceedings being instituted consequent on the action or default of the Contractor, to take 

such steps as may be considered necessary or desirable to ward off or mitigate the effect of 

such proceedings, charging to Contractor, as aforesaid; any sum or sums of money which may 

be paid and any expenses whether for reinstatement or otherwise which may be incurred and 

the propriety of any such payment, defence or compromise, and the incurring of any such 

expenses shall not be called in question by the Contractor. 

 

25. Sheds, Storehouses and Yards: The Contractor shall at his own expense provide 

himself with sheds, storehouses and yards in such situations and in such numbers as in the 

opinion of the Engineer is requisite for carrying on the works and the Contractor shall keep at 

each such sheds, storehouses and yards a sufficient quantity of materials and plant in stock as 

not to delay the carrying out of the works with due expedition and the Engineer and the 

Engineer's representative shall have free access to the said sheds, store houses and yards at any 

time for the purpose of inspecting the stock of materials or plant so kept in hand, and any 

materials or plant which the Engineer may object to shall not be brought upon or used in the 

works, but shall be forthwith removed from the sheds, storehouses or yards by the Contractor. 

The Contractor shall at his own expenses provide and maintain suitable mortar mills, soaking 

vats or any other equipments necessary for the execution of the works. 

 

26. Provision of Efficient and Competent Staff at Work Sites by the Contractor: 

26.1 The Contractor shall place and keep on the works at all times efficient and competent 

staff to give the necessary directions to his workmen and to see that they execute
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their work in sound & proper manner and shall employ only such supervisors, workmen 

&labourers in or about the execution of any of these works as are careful and skilled in the 

various trades. 

26.2 The Contractor shall at once remove from the works any agents, permitted sub- 

contractor, supervisor, workman or labourer who shall be objected to by the Engineer and if 

and whenever required by the Engineer, he shall submit a correct return showing the names 

of all staff and workmen employed by him. 

26.3 In the event of the Engineer being of the opinion that the Contractor is not employing 

on the works a sufficient number of staff and workmen as is necessary for proper completion 

of the works within the time prescribed, the Contractor shall forthwith on receiving intimation 

to this effect deploy the additional number of staff and labour as specified by the Engineer 

within seven days of being so required and failure on the part of the Contractor to comply 

with such instructions will entitle the Railway to rescind the contract under Clause 62 of these 

conditions. 

 

 

 

26A. Deployment of Qualified Engineers at Work Sites by the Contractor: 

26A.1 The Contractor shall also employ qualified Graduate Engineer(s) or equivalent, or 

qualified Diploma Engineer(s), as prescribed in the tender documents. 

26A.2 In case the Contractor fails to employ the Engineer, as aforesaid in Para 26A.1, he 

shall be liable to pay liquidated damages at the rates, as prescribed in the tender 

documents. 26A.3 No. of qualified Engineers required to be deployed by the 

Contractor for various activities contained in the works contract shall be specified in the 

tender documents as ‘Special Condition of Contract’. 

 

27.(1) Workmanship and Testing: The whole of the works and/or supply of materials 

specified and provided in the contract or that may be necessary to be done in order to form and 

complete any part thereof shall be executed in the best and most substantial workman like 

manner with materials of the best and most approved quality of their respective kinds, agreeable 

to the particulars contained in or implied by the specifications and as referred to in and 

represented by the drawings or in such other additional particulars, instructions and drawings 

given during the carrying on of the works and to the entire satisfaction of the Engineer 

according to the instructions and directions which the Contractors may from time to time 

receive from the Engineer. The materials may be subjected to tests by means of such machines, 

instruments and appliances as the Engineer may direct and wholly at the expense of the 

Contractor. 

 

27.(2) Removal of Improper Work and Materials: The Engineer or the Engineer's 

Representative shall be entitled to order from time to time: 

(a) The removal from the site, within the time specified in the order, of any materials which in 

his opinion are not in accordance with the specifications or drawings.
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(b) The substitution of proper and suitable materials, and 

(c) the removal and proper re-execution, notwithstanding any previous tests thereof or on 

account payments therefor, of any work which in respect of materials or workmanship is not 

in his opinion in accordance with the specifications and in case of default on the part of the 

Contractor in carrying out such order, the Railway shall be entitled to rescind the contract under 

Clause 62 of these conditions. 

(d) The provision of Construction and Demolition Waste Management Rule 2016 issued by 

Ministry of Environment Forest and Climate Change dated 29.03.2016 and published in the 

Gazette of India, Part – II, Section -3, Sub-section (ii) are binding upon the Contractor. 

Contractor shall implement these provisions at worksites, for which no extra payment will be 

payable. 

28. Facilities for Inspection: The Contractor shall afford the Engineer and the Engineer's 

Representative every facility for entering in and upon every portion of the work at all hours for 

the purpose of inspection or otherwise and shall provide all labour, materials, planks, ladders, 

pumps, appliances and things of every kind required for the purpose and the Engineer and the 

Engineer's Representative shall at all times have free access to every part of the works and to 

all places at which materials for the works are stored or being prepared. 

29. Examination of Work before Covering Up: The Contractor shall give 7 days’ notice 

to the Engineer or the Engineer's Representative whenever any work or materials are intended 

to be covered up in the earth, in bodies or walls or otherwise to be placed beyond the reach of 

measurements in order that the work may be inspected or that correct dimensions may be taken 

before being so covered, placed beyond the reach of measurement in default whereof, the same 

shall at the option of the Engineer or the Engineer's Representative be uncovered and measured 

at the Contractor's expense or no allowance shall be made for such work or materials. 

30. Temporary Works: All temporary works necessary for the proper execution of the 

works shall be provided and maintained by the Contractor and subject to the consent of the 

Engineer shall be removed by him at his expenses when they are no longer required and in such 

manner as the Engineer shall direct. In the event of failure on the part of the Contractor to 

remove the temporary works, the Engineer will cause them to be removed and cost as increased 

by supervision and other incidental charges shall be recovered from the Contractor. If 

temporary huts are provided by the Contractor on the Railway land for labour engaged by him 

for the execution of works, the Contractor shall arrange for handing over vacant possession of 

the said land after the work is completed; if the Contractor's labour refuse to vacate, and have 

to be evicted by the Railway, necessary expenses incurred by the Railway in connection 

therewith shall be borne by the Contractor. 

31.(1) Contractor to Supply Water for Works: Unless otherwise provided in the Contract, 

the Contractor shall be responsible for the arrangements to obtain supply of water necessary 

for the works.
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31.(2) Water Supply from Railway System: The Railway may supply to the Contractor part 

or whole of the quantity of the water required for the execution of works from the Railway's 

existing water supply system at or near the site of works on specified terms and conditions and 

at such charges as shall be determined by the Railway and payable by the Contractor, provided 

that the Contractor shall arrange, at his own expense, to effect the connections and lay 

additional pipelines and accessories on the site and that the Contractor shall not be entitled to 

any compensation for interruption of failure of the water supply. 

31.(3) Water Supply by Railway Transport: In the event of the Railway arranging supply of 

water to the Contractor at or near the site of works by travelling water tanks or other means, 

the freight and other charges incurred thereby, including demurrage charges that may be levied, 

shall be paid by the Contractor in addition to the charges referred to in Sub-Clause 

(2) of the Clause provided that the Contractor shall not be entitled to any compensation for 

interruption or failure of the water supply. 

31.(4)(a)  Contractor to Arrange Supply of Electric Power for Works: Unless otherwise 

provided in the contract, the Contractor shall be responsible for arrangements to obtain supply 

of Electric Power for the works. 

(b) Electric Supply from the Railway System: The Railway may supply to the Contractor 

part or whole of the electric power wherever available and possible, required for execution of 

works from the Railway's existing electric supply systems at or near the site of works on 

specified terms and conditions and such charges as shall be determined by the Railway and 

payable by the Contractor provided the cost of arranging necessary connections to the 

Railway's Electric Supply systems and laying of underground/overhead conductor, circuit 

protection, electric power meters, transmission structure, shall be borne by the Contractor and 

that the Contractor shall not be entitled to any compensation for interruption or failure of the 

Electric supply system. 

32.  Property in Materials and Plant: The materials and plant brought by the Contractor upon 

the site or on the land occupied by the Contractor in connection with the works and intended 

to be used for the execution thereof shall immediately be deemed to be the property of the 

Railway. Such of them as during the progress of the works are rejected by the Engineer under 

Clause 25 of these conditions or are declared by him not to be needed for the execution of the 

works or such as on the grant of the certificate of completion remain unused shall immediately 

on such rejection, declaration or grant cease to be deemed the property of the Railway and the 

Contractor may then (but not before) remove them from the site or the said land. This clause 

shall not in any way diminish the liability of the Contractor nor shall the Railway be in any 

way answerable for any loss or damage which may happen to or in respect of any such materials 

or plant either by the same being lost, stolen, injured or destroyed by fire, tempest or otherwise. 

33.(1) Tools, Plant and Materials Supplied by Railway: The Contractor shall take all 

reasonable care of all tools, plant and materials or other property whether of a like description 

or not belonging to the Railway and committed to his charge for the purpose of the works and 

shall be responsible for all damage or loss caused by him, his agents, permitted sub-
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contractor, or his workmen or others while they are in his charge. The Contractors shall sign 

accountable receipts for tools, plants and materials made over to him by the Engineer and on 

completion of the works shall hand over the unused balance of the same to the Engineer in 

good order and repair, fair wear and tear excepted, and shall be responsible for any failure to 

account for the same or any damage done thereto. 

33.(2) Hire of Railway's Plant: The Railway may hire to the Contractor such plant as concrete 

mixers, compressors and portable engines for use during execution of the works on such terms 

as may be specified in the special conditions or in a separate agreement for Hire of Plant. 

34.(1) Precaution During Progress of Works: During the execution of works, unless 

otherwise specified, the Contractor shall at his own cost provide the materials for and execute 

all shoring, timbering and strutting works as is necessary for the stability and safety of all 

structures, excavations and works and shall ensure that no damage, injury or loss is caused or 

likely to be caused to any person or property. 

34.(2) Roads and Water Courses: Existing roads or water courses shall not be blocked cut 

through, altered, diverted or obstructed in any way by the Contractor, except with the 

permission of the Engineer. All compensations claimed for any unauthorized closure, cutting 

through, alteration, diversion or obstruction to such roads or water courses by the Contractor 

or his agent or his staff shall be recoverable from the Contractor’s bills/Security Deposit or any 

other dues of Contractor with the Government of India. 

34.(3) Provision of Access to Premises: During progress of work in any street or thoroughfare, 

the Contractor shall make adequate provision for the passage of traffic, for securing safe access 

to all premises approached from such street or thoroughfare and for any drainage, water supply 

or means of lighting which may be interrupted by reasons of the execution of the works and 

shall react and maintain at his own cost barriers, lights and other safeguards as prescribed by 

the Engineer, for the regulation of the traffic, and provide watchmen necessary to prevent 

accidents. The works shall in such cases be executed night and day, if so ordered by the 

Engineer and with such vigour so that the traffic way be impeded for as short a time as possible. 

34.(4) Safety of Public: The Contractor shall be responsible to take all precautions to ensure 

the safety of the public whether on public or railway property and shall post such look out men 

as may, in the opinion of the Engineer, be required to comply with regulations appertaining to 

the work. Contractor shall ensure placement of barricading / partitions at the place of work to 

ensure safety of habitants of adjacent area, failing which Engineer may advise stoppage of work 

as per his discretion. 

34.(5) Display Board: The Contractor shall be responsible for displaying the details of works 

i.e. name of work, approximate cost, expected date of completion, name and address of the 

Contractor and address of Engineer on a proper steel Board of size not less than 1m x 1m. 

35. Use of Explosives: Explosives shall not be used on the works or on the site by the 

Contractor without the permission of the Engineer and then also only in the manner and to the
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extent to which such permission is given. Where explosives are required for the works, they 

shall be stored in a special magazine to be provided by and at the cost of the Contractor in 

accordance with the Explosive Rules. The Contractor shall obtain the necessary license for the 

storage and the use of explosives. All operations in which or for which explosives are employed 

shall be at the sole risk and responsibility of the Contractor and the Contractor shall indemnify 

the Railway in respect thereof. 

36.(1)  Suspension of Works: The Contractor shall on the order of the Engineer, suspend the 

progress of the works or any part thereof for such time or times and in such manner as the 

Engineer may consider necessary and shall during such suspension properly protect and secure 

the work so far as is necessary in the opinion of the Engineer. If such suspension is: 

(a) Provided for in the contract, or 

(b) Necessary for the proper execution of the works or by the reason of weather 

conditions or by some default on the part of the Contractor, and or 

(c) Necessary for the safety of the works or any part thereof, or 

(d) Necessary for the safety of adjoining public or other property or safety of the public 

or workmen or those who have to be at the site, or 

(e) Necessary to avoid disruption of traffic and utilities, as also to permit fast repair and 

restoration of any damaged utilities, or 

(f) Due to instruction of The National Green Tribunal or any other statutory authority 

due to high level of pollution in the city of worksite. 

36.(2)  The Contractor shall not be entitled to the extra costs, if any, incurred by him during 

the period of suspension of the works, but in the event of any suspension ordered by the 

Engineer for reasons other than aforementioned and when each such period of suspension 

exceeds 14 days, the Contractor shall be entitled to such extension of time for completion of 

the works as the Engineer may consider proper having regard to the period or periods of such 

suspensions and to such compensations as the Engineer may consider reasonable in respect of 

salaries or wages paid by the Contractor to his employees during the periods of such 

suspension. 

36.(3)  Suspension Lasting More than 3 Months: If the progress of the works or any part 

thereof is suspended on the order of the Engineer for more than three months at a time, the 

Contractor may serve a written notice on the Engineer requiring permission within 15 days 

from the receipt thereof to proceed with the works or that part thereof in regard to which 

progress is suspended and if such permission is not granted within that time the Contractor by 

further written notice so served may, but is not bound to, elect to treat the suspension where it 

affects part only of the works as an omission of such part or where it affects the whole of the 

works, as an abandonment of the contract by the Railway. 

37. Rates for Items of Works: 

(i) The rates, entered in the accepted Bill(s) of Quantities of the Contract are intended 

to provide for works duly and properly completed in accordance with the General and Special 

(if any) Conditions of the Contract and the Specifications and drawings together with such
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enlargements, extensions, diminutions, reductions, alterations or additions as may be ordered 

in terms of Clause 42 of these conditions and without prejudice to the generality thereof and 

shall be deemed to include and cover superintendence and labour, supply, including full freight 

of materials, stores, patterns, profiles, moulds, fittings, centerings, scaffolding, shoring props, 

timber, machinery, barracks, tackle, roads, pegs, posts, tools and all apparatus and plant 

required on the works, except such tools, plant or materials as may be specified in the contract 

to be supplied to the Contractor by the Railway, the erection, maintenance and removal of all 

temporary works and buildings, all watching, lighting, bailing, pumping and draining, all 

prevention of or compensation for trespass, all barriers and arrangements for the safety of the 

public or of employees during the execution of works, all sanitary and medical arrangements 

for labour camps as may be prescribed by the Railway, the setting of all work and of the 

construction, repair and upkeep of all center lines, bench marks and level pegs thereon, site 

clearance, all fees duties, royalties, rent and compensation to owners for surface damage or 

taxes and impositions payable to local authorities in respect of land, structures and all material 

supplied for the work or other duties or expenses for which the Contractor may become liable 

or may be put to under any provision of law for the purpose of or in connection with the 

execution of the contract and all such other incidental charges or contingencies as may have 

been specially provided for in the Specifications. 

However, if rates of existing GST or cess on GST for Works Contract is increased or 

any new tax /cess on Works Contract is imposed by Statute after the date of opening of tender 

but within the original date of completion/date of completion extended under clause 17 & 17A 

and the Contractor thereupon properly pays such taxes/cess, the Contractor shall be reimbursed 

the amount so paid. 

Further, if rates of existing GST or cess on GST for Works Contract is decreased or 

any tax/cess on Works Contract is decreased / removed by Statute after the date of opening of 

tender, the reduction in tax amount shall be recovered from Contractor’s bills/Security Deposit 

or any other dues of Contractor with the Government of India. 

38. Demurrage and Wharfage Dues: Demurrage charges calculated in accordance with 

the scale in force for the time being on the Railway and incurred by the Contractor failing to 

load or unload any goods or materials within the time allowed by the Railway for loading as 

also wharfage charges, of materials not removed in time, as also charges due on consignments 

booked by or to him shall be paid by the Contractor, failing which such charges shall be debited 

to the Contractor's account in the hands of the Railway and shall be deducted from any sums 

which may become due to him in terms of the contracts. 

39.(1) Rates for Extra Item(s) of Works: 

(a) Standard Schedule of Rates (SSOR) Items: Any item of work carried out by the Contractor 

on the instructions of the Engineer which is not included in the accepted Bill(s) of Quantities 

but figures in the Standard Schedule of Rates (SSOR), shall be executed at the rates set forth 

in the "Standard Schedule of Rates (SSOR)" modified by the tender percentage as accepted in 

the contract for that chapter of Standard Schedule of Rates (SSOR).However, the cumulative 

value of all such extra item(s) together (modified by the respective tender percentage) shall not 

exceed 10 % of the original contract value.
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For item(s) not covered in this sub clause, the rate shall be decided as agreed upon 

between the Engineer and the Contractor before the execution of such items of work as per sub 

clause (b). 

(b) Other Items: For any item of work to be carried out by the Contractor but not included in 

the accepted Bill(s) of Quantities and also not covered under sub clause (a) above, the 

Contractor shall be bound to notify the Engineer at least seven days before the necessity arises 

for the execution of such items of works that the accepted Bill(s) of Quantities does not include 

rate or rates for such extra work involved. The rates payable for such items shall be decided at 

the meeting to be held between the Engineer and Contractor, in as short a period as possible 

after the need for the special item has come to the notice. In case the Contractor fails to attend 

the meeting after being notified to do so or in the event of no settlement being arrived at, the 

Railway shall be entitled to execute the extra works by other means and the Contractor shall 

have no claim for loss or damage that may result from such procedure. 

The assessment of rates for extra item(s) shall be arrived at based on the prevailing market rates 

of labour, machinery & materials and by taking guidance from the following documents in 

order ofpriority: 

i. Analysis of Rates for “Unified Standard Schedule of Rates of Indian Railways 

(USSOR)” 

ii. Analysis of Rates for “Delhi Schedule of Rates issued by CPWD (DSR)” 

iii. Market Analysis 
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.39.(2) Provided that if the Contractor commences work or incurs any expenditure in regard 

thereto before the rates as determined and agreed upon as lastly hereuntofore-mentioned, then 

and in such a case the Contractor shall only be entitled to be paid in respect of the work carried 

out or expenditure incurred by him prior to the date of determination of the rates as aforesaid 

according to the rates as shall be fixed by the Engineer. However, if the Contractor is not 

satisfied with the decision of the Engineer in this respect, he may appeal to the Chief Engineer 

within 30 days of getting the decision of the Engineer, supported by analysis of the rates 

claimed. The Chief Engineer's decision after hearing both the parties in the matter would be 

final and binding on the Contractor and the Railway. 

40.(1) Handing over of Works: The Contractor shall be bound to hand over the works 

executed under the contract to the Railway complete in all respects to the satisfaction of the 

Engineer. The Engineer shall determine the date on which the work is considered to have been 

completed, in support of which his certificate shall be regarded as sufficient evidence for all 

purposes. The Engineer shall determine from time to time, the date on which any particular 

section of the work shall have been completed, and the Contractor shall be bound to observe 

any such determination of the Engineer. 

40.(2) Clearance of Site on Completion: On completion of the works, the Contractor shall 

clear away and remove from the site all constructional plant, surplus materials, rubbish and 

temporary works of every kind and leave the whole of the site and works clean and in a 

workman like condition to the satisfaction of the Engineer. No final payment in settlement of 

the accounts for the works shall be paid, held to be due or shall be made to the, Contractor



Page 193 of 252  

till, in addition to any other condition necessary for final payment, site clearance shall have 

been affected by him, and such clearance may be made by the Engineer at the expense of the 

Contractor in the event of his failure to comply with this provision within 7 days after receiving 

notice to that effect. Should it become necessary for the Engineer to have the site cleared at the 

expenses of the Contractor, the Railway shall not be held liable for any loss or damage to such 

of the Contractor's property as may be on the site and due to such removal there from which 

removal may be affected by means of public sales of such materials and property or in such a 

way as deemed fit and convenient to the Engineer. 

40A Offloading of Part(s) of Work: At the final stage of completion/ commissioning of work, 

in case the contractor fails to complete the final part(s) of the work and the value of such part(s) 

of the work is limited to 5% of the original contract value, the Engineer may allow/decide for 

offloading of such part(s) of works, either after the Contractor’s request in writing to do so or 

after serving a 14 (Fourteen) days suo-moto notice (as per annexure- VIIA), if the Engineer is 

of the opinion that :- 

(i) Such Offloading of works (up to 5% of original contract value) would enable successful 

completion of contract/work, 

(ii) Termination/ Part termination of the contract at this stage is not be in the interest of the 

Railway/work;, and 

(iii) The anticipated additional cost for execution of such works through other mode would 

not be substantial and can be recovered from the pending dues of the contractor; 

The Contractor shall be informed, in due course, by the Engineer of the mode and cost 

of execution of such offloaded work through other agency(ies) (as per annexure- VIIB). The 

extra expenditure so incurred in execution of the offloaded work, shall be recovered from 

subsequent Bill(s) or any other dues of the Contractor, but not exceeding the value of 

Performance Guarantee available in the contract. There shall be no other repercussion of such 

offloading on execution of the balance contract. The Contractor shall have no claim on account 

of above mentioned offloading of works. 

VARIATIONS IN EXTENT OF CONTRACT 

41.  Modification to Contract to be in Writing: In the event of any of the provisions of the 

contract required to be modifiedafter the contract documents have been signed, the 

modifications shall be made in writing and signed by the Railway and the Contractor and no 

work shall proceed under such modifications until this has been done. Any verbal or written 

arrangement abandoning, modifying, extending, reducing or supplementing the contract or any 

of the terms thereof shall be deemed conditional and shall not be binding on the Railway unless 

and until the same is incorporated in a formal instrument and signed by the Railway and the 

Contractor, and till then the Railway shall have the right to repudiate such arrangements. 

42.(1) Powers of Modification to Contract: The Engineer on behalf of the Railway shall be 

entitled by order in writing to enlarge or extend, diminish or reduce the works or make any 

alterations in their design, character position, site, quantities, dimensions or in the method of 

their execution or in the combination and use of materials for the execution thereof or to order 

any additional work to be done or any works not to be done and the Contractor will not
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be entitled, to any compensation for any increase/reduction in the quantities of work but will 

be paid only for the actual amount of work done and for approved materials supplied against a 

specific order. 

42.(2) (i)  Unless otherwise specified in the special conditions of the contract, the accepted 

variation in quantity of each individual item of the contract would be upto 25% of the quantity 

originally contracted, except in case of foundation work (in which no variation limit shall 

apply). However, the rates for the increased quantities shall be as per sub- para (iii) below. 

(ii) The Contractor shall be bound to carry out the work at the agreed rates and shall not be 

entitled to any claim or any compensation whatsoever upto the limit of 25% variation in 

quantity of individual item of works. 

(iii) In case an increase in quantity of an individual item by more than 25% of the agreement 

quantity is considered unavoidable, then same shall be executed at following rates 

a. Quantities operated in excess of 125% but upto 140% of the agreement quantity of 

the concerned item, shall be paid at 98% of the rate awarded for that item in that 

particular tender; 

b. Quantities operated in excess of 140% but upto 150% of the agreement quantity of 

the concerned item shall be paid at 96% of the rate awarded for that item in that 

particular tender; 

c. Variation in quantities of individual items beyond 150% will be avoided and would 

be permitted only in exceptional unavoidable circumstances and shall be paid at 

96% of the rate awarded for that item in that particular tender. 

d. Variation to quantities of Minor Value Item: 

The limit for varying quantities for minor value items shall be 100% (as against 

25% prescribed for other items). A minor value item for this purpose is defined as 

an item whose original agreement value is less than 1 % of the total original 

contract value. 

d.(i)  Quantities operated upto and including 100% of the agreement quantity of the 

concerned minor value item, shall be paid at the rate awarded for that item in that 

particular tender; 

d.(ii) Quantities operated in excess of 100% but upto 200% of the agreement 

quantity of the concerned minor value item, shall be paid at 98% of the rate awarded 

for that item in that particular tender; 

d.(iii)  Variation in quantities of individual minor value item beyond 200% will be 

avoided and would be permitted only in exceptional unavoidable circumstances 

and shall be paid at 96% of the rate awarded for that item in that particular tender. 

 

(iv) In case of earthwork items, the variation limit of 25% shall apply to the gross quantity of 

earthwork items and variation in the quantities of individual classifications of soil shall not be 

subject to this limit. 

(v) As far as Standard Schedule of Rates (SSOR) items are concerned, the variation limit of 

25% would apply to the value of SSOR schedule(s) as a whole and not on individual SSOR 

items. However, in case of Non Standard Schedule of Rates (SSOR) items, the limit of 25%
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would apply on the individual items irrespective of the manner of quoting the rate (single 

percentage rate or individual item rate). 

42.(3) Valuation of Variations: The enlargements, extensions, diminution, reduction, 

alterations or additions referred to in Sub-Clause (2) of this Clause shall in no degree affect the 

validity of the contract; but shall be performed by the Contractor as provided therein and be 

subject to the same conditions, stipulations and obligations as if they had been originally and 

expressively included and provided for in the Specifications and Drawings and the amounts to 

be paid therefor shall be calculated in accordance with the accepted Bill(s) of Quantities. Any 

extra item(s)/quantities of work falling outside the purview of the provisions of Sub-Clause (2) 

above shall be paid for at the rates determined under Clause-39 of these Conditions. 

 

 

CLAIMS 

43.(1) Quarterly Statement of Claims: The Contractor shall prepare and furnish to the 

Engineer once in every quarter commencing from the month following the month of issue of 

Letter of Acceptance, an account giving full and detailed particulars of all claims for any 

additional expenses to which the Contractor may consider himself entitled to and of all extra 

or additional works ordered by the Engineer which he has executed during the preceding 

quarter and no claim for payment for such work will be considered which has not been included 

in such particulars. 

43.(2)  Signing of "No Claim" Certificate : The Contractor shall not be entitled to make any 

claim whatsoever against the Railway under or by virtue of or arising out of this contract, nor 

shall the Railway entertain or consider any such claim, if made by the Contractor, after he shall 

have signed a "No Claim" Certificate in favour of the Railway in such form as shall be required 

by the Railway after the works are finally measured up. The Contactor shall be debarred from 

disputing the correctness of the items covered by "No Claim" Certificate or demanding a 

clearance to arbitration in respect thereof. 

MEASUREMENTS, CERTIFICATES AND PAYMENTS 

44. Quantities in Bill(s) of Quantities Annexed to Contract: The quantities set out in the 

accepted Bill(s) of Quantities with items of works quantified are the estimated quantities of the 

works and they shall not be taken as the actual and correct quantities of the work to be executed 

by the Contractor in fulfillment of his obligations under the contract. 

45(i). Measurement of Works by Railway: The Contractor shall be paid for the works at the 

rates in the accepted Bill(s) of Quantities and for extra works at rates determined under Clause 

39 of these Conditions on the measurements taken by the Engineer or the Engineer's 

representative in accordance with the rules prescribed for the purpose by the Railway. The 

quantities for items the unit of which in the accepted Bill(s) of Quantities is 100 or 1000 shall 

be calculated to the nearest whole number, any fraction below half being dropped and half and 

above being taken as one; for items the unit of which in the accepted Bill(s) of Quantities is 

single, the quantities shall be calculated to two places of decimals. Such measurements will
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be taken of the work in progress from time to time and at such intervals as in the opinion of the 

Engineer shall be proper having regard to the progress of works. The date and time on which 

‘on account’ or ‘final’ measurements are to be made shall be communicated to the Contractor 

who shall be present at the site and shall sign the results of the measurements (which shall also 

be signed by the Engineer or the Engineer's representative) recorded in the official 

measurements book as an acknowledgement of his acceptance of the accuracy of the 

measurements. Failing the Contractor's attendance, the work may be measured up in his 

absence and such measurements shall, notwithstanding such absence, be binding upon the 

Contractor whether or not he shall have signed the measurement books provided always that 

any objection made by him to measurement shall be duly investigated and considered in the 

manner set out below: 

(a) It shall be open to the Contractor to take specific objection to any recorded measurements 

or Classification on any ground within seven days of the date of such measurements. Any re- 

measurement taken by the Engineer or the Engineer's representative in the presence of the 

Contractor or in his absence after due notice has been given to him in consequence of objection 

made by the Contractor shall be final and binding on the Contractor and no claim whatsoever 

shall thereafter be entertained regarding the accuracy and Classification of the measurements. 

(b) If an objection raised by the Contractor is found by the Engineer to be incorrect the 

Contractor shall be liable to pay the actual expenses incurred in measurements. 

 

 

45(ii). Measurement of Works by Contractor’s Authorized Representative (in case the 

contract provides for the same): 

(a) The Contractor shall be paid for the works at the rates in the accepted Bill(s) of Quantities 

and for extra works at rates determined under Clause 39 of these Conditions on the 

measurements taken by the Contractor’s authorized Engineer in accordance with the rules 

prescribed for the purpose by the Railway. The quantities for items the unit of which in the 

accepted Bill(s) of Quantities is 100 or 1000 shall be calculated to the nearest whole number, 

any fraction below half being dropped and half and above being taken as one; for items the unit 

of which in the accepted Bill(s) of Quantities is single, the quantities shall be calculated to two 

places of decimals. Such measurements will be taken of the work in progress from time to time. 

The date and time on which ‘on account’ or ‘final’ measurements are to be made shall be 

communicated to the Engineer. 

The date and time of test checks shall be communicated to the Contractor who shall be 

present at the site and shall witness the test checks, failing the Contractor’s attendance the test 

checks may be conducted in his absence and such test checks shall not withstanding such 

absence be binding upon Contractor provided always that any objection made by Contractor to 

test check shall be duly investigated and considered in the manner set out below: 

(i) It shall be open to the Contractor to take specific objection to test checks of any recorded 

measurement within 7 days of date of such test checks. Any re-test check done by the 

concerned Railway’s authority in the presence of the Contractor or in his
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absence after due notice given to him in consequent of objection made by the Contractor 

shall be final and binding on the Contractor and no claim whatsoever shall thereafter be 

entertained regarding the accuracy and classification of the measurements. 

(ii) If an objection raised by the Contractor is found by the Engineer to be incorrect the 

Contractor shall be liable to pay the actual expenses incurred in measurements. 

 

(b) Incorrect measurement, actions to be taken: If in case during test check or otherwise, it 

is detected by the Engineer that agency has claimed any exaggerated measurement or has 

claimed any false measurement for the works which have not been executed; amounting to 

variation of 5% or more of claimed gross bill amount, action shall be taken as following: 

(i) On first occasion of noticing exaggerated/ false measurement, Engineer shall recover 

liquidated damages equal to10% of claimed gross bill value. 

(ii) On any next occasion of noticing any exaggerated/false measurement, railway shall 

recover liquidated damages equal to 15% of claimed gross bill value. In addition, the 

facility of recording of measurements by Contractor as well as release of provisional 

payment shall be withdrawn. Once withdrawn, measurements shall be done by railway 

as per clause 45(i) above. 

46.(1)  "On-Account " Payments: The Contractor shall be entitled to be paid from time to 

time by way of "On-Account" payment only for such works as in the opinion of the Engineer 

he has executed in terms of the contract. All payments due on the Engineer’s/Engineer's 

Representative's certificates of measurements or Engineer’s certified “Contractor’s authorized 

Engineer’s measurements” shall be subject to any deductions which may be made under these 

presents and shall further be subject to, unless otherwise required by Clause 16 of these 

Conditions, a retention of six percent by way of Security Deposits, until the amount of Security 

Deposit by way of such retentions shall amount to 5% of the total value of the contract provided 

always that the Engineer may by any certificate make any correction or modification in any 

previous certificate which shall have been issued by him and that the Engineer may withhold 

any certificate, if the works or any part thereof are not being carried out to his satisfaction. 

46.(2)  Rounding off Amounts: The total amount due on each certificate shall be rounded off 

to the nearest rupee, i.e. sum less than 50 paise shall be omitted and sums of 50 paise and more 

upto₹1 will be reckoned as ₹ 1. 

46.(3) On Account Payments not Prejudicial to Final Settlement: "On-Account" payments 

made to the Contractor shall be without prejudice to the final making up of the accounts (except 

where measurements are specifically noted in the Measurement Book as "Final Measurements" 

and as such have been signed by the Contractor and Engineer/Engineer's Representative) and 

shall in no respect be considered or used as evidence of any facts stated in or to be inferred 

from such accounts nor of any particular quantity of work having been executed nor of the 

manner of its execution being satisfactory.
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46.(4) If payment(s) of Advances are applicable in the contract, as mentioned in the Tender 

Documents, Railway shall make payment(s) of Interest bearing advances, on the request of 

contractor. The payment and recovery of such Advances shall be made as under: 

(a) : Mobilisation Advance – 

This shall be limited to 10% of the Contract value and shall be paid in 2 stages : 

Stage 1– 5% of Contract Value on signing of the contract agreement. 

Stage 2 – 5% on mobilization of site-establishment, setting up offices, bringing in 

equipment and actual commencement of work. 

The stage 1 of advance shall be payable immediately after signing of contract agreement. 

The stage 2 of advance shall be payable at the time of mobilisation, only after submission 

of an utilization certificate by the contractor that the Stage 1 advance has been properly 

utilized in the contract. 

These Advances shall be payable against irrevocable guarantee (Bank Guarantee, FDRs) 

from a scheduled commercial bank of India of at least 110% of the value of the 

sanctioned advance amount (covering principal plus interest). 

(b) : Advance Against Machinery and Equipment – 

This advance shall be limited to a maximum of 10% of the contract value against new 

Machinery & Equipment, involving substantial outlay, brought to site and essentially 

required for the work. This advance shall not exceed 75% of the purchase price of such 

Equipment and shall be payable when Equipment is hypothecated to the President of India 

by a suitable bond or alternatively covered by an irrevocable Bank Guarantee from a 

scheduled commercial bank of India for full cost of the Plant & Equipment in a form 

acceptable to Railways. The Plant & Equipment shall be insured for the full value and for 

the entire period, they are required for the work. This Plant & Equipment shall not be 

removed from the site of work without prior written permission of the Engineer. No advance 

should be given against old Plant & Machinery. 

The advances under sub clause (a) and (b) above, are subject to the following 

conditions - 

(i) The full amount of Advances shall be recovered from contractor dues. The recovery 

shall commence when the value of contract executed reaches 15% of original contract 

value and shall be completed when the value of work executed reaches 85% of the original 

contract value. The installments on each "on account bill" will be on pro-rata basis. 

Interest shall be recovered on the advance outstanding for the period commencing 

from the date of payment of advance till date of particular on-account bill (through which 

recovery of principal is effected) and adjusted fully against on-account bill along with pro-

rata principal recovery. In the event of any short-fall, the same shall be carried forward to 

the next on-account bill and shall attract interest. 

(ii) The advances shall be used by the Contractor for the purpose of the Contract, and for 

the purpose for which they are paid. Under no circumstances, shall the advances be
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diverted for other purposes. Any such diversion shall be construed as a breach of the 

Contract and the Contractor shall be asked to return the advance at once and pay interest 

at 15% per annum till the advance is recovered back from him. The Contractor shall return 

the advance and pay the interest in one go without demur. The Contractor, if required by 

the Engineer shall provide the details of utilisation of Mobilisation advance. 

(iii) If the Contractor is found to have contravened the provision, it will constitute a breach 

of contract and Railway shall be entitled to terminate the contract and forfeit his 

Performance Guarantee as well as Security Deposit. 

(iv) In cases, where the Contract is rescinded as per clause 62 of the contract or short 

closed under any other condition(s) of the contract, without making full recovery of 

advances and accrued interest thereon, by the Railway, such balance of advances and 

accrued interest thereon shall immediately become due and payable by the Contractor to 

the Railway. The same shall be recovered from any due of Contractor with the Government 

of India. 

 

46.(5) Manner of Payment: Unless otherwise specified payments to the Contractor will 

be transferred electronically to his bank account. 

46A. Price Variation Clause (PVC): 

 

46A.1 Applicability:Price Variation Clause (PVC) shall be applicable only in tender having 

advertised value aboveRs. 2 Crores and having completion period above 12 months. Provided 

further that, in a contract where PVC is applicable, following shall be outside the purview of price 

adjustments (i.e. shall be excluded from the gross value of the work for the purpose of price variation) 

: 

a) Materials supplied by Railway to the Contractors, either free or at fixed rate; 

b) Any extra item(s) included in subsequent variation falling outside the purview of the Bill(s) of 

Quantities of tender, under clause 39. (1)(b) of these Standard General Conditions, unless 

applicability of PVC and ‘Base Month’ has been specially agreed, while fixing the rates of 

such extra item(s). 
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46A.2 Base Month: The Base Month for ‘Price Variation Clause’ shall be taken as the one month 

prior to closing of tender, unless otherwise stated elsewhere. The quarter for applicability of PVC shall 

commence from the month following the Base month. The Price Variation shall be based on the 

average Price Index of the quarter under consideration. 

46A.3 Validity: 

Rates accepted by Railway Administration shall hold good till completion of work and no additional 

individual claim shall be admissible except: 

(a) Payment/recovery for increase/decrease in GST on works contract or imposition/removal of 

any tax/cess on Works Contract as per Clause 37,
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(b) Payment/recovery for overall market situation as per Price Variation Clause given hereunder. 

 

46A.4 Components of various items in a contract on which variation in prices be admissible, shall be 

steel, cement, ferrous material, non-ferrous material, insulators, zinc and other materials, labour, plant 

& machinery, fuel, explosives, detonators etc. Adjustment for variation in prices of these items shall 

be determined in the manner prescribed. 

46A.5No price variation shall be admissible for fixed components. 

46A.6 The percentages of various components in various type of works shall be as specified for all 

item (s)/ Bill(s) of Quantities in tender document and the same shall be fixed as per table & 

classifications given below: 

 

 

 

 

 

 

 

 

(I). For Civil Engineering Works 
 

 

 

S 

N 

Classification 

 

 

 

 

Components 

1A

, 2 

& 

3A 

4A 5A 6A 7 8A 9A 
1B, 

3B, 

4B, 

5B, 

6B 
8B & 

9B 

1C, 

3C, 

4C, 

5C, 

6C, 
8C & 

9C 

3D, 

4D, 

5D, 

6D, 

8D & 
9D 

3E, 

4E, 

5E, 

6E, 

8E & 
9E 

1 Fixed * 15 15 15 15 15 15 15 15 15 15 15 

2 Labour 
Lc 

152 

0 

202 

5 

253 

0 

152 

0 

155 

0 

152 

0 
20 50 5 0 10 25 

3 Steel 
Sc 0 0 

20 

0 
0 0 0 0 

758 

5 
0 50 0 

4 Cement 
Cc 0 0 15 0 0 0 0 0 

75 

85 
0 0 

5 Plant 

Machinery 

& Spares 

PMc 
35 

30 
15 

0 

5 
20 

201 

5 
20 30 0 0 10 30 

6 Fuel & 

Lubricants 
Fc 25 15 105 

351 

5 

351 

5 

352 

0 
15 5 0 

5 

0 
10 20 

7 Other 

materials 
Mc 

101 

0 
15 

153 

0 

15 

30 
155 

152 

5 
20 0 0 5 10 

8 Detonators 

& 

Explosive 

 

Ec 0 
20 

15 
0 0 0 0 0 0 0 0 0 

Total 100 100 100 100 100 100 100 100 100 100 100 
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* It shall not be considered for any price variation. 

ACS-1 14.07.2022 

 

The classification mentioned in the table above represents following type of item(s) in the work(s) – 

1 Earthwork in Formation 

1A All Item(s) excluding 1B or/and 1C 

1B Item(s) for supply of Steel 

1C Item(s) for supply of Cement 

2 Ballast Supply Works 

3 Tunnelling Works (Without Explosives) 

3A All Item(s) excluding 3B or/and 3C or/and 3D or/and 3E 

3B Item(s) for supply of Steel 

3C Item(s) for supply of Cement or/and Grout 

3D Item(s) for Fabrication & Erection of Structures including supply of Steel 

3E Item(s) for Fabrication & Erection of Structures excluding supply of Steel. 

4 Tunnelling Works (With explosives) 

4A All Item(s) excluding 4B or/and 4C or/and 4D or/and 4E 

4B Item(s) for supply of Steel 

4C Item(s) for supply of Cement or/and Grout 

4D Item(s) for Fabrication & Erection of Structures including supply of Steel 

4E Item(s) for Fabrication & Erection of Structures excluding supply of Steel. 

5 Building Works 

5A All Item(s) excluding 5B or/and 5C or/and 5D or/and 5E 

5B Item(s) for supply of Steel 

5C Item(s) for supply of Cement 

5D Item(s) for Fabrication & Erection of Structures including supply of Steel 

5E Item(s) for Fabrication & Erection of Structures excluding supply of Steel. 

6 Bridges & Protection work 

6A All Item(s) excluding 6B or/and 6C or/and 6D or/and 6E 

6B Item(s) for supply of Steel 

6C Item(s) for supply of Cement 

6D Item(s) for Fabrication, Assembly, Erection& Launching of Girders including supply of 

Steel 

6E Item(s) for Fabrication, Assembly, Erection &Launching of Girders excluding supply of 

Steel 

7 Permanent Way linking 

8 Platform, Passenger Amenities 

8A All Item(s) excluding 8B or/and 8C or/and 8D or/and 8E 

8B Item(s) for supply of Steel item/fittings 

8C Item(s) for supply of Cement Item 

8D Item(s) for Fabrication & Erection of Structures including supply of Steel
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8E Item(s) for Fabrication & Erection of Structures excluding supply of Steel 

9 Any Other Works not covered in Classification 1 to 8 

9A All Item(s) excluding 9B or/and 9C or/and 9D or/and 9E 

9B Item(s) for supply of Steel 

9C Item(s) for supply of Cement or/and Grout 

9D Item(s) for Fabrication & Erection of Structures including supply of Steel 

9E Item(s) for Fabrication & Erection of Structures excluding supply of Steel 

46A.7 Formulae: The Amount of variation in prices in various components (labour, material etc.) 

shall be worked out by the following formulae: 

(i) L = (W orWS or WCor WSF or WF or WSFL or WFL) x (LQ – LB) x LC 

LB x 100 

(ii) M  = (W or WSF or WF or WSFL or WFL) x (MQ – MB) x MC 

MB x100 

(iii) F = (W orWS or WCor WSF or WF or WSFL or WFL) x (FQ – FB) x  FC 

FB x 100 

 

 

(iv) E = (W orWS or WC or WSF or WF or WSFL or WFL) x (EQ – EB) x  EC 

EB x100 

(v) PM  = (W orWS or WCor WSF or WF or WSFL or WFL) x(PMQ-PMB) x PMC 

PMB x 100 

(vi) S = (W or WS or WSF) x (SQ-SB) x SC 

SB x 100 

(vii) C = (W or WC ) x (CQ – CB) x CC 

CB x 100 

ACS-1 14.07.2022 

(II) For Railway Electrification Works: 

(viii) T  = [0.4136x(CQ– CB) / CB] x 85 

(ix) R  = [0.94x(RT - RO) / RO + 0.06x(ZT - ZO) / ZO] x 85 

(x) N = [(PT - PO) / PO] x 85 

(xi) I = [(IT – IO) / IO] x 85 

(xii) G = [(MQ - MB) / MB] x 85 

(xiii) Er = [(LQ - LB) / LB] x 85 

 

Where, 

L Amount of price variation in Labour 

M Amount of price variation in Materials
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F Amount of price variation in Fuel 

E Amount of price variation in Explosives 

PM Amount of price variation in Plant, Machinery and Spares 

S Amount of price variation in Steel Supply Item 

C Amount of price variation in Cement Supply Item 

T Percentage variation payable on the gross value of bill of Concreting (Bill(s) of 

Quantities for concrete items) 

R Percentage variation payable on the gross value of bill of Ferrous Items (Bill(s) of 

Quantities for ferrous items) 

N Percentage variation payable on the gross value of bill of Non-Ferrous Items 

(Bill(s) of Quantities for non-ferrous items) 

I Percentage variation payable on the gross value of bill of Insulator (Bill(s) of 

Quantities for Insulator items) 

G Percentage variation payable on the gross value of bill of General Works (Bill(s) of 

Quantities for General items) 

Er Percentage variation payable on the gross value of erection (Bill(s) of Quantities for 

Erection Item) 

LC % of Labour Component in the item(s) 

MC % of Material Component in the item(s) 

FC % of Fuel Component in the item(s) 

EC % of Explosive Component in the item(s) 

PMC % of Plant, Machinery and Spares Component in the item(s) 

SC % of Steel Supply item Component in the item(s) 

CC % of Cement Supply item Component in the item(s) 

W Gross value of work done by Contractor as per on-account bill(s) excluding the 

Gross value of work under WS or/and WC or/and WSF or/and WF or/and WSFL 

or/and WFL and cost of materials supplied by Railway either free or at fixed rate, 

WS Gross value of work done by Contractor for item(s) of supply of steel. 

WC Gross value of work done by Contractor for item(s) of supply of cement and /or 

supply of grout material. 

WSF Gross value of work done by Contractor for item(s) of Fabrication & Erection of 

Structures including supply of Steel. 

WF Gross value of work done by Contractor for Fabrication & Erection of Structures 

excluding supply of Steel. 

WSFL Gross value of work done by Contractor for item(s) of Fabrication, Assembly, 

Erection / Launching of Girders including supply of Steel. 

WFL Gross value of work done by Contractor for item(s) of Fabrication, Assembly,
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Erection / Launching of Girders excluding supply of Steel. 

LB Consumer Price Index for Industrial Workers - All India: Published in R.B.I. 

Bulletin for the base period 

LQ Consumer Price Index for Industrial Workers - All India: Published in R.B.I. 

Bulletin for the average price index of the 3 months of the quarter under 

consideration 

MB Wholesale Price Index: All commodities – as published in the R.B.I. Bulletin for 

the base period 

MQ Wholesale Price Index: All commodities – as published in the R.B.I. Bulletin for 

the average price index of the 3 months of the quarter under consideration 

FB The average of official prices of Diesel available on the official website of 

‘Petroleum Planning and Analysis cell’ under Ministry of Petroleum and Natural 

Gas for Delhi, Kolkata, Mumbai &Chennai, for the base period 

FQ The average of official prices of Diesel available on the official website of 

‘Petroleum Planning and Analysis cell’ under Ministry of Petroleum and Natural 

Gas for Delhi, Kolkata, Mumbai &Chennai, for the 3 months of the quarter under 

consideration 

EB Index number of Monthly Whole Sale Price Index for the category ‘Explosive’ of 

(g). Manufacture of other chemical products under (J) MANUFACTURE OF 

CHEMICALS AND CHEMICAL PRODUCTS, published by Office of Economic 

Adviser, Govt. of India, Ministry of Commerce & Industry, Department of 

Industrial Policy & Promotion (DIPP), for the base period. 

EQ Index number of Monthly Whole Sale Price Index for the category ‘Explosive’ of 

(g). Manufacture of other chemical products under (J) MANUFACTURE OF 

CHEMICALS AND CHEMICAL PRODUCTS, published by Office of Economic 

Adviser, Govt. of India, Govt. of India, Ministry of Commerce & Industry, 

Department of Industrial Policy & Promotion (DIPP), for the average price index 

of 3 months of the quarter under consideration. 

PMB Index Number of Wholesale Prices in India by Groups and Sub Groups (Averages) 

for ‘Manufacture of machinery for mining, quarrying and construction’– published 

in RBI (Reserve Bank of India) Bulletin, for the base period. 

PMQ Index Number of Wholesale Prices in India by Groups and Sub Groups (Averages) 

for ‘Manufacture of machinery for mining, quarrying and construction’– published 

in RBI (Reserve Bank of India) Bulletin, for the average price index of 3 months of 

the quarter under consideration. 

SB The average rate provided by the Joint Plant Committee for the relevant category 

of steel item as mentioned in Clause 46A.9; for the base period. 

SQ The average rate provided by the Joint Plant Committee for the relevant category 

of steel item as mentioned in Clause 46A.9; for the 3 months of the quarter under 

consideration. 

CB Index No. of Wholesale Price Index of sub-group Cement, Lime & Plaster as 

published in RBI Bulletin for the base period
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CQ No. of Wholesale Price Index of sub-group Cement, Lime & Plaster as published 

in RBI Bulletin for the average price index of the 3 months of the quarter under 

consideration 

RT IEEMA price index for Steel Blooms (size 150mmx150mm) for the month which 

is two months prior to date of inspection of material. 

RO IEEMA price index for Steel Blooms (size 150mmx150mm)for the month which is 

one month prior to date of opening of tender. 

PT IEEMA price index for Copper wire rods for the month which is two months prior 

to date of inspection of material. 

PO IEEMA price index for Copper wire rods for the month which is one month prior 

to date of opening of tender. 

ZT IEEMA price index for Zinc for the month which is two months prior to date of 

inspection of material 

ZO IEEMA price index for Zinc for the month which is one month prior to date of 

opening of tender 

IT RBI wholesale price index for the sub-group “Insulators” for the month which is 

two months prior to date of inspection of material 

IO RBI wholesale price index for the sub-group “Insulators” for the month which is 

one month prior to date of opening of tender 

 

(III) SIGNALING & TELECOMMUNICATION WORKS: 

(a) The following expressions and meanings are assigned to the value of the work done for 

signalling and telecommunication works: 

SIGWK = Value of signalling works for a stage payment of the item signalling works; 

INVSIG = Value of inventory for signalling works for a stage payment of the item inventory 

for signalling works; 

INTGTESTSIG = Value of integrated testing and commission for signalling works of the Railway 

Project; 

COMWK= Value of telecommunication works for a stage payment of the item telecommunication 

works; 

INVCOM = Value of inventory for telecommunication works for a stage payment of the item 

inventory for telecommunication works; and 

INTGTESTCOM = Value of integrated testing and commission for telecommunication 

works of the Railway Project. 

(b) Price adjustment for changes in cost of signalling works and telecommunication works shall 

be paid in accordance with the following formula: 

(i) VSIGWK = 0.85 SIGWK x [PELEX x (ELEXi – ELEXo)/ ELEXo + POFC x (OFCi 

– OFCo)/OFCo + PLB x (LBi – LBo)/LBo + POTH x (OTHi - OTHo)/OTHo + S30C 

x (P30Ci – P30Co)/ P30Co + S24C x (P24Ci – P24Co)/ P24Co + S19C x (P19Ci –
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P19Co)/ P19Co + S12C x (P12Ci – P12Co)/ P120Co + S9C x (P9Ci – P9Co)/ P9Co + S6C 

x (P6Ci – P6Co)/ P6Co + S4C x (P4Ci – P4Co)/ P4Co + S2C x (P2Ci – P2Co)/ P2Co + 

S12C2.5 x (P12C2.5i – P12C2.5o)/ P12C2.5o + S2C2.5 x (P2C2.5i – P2C2.5o)/ P2C2.5o 

+ S2C25 x (P2C25i – P2C25o)/ P2C25o + QC x (PQCi – PQCo)/ PQCo; 

(ii) VINVSIG = 0.85 SIGWK x [PELEX x (ELEXi – ELEXo)/ ELEXo + POTH x (OTHi 

- OTHo)/OTHo]; 

(iii) VINTGTESTSIG = 0.85 INTGTESTSIG x [PLB x (LBi – LBo)/LBo + POTH x 

(OTHi- OTHo)/OTHo]; 

(iv) VCOMWK = 0.85 COMWK x [PELEX x (ELEXi – ELEXo)/ ELEXo + POFC x (OFCi 

– OFCo)/OFCo + PLB x (LBi – LBo)/LBo + POTH x (OTHi - OTHo)/OTHo 

+ S30C x (P30Ci – P30Co)/ P30Co + S24C x (P24Ci – P24Co)/ P24Co + S19C x (P19Ci 

– P19Co)/ P19Co + S12C x (P12Ci – P12Co)/ P120Co + S9C x (P9Ci – P9Co)/ P9Co + 

S6C x (P6Ci – P6Co)/ P6Co + S4C x (P4Ci – P4Co)/ P4Co + S2C x (P2Ci – P2Co)/ P2Co+ 

S12C2.5 x (P12C2.5i – P12C2.5o)/ P12C2.5o + S2C2.5 x (P2C2.5i – P2C2.5o)/ P2C2.5o 

+ S2C25 x (P2C25i – P2C25o)/ P2C25o + QC x (PQCi – PQCo)/ PQCo+ PCEQP x 

(CEQPi – CEQPo)/CEQPo]; 

(v) VINVCOM = 0.85 SIGWK x [PELEX x (ELEXi – ELEXo)/ ELEXo + PCEQP x 

(CEQPi – CEQPo)/CEQPo + POTH x (OTHi - OTHo)/OTHo]; and 

(vi) VINTGTESTCOM = 0.85 INTGTESTCOM x [PLB x (LBi – LBo)/LBo + POTH x 

(OTHi - OTHo)/OTHo]. 

Where 

VSIGWK = Increase or decrease in the cost of signalling works during the period under 

consideration due to changes in the rates for relevant components as specified in sub- paragraph 

(h); 

VINVSIG = Increase or decrease in the cost of inventory for signalling during the period under 

consideration due to changes in the rates for relevant components as specified in sub- 

paragraph (h); 

VINTGTESTSIG = Increase or decrease in the cost of integrated testing and commissioning 

of signalling works of the Railway Project during the period under consideration due to 

changes in the rates for relevant components as specified in sub-paragraph (h); 

VCOMWK = Increase or decrease in the cost of communication works during the period under 

consideration due to changes in the rates for relevant components as specified in sub- 

paragraph (h); 

VINVCOM = Increase or decrease in the cost of inventory for telecommunications works 

during the period under consideration due to changes in the rates for relevant components as 

specified in sub-paragraph (h); 

VINTGTESTCOM = Increase or decrease in the cost of integrated testing and commissioning 

of telecommunication works of the Railway Project during the period under consideration due 

to changes in the rates for relevant components as specified in sub- paragraph (h);
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PCEQP, PELEX, PIC, PLB, POFC, and POTH are the percentages of communication 

equipment, electronics, PVC insulated cables, labour, optical fibre cables, and other materials 

respectively; 

CEQPo = The wholesale price index as published by the Ministry of Commerce and Industry, 

Government of India (hereinafter called “WPI”) for communication equipment for the month 

of the Base Month; 

CEQPi = The WPI for communication equipment for the average price index of the 3 months 

of the quarter under consideration; 

ELEXo = The WPI for electronics for the month of the Base Month; 

ELEXi = The WPI for electronics for the average price index of the 3 months of the quarter 

under consideration; 

P30Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 

30C x 1.5 sq mm signalling cable 

P30Co = Price per Km of cable as per purchase order/ Contract agreement. 

S30C = Percentage of size 30C x 1.5 sq mm signalling cable shall govern the price adjustment 

of the contract price for signalling and telecommunication works. 

P24Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 

24C x 1.5 sq mm signalling cable 

P24Co = Price per Km of cable as per purchase order/ Contract agreement. 

S24C = Percentage of size 24C x 1.5 sq mm signalling cable shall govern the price adjustment 

of the contract price for signalling and telecommunication works. 

P19Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 

19C x 1.5 sq mm signalling cable 

P19Co = Price per Km of cable as per purchase order/ Contract agreement. 

S19C = Percentage of size 19C x 1.5 sq mm signalling cable shall govern the price adjustment 

of the contract price for signalling and telecommunication works. 

P12Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 

12C x 1.5 sq mm signalling cable 

P12Co = Price per Km of cable as per purchase order/ Contract agreement. 

S12C = Percentage of size 12C x 1.5 sq mm signalling cable shall govern the price adjustment 

of the contract price for signalling and telecommunication works. 

P9Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 9C 

x 1.5 sq mm signalling cable 

P9Co = Price per Km of cable as per purchase order/ Contract agreement. 

S9C = Percentage of size 9C x 1.5 sq mm signalling cable shall govern the price adjustment of 

the contract price for signalling and telecommunication works. 

P6Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 6C 

x 1.5 sq mm signalling cable
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P6Co = Price per Km of cable as per purchase order/ Contract agreement. 

S6C = Percentage of size 6C x 1.5 sq mm signalling cable shall govern the price adjustment 

of the contract price for signalling and telecommunication works. 

P4Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 

4C x 1.5 sq mm signalling cable 

P4Co = Price per Km of cable as per purchase order/ Contract agreement. 

S4C = Percentage of size 4C x 1.5 sq mm signalling cable shall govern the price adjustment 

of the contract price for signalling and telecommunication works. 

P2Ci = Price payable per Km as adjusted in accordance with price variation Clause for size 

2C x 1.5 sq mm signalling cable 

P2Co = Price per Km of cable as per purchase order/ Contract agreement. 

S2C = Percentage of size 2C x 1.5 sq mm signalling cable shall govern the price adjustment 

of the contract price for signalling and telecommunication works. 

P12C2.5i = Price payable per Km as adjusted in accordance with price variation Clause for 

size 12C x 2.5 sq mm signalling cable 

P12C2.5o = Price per Km of cable as per purchase order/ Contract agreement. 

S12C2.5 = Percentage of size 12C x 2.5 sq mm signalling cable shall govern the price adjustment 

of the contract price for signalling and telecommunication works. 

P2C2.5i = Price payable per Km as adjusted in accordance with price variation Clause for 

size 2C x 2.5 sq mm signalling cable 

P2C2.5o = Price per Km of cable as per purchase order/ Contract agreement. 

S2C2.5 = Percentage of size 2C x 2.5 sq mm signalling cable shall govern the price adjustment of 

the contract price for signalling and telecommunication works. 

P2C25i = Price payable per Km as adjusted in accordance with price variation Clause for size2C x 

25 sq mm signalling cable 

P2C25o = Price per Km of cable as per purchase order/ Contract agreement. 

S2C25 = Percentage of size 2C x 25 sq mm signalling cable shall govern the price adjustment 

of the contract price for signalling and telecommunication works. 

PQCi = Price payable per Km as adjusted in accordance with price variation Clause for size 

0.9mm dia, 6 Quad cable. 

PQCo= Price per Km of cable as per purchase order/ Contract agreement. 

QC = Percentage of size 0.9mm dia, 6 Quad cable shall govern the price. 

LBo = The consumer price index for industrial workers – All India, published by Labour 

Bureau, Ministry of Labour, Government of India, (hereinafter called “CPI”) for the month of 

the Base Month; 

LBi = The CPI for industrial workers – All India for the average price index of the 3 months 

of the quarter under consideration;
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OFCo = The WPI for fibre cables for the month of the Base Month; 

OFCi = The WPI for fibre cables for the average price index of the 3 months of the quarter 

under consideration; 

OTHo = The WPI for all commodities for the month of the Base Month; and 

OTHi = The WPI for all commodities for the average price index of the 3 months of the quarter 

under consideration. 

(c) The following percentages shall govern the price adjustment of the Contract Price for 

signalling and telecommunication works: 
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Electronics (PELEX) ***% ***% _ ***% ***% _ 

Communication Equipment (PCEQP) _ _ _ ***% ***% _ 

Optical Fibre Cable (POFC) ***% _ _ ***% _ _ 

30C x 1.5 sq mm signalling cable(S30C) ***% _ _ ***% _ _ 

24C x 1.5 sq mm signalling cable (S24C) ***% _ _ ***% _ _ 

19Cx 1.5 sq mm signalling cable (S19C) ***% _ _ ***% _ _ 

12C x 1.5 sq mm signalling cable (S12C) ***% _ _ ***% _ _ 

9C x 1.5 sq mm signalling cable (S9C) ***% _ _ ***% _ _ 

6C x 1.5 sq mm signalling cable (S6C) ***% _ _ ***% _ _ 

4C x 1.5 sq mm signalling cable (S4C) ***% _ _ ***% _ _ 

2C x 1.5 sq mm signalling cable (S2C) ***% _ _ ***% _ _ 

12C x 2.5 sq mm signalling cable 

(S12C2.5) 

***% _ _ ***% _ _ 

2C x 2.5 sq mm signalling cable (S2C2.5) ***% _ _ ***% _ _ 
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2C x 25 sq mm signalling cable (S2C25) ***% _ _ ***% _ _ 

0.9 mm dia, 6Quad cable (QC) ***% _ _ ***% _ _ 

Labour (PLB) ***% _ ***% ***% ***% ***% 

Other materials ***% ***% ***% ***% ***% ***% 

Total 100% 100% 100% 100% 100% 100% 

(Note- the percentages may be finalized by tendering authority depending on BOQ) 

 FORMULAE FOR SIGNALING & TELECOM CABLE 

The price payable for signalling cables is variable as per Price Variation Formula given 

below: 

For Signalling Copper Cables: 

Pi= Po+CuF (Cu-Cuo) + CCFcu(CC-CCo) + FeF (Fe-Feo) 

For Telecom Copper Cables For Jelly Filled, 0.9 mm dia, 6 quad cable 

Pi= Po+CuF (Cu-Cuo) + AlFcu(Al-Alo) + CCFcu (CC-Cco) + FeF (Fe-Feo) 

For Aluminium Power Cables: 

Pi= Po+AlF (Al-Alo) + CCFAl(CC-CCo) + FeF (Fe-Feo) 

Where, 

Pi= Price payable per KM as adjusted in accordance with Price variation clause. 

Po= Price per KM of cable as per Purchase order. 

CuF= Variation factor for Copper 

Cuo= Price of copper Rod in Rs. Per MT 

CCFCu= Variation factor for PVC Compound for Copper Signalling & Telecom cable 

CCo= Price of PVC Compound in Rs. Per MT 

AlF= Variation factor for Aluminium 

Alo= Price of EC grade LME Aluminium rods (Properzi rods) in Rs. Per MT. 

CCFAl = Variation factor for PVC Compound for Aluminium power cable 

FeF= Variation factor for Steel 

Feo= Price of Steel for Armour (Flat strip 4 mm. x 0.8mm/ Round 1.4mm dia) in Rs. Per 

MT 

(Prices per MT for Cuo, CCo, Feo, Alo as applicable on the 1st working day of the 

month, one month prior to the deadline for submission of bids. The above prices and 

indices are as published by IEEMA vide circular reference no. IEEMA (PVC) 

/CABLE --/--/-- one month prior to the deadline for submission of bids.) 

CC= Price of PVC Compound in Rs. Per MT. 
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Cu= Price of Copper Rod in Rs. Per MT. 

Fe= Price of Steel for Armouring (Flat strip 4mm x 0.8 mm/ Round 1.4mm dia) in Rs. Per 

MT. 

Al = Price of EC grade LME Aluminium rods (Properzi rods) in Rs. Per MT. 

(Prices per MT for Cu, CC, Fe, Al as prevailing on 1stworking day of the calendar 

month covering the date One month prior to the date of inspection call letter will be 

applicable for the calculation of updated price. The above prices and indices are as 

published by IEEMA vide circular reference no. IEEMA (PVC) /CABLE --/--/-- one 

month prior to the date of inspection.) 

The value of variation factors for copper, steel and PVC Compound are different for 

different sizes of signalling cables. Accordingly, the PVC formula for some of the types of 

signalling cable is as given under:- 

Underground Railway Signalling Cable unscreened and armoured copper conductor 

(i) Size 30 C x 1.5 sq.mm. 

P30Ci=P30Co+0.391(Cu-Cuo) +0.557(CC-CCo) +0.425(Fe-Feo) 

For armouring, price of steel flat strip of size 4mmx0.8mm is to be taken into consideration. 

(ii) Size 24C x 1.5 sq.mm 

P24Ci= P24Co+0.313(Cu-Cuo) + 0.481 (CC-CCo) +0.398(Fe-Feo) 

For armouring, value of steel flat strip of size 4mmx0.8mm is to be taken into consideration. 

(iii) Size 19C x 1.5 sq.mm 

P19Ci= P19Co+0.248(Cu-Cuo) + 0.395(CC-CCo) +0.343(Fe-Feo) 

For armouring, value of steel flat strip of size 4mmx0.8mm is to be taken into consideration. 

(iv) Size 12C x 1.5 sq.mm 

P12Ci=P12Co+0.157(Cu-Cuo) + 0.277(CC-CCu) +0.289(Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 

(v) Size 9C x 1.5 sq.mm 

P9Ci= P9Co+0.117(Cu-Cuo) +0.241(CC-CCu) +0.383(Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 

(vi) Size 6Cx 1.5 sq.mm 

P6Ci= P6Co+0.078(Cu-Cuo) +0.199(CC-CCu) +0.329(Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 

(vii) Size 4Cx1.5 sq.mm 

P4Ci=P4Co+0.052(Cu-Cuo) +0.152(CC-CCo) +0.277(Fe-Feo)
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For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 

(viii) Size 2C x 4 sq.mm(multistrand) 

P2Ci= P2Co+0.073(Cu-Cuo) +0.156(CC-CCo) +0.3(Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 

(ix) Size 12C x 2.5 sq.mm 

P12C2.5i= P12C2.5o+0.282 (Cu-Cuo) +0.371 (CC-CCo) +0.342 (Fe-Feo) 

For armouring, value of steel flat strip of size 4mmx0.8mm is to be taken into consideration. 

(x) Size 2C x 2.5 sq.mm 

P2C2.5i= P2C2.5o+0.047 (Cu-Cuo) +0.139 (CC-CCo) +0.277 (Fe-Feo) 

For armouring, value of steel wire size 1.4mm dia is to be taken into consideration. 

(xi)  Size 2C x 25 sq.mm PVC insulated, armoured, Aluminium power cable 

P2C25i= P2C25o+0.146 (Al-Alo) +0.303 (CC-CCo) +0.306 (Fe-Feo) 

For armouring, value of steel flat strip of size 4mmx0.8mm is to be taken into consideration. 

(xii) For Jelly filled, 0.9mm dia, 6 quad cable 

PQCi = PQCo + 0.135 (Al-Alo) + 0.139 (Cu-Cuo) + 0.515 (CC-Cco) + 0.693 (Fe- 

Feo). 

For PVC Compound Grade CW-22, is to be taken into consideration. 

46A.8 The demands for escalation of cost shall be allowed on the basis of provisional indices as 

mentioned above in Clause 46A.7. Any adjustment needed to be done based on the finally published 

indices shall be made as and when they become available. 

46A.9: (1) Relevant categories of steel for the purpose of operating Price Variation formula as mentioned 

in this Clause shall be as under: 

SL Classification Rates to be used for calculating SQ or SB 

1. Reinforcement bars and other 

rounds 

Average of per tonne rates of 10mm dia TMT & 25mm 

dia TMT; confirming IS1786; Fe 500 

2. All types and sizes of angles, 

channels and joists 

Average of per tonne rates of ‘Angle 75x75x6mm, Mild 

Steel Plate 10mm thickness and Channel 150x75mm; 

confirming IS2062, E250 Gr “A” 

3. All types and sizes of plates Average of per tonne rates of ‘MS Plates 10mm 

thickness and 25mm thickness; confirming IS2062, 

E250 Gr “A” 

4. Any other section of steel not 

covered in the above categories 

Average of price for the 3 categories covered under SL 

1, 2 & 3 in this table. 

 

(2). Relevant city for referring “JPC (Joint Plant Committee)”rates of steel items (SQ /SB) in different 

Zonal Railways shall be as under :



Page 213 of 252  

 

SL City Railway 

1. Delhi Northern , North Central, North Eastern, North Western 

2. Kolkata Eastern, East Central, East Coast, Northeast Frontier, South Eastern, 

Southeast Central 

3. Mumbai Central, Western, West Central 

4. Chennai Southern, South Central&South Western 

 

46A.10 Price Variation during Extended Period of Contract 

The price adjustment as worked out above, i.e. either increase or decrease shall be applicable upto the 

stipulated date of completion of work including the extended period of completion where such 

extension has been granted under Clause 17A of the Standard General Conditions of Contract. 

However, where extension of time has been granted due to Contractor’s failure under Clause 17B of 

the Standard General Conditions of Contract, price adjustment shall be done as follows: 

a. In case the indices increase above the indices applicable to the last month of original 

completion period or the extended period under Clause 17A, the price adjustment for the period 

of extension granted under Clause 17B shall be limited to the amount payable as per the Indices 

applicable to the last month of the original completion period or the extended period under 

Clause 17A of the Standard General Conditions of Contract; as the case may be. 

b. In case the indices fall below the indices applicable to the last month of original/ extended 

period of completion under Clause 17A, as the case may be; then the lower indices shall be 

adopted for the price adjustment for the period of extension under Clause 17B of the Standard 

General Conditions of Contract. 

 

 

47. Maintenance of Works: The Contractor shall at all times during the progress and 

continuance of the works and also for the period of maintenance specified in the Tender Form 

after the date of issue of the certificate of completion by the Engineer or any other earlier date 

subsequent to the completion of the works that may be fixed by the Engineer, be responsible 

for and effectively maintain and uphold in good substantial, sound and perfect condition all 

and every part of the works and shall make good from time to time and at all times as often as 

the Engineer shall require, any damage or defect that may during the above period arise in or 

be discovered or be in any way connected with the works, provided that such damage or defect 

is not directly caused by errors in the contract documents, act of providence or insurrection or 

civil riot, and the Contractor shall be liable for and shall pay and make good to the Railway or 

other persons legally entitled thereto whenever required by the Engineer so to do, all losses, 

damages, costs and expenses they or any of them may incur or be put or be liable to by reasons 

or in consequence of the operations of the Contractor or of his failure in any respect. 

48.(1) Certificate of Completion of Works: As soon as in the opinion of the Engineer, the 

work has been completed and has satisfactorily passed any final test or tests that may be 

prescribed, the Engineer shall issue a certificate of completion duly indicating the date of 

completion in respect of the work and the period of maintenance of the work shall commence 

from the date of completion mentioned in such certificate. The certificate, inter alia, should 

mention that the work has been completed in all respects and that all the contractual
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obligations have been fulfilled by the Contractor and that there is no due from the Contractor 

to Railways against the contract concerned. 

The Engineer may also issue such a certificate indicating date of completion with respect to 

any part of the work (before the completion of the whole of work), which has been both 

completed to the satisfaction of the Engineer and occupied or used by the Railway. When any 

such certificate is given in respect of part of a work, such part shall be considered as completed 

and the period of maintenance of such part shall commence from the date of completion 

mentioned in the completion certificate issued for that part of the work. 

48.(2) Contractor not Absolved by Completion Certificate: The Certificate of Completion 

in respect of the works referred to in Sub-Clause (1) of this Clause shall not absolve the 

Contractor from his liability to make good any defects imperfections, shrinkages or faults 

which may appear during the period of maintenance specified in the tender arising in the 

opinion of the Engineer from materials or workmanship not in accordance with the drawings 

or specifications or instruction of the Engineer, which defects, imperfections, shrinkages or 

faults shall upon the direction in writing of the Engineer be amended and made good by the 

Contractor at his own cost; and in case of default on the part of Contractor, the Engineer may 

employ labour and materials or appoint another Contractor to amend and make good such 

defects, imperfections, shrinkages and faults and all expenses consequent thereon and 

incidental thereto shall be borne by the Contractor and shall be recoverable from any moneys 

due to him under the contract. 

48(3) Final Supplementary Agreement: After the work is completed or otherwise concluded 

by the parties with mutual consent, and taken over by the Railway as per terms and conditions 

of the contract agreement, and there is unequivocal no claim on either side under the Contract 

other than as mentioned in item 4 of Annexure XIV, the parties shall execute the Final 

Supplementary Agreement as per Annexure XIV. 

49. Approval only by Maintenance Certificate: No certificate other than Maintenance 

Certificate, if applicable, referred to in Clause 50 of the Conditions shall be deemed to 

constitute approval of any work or other matter in respect of which it is issued or shall be taken 

as an admission of the due performance of the contract or any part thereof. 

50.(1)  Maintenance Certificate: The Contract shall not be considered as completed until a 

Maintenance Certificate, if applicable, shall have been signed by the Engineer stating that the 

works have been completed and maintained to his satisfaction. The Maintenance Certificate 

shall be given by the Engineer upon the expiration of the period of maintenance or as soon 

thereafter as any works ordered during such period pursuant to Sub Clause (2) to Clause 48 of 

these Conditions shall have been completed to the satisfaction of the Engineer, and full effect 

shall be given to this Clause notwithstanding the taking possession of or using the works or 

any part thereof by the Railway. 

The Competent Authority to issue above Maintenance Certificate shall normally be the 

authority who is competent to sign the contract. If this Competent Authority is of the rank lower 

than JA Grade, then a JA Grade Officer (concerned with the work) should issue the Certificate. 

The Certificate, inter alia, should mention that the work has been completed in all



Page 215 of 252  

respects and that all the contractual obligations have been fulfilled by the Contractor and that 

there is no due from the Contractor to Railways against the contract concerned 

50.(2)  Cessation of Railway’s Liability: The Railway shall not be liable to the Contractor for 

any matter arising out of or in connection with the contract for execution of the works unless 

the Contractor has made a claim in writing in respect thereof before the issue of the 

Maintenance Certificate under this clause. 

50.(3)  Unfulfilled Obligations: Notwithstanding the issue of the Maintenance Certificate the 

Contractor and (subject to Sub-Clause (2) of this Clause) the Railway shall remain liable for 

the fulfillment of any obligation incurred under the provision of the contract prior to the issue 

of the Maintenance Certificate which remains unperformed at the time such Certificate is issued 

and for the purposes of determining the nature and extent of any such obligations, the contract 

shall be deemed to remain in force between the parties thereto. 

51.(1)Final Payment: On the Engineer's certificate of completion in respect of the works, 

adjustment shall be made and the balance of account based on the Engineer or the Engineer's 

representative's certified measurements or Engineer’s certified “contractor’s authorized 

engineer’s measurements” of the total quantity of work executed by the Contractor upto the 

date of completion and on the rates accepted in Bill(s) of Quantities and for extra works on 

rates determined under Clause 39 of these Conditions shall be paid to the Contractor subject 

always to any deduction which may be made under these presents and further subject to the 

Contractor having signed delivered to the Engineer enclosing either a full account in detail of 

all claims he may have on the Railway in respect of the works or having delivered No Claim 

Certificate and the Engineer having after the receipt of such account given a certificate in 

writing that such claims are not covered under excepted matter i.e. Clauses 7(j), 8, 18, 22(5), 

39.1, 39.2, 40A, 43(2), 45(i)(a), 55, 55-A(5), 57, 57A, 61(1), 61(2) and 62(1), 63(iv) and 

63.2.11 of the Standard General Conditions of Contract or in any Clause (stated as excepted 

matter) of the Special Conditions of the Contract, that the whole of the works to be done under 

the provisions of the Contracts have been completed, that they have been inspected by him 

since their completion and found to be in good and substantial order, that all properties, works 

and things, removed, disturbed or injured in consequence of the works have been properly 

replaced and made good and all expenses and demands incurred by or made upon the Railway 

for or in the respect of damage or loss by from or in consequence of the works, have been 

satisfied agreeably and in conformity with the contract. 

51.(2)  Post Payment Audit: It is an agreed term of contract that the Railway reserves to itself 

the right to carry out a post-payment audit and/ or technical examination of the works and the 

Final Bill including all supporting vouchers, abstracts etc. and to make a claim on the 

Contractor for the refund of any excess amount paid to him till the release of security deposit 

or settlement of claims, whichever is later, if as a result of such examination any over- payment 

to him is discovered to have been made in respect of any works done or alleged to have been 

done by him under the contract. 

51-A.   Production of Vouchers etc. by the Contractor:



Page 216 of 252  

(i) For a contract of more than one crore of rupees, the Contractor shall, whenever required, 

produce or cause to be produced for examination by the Engineer any quotation, invoice, 

cost or other account, book of accounts, voucher, receipt, letter, memorandum, paper of 

writing or any copy of or extract from any such document and also furnish information 

and returns verified in such manner as may be required in any way relating to the 

execution of this contract or relevant for verifying or ascertaining cost of execution of 

this contract (the decision of the Engineer on the question of relevancy of any documents, 

information or return being final and binding in the parties). The Contractor shall 

similarly produce vouchers etc., if required to prove to the Engineer, that materials 

supplied by him, are in accordance with the specifications laid down in the contract. 

(ii) If any portion of the work in a contract of value more than one crore of rupees be carried 

out by a sub-contractor or any subsidiary or allied firm or company (as per Clause 7 of 

the Standard General Conditions of Contract), the Engineer shall have power to secure 

the books of such sub-contract or any subsidiary or allied firm or company, through the 

Contractor, and such books shall be open to his inspection. 

(iii) The obligations imposed by Sub Clause (i) & (ii) above is without prejudice to the 

obligations of the Contractor under any statute rules or orders binding on the Contractor. 

 

52. Withholding and Lien in Respect of Sums Claimed: Whenever any claim or claims 

for payment of a sum of money arises out of or under the contract against the Contractor, the 

Railway shall be entitled to withhold and also have a lien to retain such sum or sums in whole 

or in part from the security, if any, deposited by the Contractor and for the purpose aforesaid, 

the Railway shall be entitled to withhold the said cash Security Deposit or the Security if any, 

furnished as the case may be and also have a lien over the same pending finalization or 

adjudication of any such claim. In the event of the security being insufficient to cover the 

claimed amount or amounts or if no security has been taken from the Contractor, the Railway 

shall be entitled to withhold and have a lien to the extent of the such claimed amount or amounts 

referred to supra, from any sum or sums found payable or which at any time thereafter may 

become payable to the Contractor under the same contract or any other contract with this or 

any other Railway or any Department of the Central Government pending finalization or 

adjudication of any such claim. 

It is an agreed term of the contract that the sum of money or moneys so withheld or retained 

under the lien referred to above, by the Railway will be kept withheld or retained as such by 

the Railways till the claim arising out of or under the contract is determined by the arbitrator 

(if the contract governed by the Arbitration Clause) or by the competent court as the case may 

be and that the Contractor will have no claim for interest or damages whatsoever on any account 

in respect of such withholding or retention under the lien referred to supra and duly notified as 

such to the Contractor. For the purpose of this clause, where the Contractor is a partnership 

firm or a company, the Railway shall be entitled to withhold and also have a lien to retain 

towards such claimed amount or amounts in whole or in part from any sum found
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payable to any partner / company, as the case may be whether in his individual capacity or 

otherwise. 

52-A Lien in Respect of Claims in other Contracts: 

(i) Any sum of money due and payable to the Contractor (including the Security Deposit 

returnable to him) under the contract may be withheld or retained by way of lien by the 

Railway, against any claim of this or any other Railway or any other Department of the 

Central Government in respect of payment of a sum of money arising out of or under any 

other contract made by the Contractor with this or any other Department of the Central 

Government. 

(ii) However, recovery of claims of Railway in regard to terminated contracts may be made 

from the Final Bill, Security Deposits and Performance Guarantees of other contract or 

contracts, executed by the Contractor. The Performance Guarantees submitted by the 

Contractor against other contracts, if required, may be withheld and encashed. In 

addition, 10% of each subsequent ‘on-account bill’ may be withheld, if required, for 

recovery of Railway’s dues against the terminated contract. 

(iii) It is an agreed term of the contract that the sum of money so withheld or retained under 

this Clause by the Railway will be kept withheld or retained as such by the Railway till 

the claim arising out of or under any other contract is either mutually settled or 

determined by arbitration, if the other contract is governed by Arbitration Clause or by 

the competent court as the case may be and Contractor shall have no claim for interest or 

damages whatsoever on this account or on any other ground in respect of any sum of 

money withheld or retained under this Clause and duly notified as such to the Contractor. 

 

53. Signature on Receipts for Amounts: Every receipt for money which may become 

payable or for any security which may become transferable to the Contractors under these 

presents, shall, if signed in the partnership name by anyone of the partners of a Contractor's 

firm be a good and sufficient discharge to the Railway in respect of the moneys or security 

purported to be acknowledged thereby and in the event of death of any of the Contractor, 

partners during the pendency of the contract, it is hereby expressly agreed that every receipt 

by anyone of the surviving Contractor partners shall if so signed as aforesaid be good and 

sufficient discharge as aforesaid provided that nothing in this Clause contained shall be 

deemed to prejudice or effect any claim which the Railway may hereafter have against the 

legal representative of any Contractor partner so dying for or in respect to any breach of any 

of the conditions of the contract, provided also that nothing in this clause contained shall be 

deemed to prejudice or effect the respective rights or obligations of the Contractor partners 

and of the legal representatives of any deceased Contractor partners interse. 

LABOUR 

54. Wages to Labour: The Contractor shall be responsible to ensure compliance with the 

provision of the Minimum Wages Act, 1948 (hereinafter referred to as the “said Act”) and the 

Rules made thereunder in respect of any employees directly or through petty Contractors or 

sub-contractors employed by him for the purpose of carrying out this contract.
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If, in compliance with the terms of the contract, the Contractor supplied any labour to 

be used wholly or partly under the direct orders and control of the Railways whether in 

connection with any work being executed by the Contractor or otherwise for the purpose of the 

Railway such labour shall, for the purpose of this Clause, still be deemed to be persons 

employed by the Contractor. 

If any moneys shall, as a result of any claim or application made under the said Act 

be directed to be paid by the Railway, such money shall be deemed to be moneys payable to 

the Railway by the Contractor and on failure by the Contractor to repay the Railway any 

moneys paid by it as aforesaid within seven days after the same shall have been demanded, the 

Railways shall be entitled to recover the same from Contractor’s bills/Security Deposit or any 

other dues of Contractor with the Government of India. 

54-A.  Apprentices Act: The Contractor shall be responsible to ensure compliance with the 

provisions of the Apprentices Act, 1961 and the Rules and Orders issued thereunder from time 

to time in respect of apprentices directly or through petty Contractors or sub-contractors 

employed by him for the purpose of carrying out the Contract. 

If the Contractor directly or through petty Contractors or sub-contractors fails to do 

so, his failure will be a breach of the contract and the Railway may, in its discretion, rescind 

the contract. The Contractor shall also be liable for any pecuniary liability arising on account 

of any violation of the provisions of the Act. 

55. Provisions of Payments of Wages Act: The Contractor shall comply with the 

provisions of the Payment of Wages Act, 1936 and the rules made thereunder in respect of all 

employees employed by him either directly or through petty Contractors or sub-contractors in 

the works. If in compliance with the terms of the contract, the Contractor directly or through 

petty Contractors or sub-contractors shall supply any labour to be used wholly or partly under 

the direct orders and control of the Engineer whether in connection with the works to be 

executed hereunder or otherwise for the purpose of the Engineer, such labour shall nevertheless 

be deemed to comprise persons employed by the Contractor and any moneys which may be 

ordered to be paid by the Engineer shall be deemed to be moneys payable by the Engineer on 

behalf of the Contractor and the Engineer may on failure of the Contractor to repay such money 

to the Railways deduct the same from any moneys due to the Contractor in terms of the contract. 

The Railway shall be entitled to recover the same from Contractor’s bills/Security Deposit or 

any other dues of Contractor with the Government of India all moneys paid or payable by the 

Railway by way of compensation of aforesaid or for costs of expenses in connection with any 

claim thereto and the decision of the Engineer upon any question arising out of the effect or 

force of this Clause shall be final and binding upon the Contractor. 

55-A.    Provisions of Contract Labour (Regulation and Abolition) Act, 1970: 

55-A.(1) The Contractor shall comply with the provision of the contract labour (Regulation 

and Abolition) Act, 1970 and the Contract labour (Regulation and Abolition) Central Rules 

1971 as modified from time to time, wherever applicable and shall also indemnify the Railway 

from and against any claims under the aforesaid Act and the Rules.
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55-A.(2) The Contractor shall obtain a valid license under the aforesaid Act as modified from 

time to time before the commencement of the work and continue to have a valid license until 

the completion of the work. Any failure to fulfill the requirement shall attract the penal 

provision of the Act. 

55-A.(3)  The Contractor shall pay to the labour employed by him directly or through sub- 

contractors the wages as per provision of the aforesaid Act and the Rules wherever applicable. 

The Contractor shall notwithstanding the provisions of the contract to the contrary, cause to be 

paid the wages to labour, indirectly engaged on the works including any engaged by sub-

contractors in connection with the said work, as if the labour had been immediately employed 

by him. 

55-A.(4) In respect of all labour directly or indirectly employed in the work for performance 

of the Contractor's part of the contract, the Contractor shall comply with or cause to be 

complied with the provisions of the aforesaid Act and Rules wherever applicable. 

55-A.(5) In every case in which, by virtue of the provisions of the aforesaid Act or the rules, 

the Railway is obliged to pay any amount of wages to a workman employed by the Contractor 

or his sub-contractor in execution of the work or to incur any expenditure on account of the 

contingent, liability of the Railway due to the Contractor's failure to fulfill his statutory 

obligations under the aforesaid Act or the rules, the Railway will recover from the Contractor, 

the amount of wages so paid or the amount of expenditure so incurred and without prejudice to 

the rights of the Railway under the Section 20, Sub-Section (2) and Section 2, Sub-Section (4) 

of the aforesaid Act, the Railway shall be at liberty to recover such amount or part thereof from 

Contractor’s bills/Security Deposit or any other dues of Contractor with the Government of 

India. The Railway shall not be bound to contest any claim made against it under Sub-Section 

(1) of Section 20 and Sub-Section (4) of Section 21 of the aforesaid Act except on the written 

request of the Contractor and upon his giving to the Railway full security for all costs for which 

the Railway might become liable in contesting such claim. The decision of the Chief Engineer 

regarding the amount actually recoverable from the Contractor as stated above shall be final 

and binding on the Contractor. 

55-B.Provisions of Employees Provident Fund and Miscellaneous Provisions Act, 

1952:The Contractor shall comply with the provisions of Para 30 & 36-B of the Employees 

Provident Fund Scheme, 1952; Para 3 & 4 of Employees’ Pension Scheme, 1995; and Para 7 & 

8 of Employees Deposit Linked Insurance Scheme, 1976; as modified from time to time through 

enactment of “Employees Provident Fund & Miscellaneous Provisions Act, 1952”, wherever 

applicable and shall also indemnify the Railway from and against any claims under the aforesaid 

Act and the Rules. 

55-C (i) Contractor is to abide by the provisions of various labour laws in terms of above clause 

54, 55, 55-A and 55-B of the Standard General Conditions of Contract. In order to ensure the 

same, an application has been developed and hosted on website 

‘www.shramikkalyan.indianrailways.gov.in’. Contractor shall register his firm/company etc. 

and upload requisite details of labour and their payment in this portal. These details shall be 

available in public domain. The registration/ updationin Portal shall be done as under:

http://www.shramikkalyan.indianrailways.gov.in/
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(a) Contractor shall apply for onetime registration of his company/firm etc. in the 

Shramikkalyan portal with requisite details subsequent to issue of Letter of 

Acceptance. Engineer shall approve the contractor’s registration in the portal within 7 

days of receipt of such request. 

(b) Contractor once approved by any Engineer, can create password with login ID (PAN 

No.) for subsequent use of portal for all Letter of Acceptances (LoAs) issued in his 

favour. 

(c) The contractor once registered on the portal, shall provide details of his Letter of 

Acceptances (LoAs) / Contract Agreements on shramikkalyan portal within 15 days 

of issue of any LoA for approval of concerned Engineer. Engineer shall update (if 

required) and approve the details of LoA filled by contractor within 7 days of receipt 

of such request. 

(d) After approval of LoA by Engineer, contractor shall fill the salient details of contract 

labours engaged in the contract and ensure updating of each wage payment to them 

on shramikkalyan portal on monthly basis. 

(e) It shall be mandatory upon the contractor to ensure correct and prompt uploading of 

all salient details of engaged contractual labour& payments made thereof after each 

wage period. 

 

(ii) While processing payment of any ‘On Account Bill’ or ‘Final Bill’ or release of ‘Advances’ 

or ‘Performance Guarantee / Security Deposit’, contractor shall submit a certificate to the 

Engineer or Engineer’s representatives that “I have uploaded the correct details of contract 

labours engaged in connection with this contract and payments made to them during the wage 

period in Railway’s Shramikkalyan portal at ‘www.shramikkalyan.indianrailways.gov.in’ till  

Month,    Year.” 

 

 

55-D. Provisions of “The Building and Other Construction Workers (Regulation of 

Employment and Conditions of Service) Act, 1996” and “The Building and Other 

Construction Workers’ Welfare Cess Act, 1996”: 

The tenderers, for carrying out any construction work, shall get themselves registered with the 

Registering Officer under Section-7 of the Building and Other Construction Workers Act, 1996 

and Rules made thereto by the concerned State Govt., and submit Certificate of Registration 

issued by Registering Officer of the concerned State Govt. (Labour Dept.). The Cess shall be 

deducted from contractor’s bills as per provisions of the Act. 

56. Reporting of Accidents: The Contractor shall be responsible for the safety of all 

employees directly or through petty Contractors or sub-contractor employed by him on the 

works and shall report serious accidents to any of them however and wherever occurring on 

the works to the Engineer or the Engineers Representative and shall make every arrangement 

to render all possible assistance. 

57. Provision of Workmen’s Compensation Act: In every case in which by virtue of 

the provisions of Section 12 Sub-Section (1) of the Workmen's Compensation Act 1923,

http://www.shramikkalyan.indianrailways.gov.in/
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Railway is obliged to pay compensation to a workman directly or through petty Contractor or 

sub-contractor employed by the Contractor in executing the work, Railway will recover from 

the Contractor the amount of the compensation so paid, and, without prejudice to the rights of 

Railway under Section 12 Sub-section (2) of the said Act, Railway shall be at liberty to recover 

such amount or any part thereof from Contractor’s bills/Security Deposit or any other dues of 

Contractor with the Government of India. Railway shall not be bound to contest any claim 

made against it under Section 12 Sub-Section (1) of the said Act except on the written request 

of the Contractor and upon his giving to Railway full security for all costs for which Railway 

might become liable in consequence of contesting such claim. 

57-A. Provision of Mines Act: The Contractor shall observe and perform all the provisions of 

the Mines Act, 1952 or any statutory modifications or re-enactment thereof for the time being 

in force and any rules and regulations made thereunder in respect of all the persons directly or 

through the petty Contractors or sub-contractors employed by him under this contract and shall 

indemnify the Railway from and against any claims under the Mines Act, or the rules and 

regulations framed thereunder, by or on behalf of any persons employed by him or otherwise. 

58. Railway not to Provide Quarters for Contractors: No quarters shall normally be 

provided by the Railway for the accommodation of the Contractor or any of his staff employed 

on the work. In exceptional cases where accommodation is provided to the Contractor at the 

Railway's discretion, recoveries shall be made at such rates as may be fixed by the Railway for 

the full rent of the buildings and equipments therein as well as charges for electric current, 

water supply and conservancy. 

59.(1) Labour Camps: The Contractor shall at his own expense make adequate arrangements 

for the housing, supply of drinking water and provision of latrines and urinals for his staff and 

workmen, directly or through the petty Contractors or sub-contractors and for temporary creche 

(Bal-Mandir) where 50 or more women are employed at a time. Suitable sites on Railway land, 

if available, may be allotted to the Contractor for the erection of labour camps, either free of 

charge or on such terms and conditions that may be prescribed by the Railway. All camp sites 

shall be maintained in clean and sanitary conditions by the Contractor at his own cost. 

59.(2) Compliance to Rules for Employment of Labour: The Contractor(s) shall conform to 

all laws, bye-laws rules and regulations for the time being in force pertaining to the employment 

of local or imported labour and shall take all necessary precautions to ensure and preserve the 

health and safety of all staff employed directly or through petty contractors or sub-contractors 

on the works. 

59.(3)  Preservation of Peace: The Contractor shall take requisite precautions and use his best 

endeavours to 

(i) Prevent any riotous or unlawful behaviour by or amongst his workmen and other employed 

directly or through the petty Contractors or sub-contractors on the works and for the 

preservation of peace and protection of the inhabitants and
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(ii) Security of property in the neighbourhood of the works. In the event of the Railway 

requiring the maintenance of a Special Police Force at or in the vicinity of the site during the 

tenure of works, the expenses thereof shall be borne by the Contractor and if paid by the 

Railway shall be recoverable from the Contractor. 

59.(4)  Sanitary Arrangements: The Contractor shall obey all sanitary rules and carry out all 

sanitary measures that may from time to time be prescribed by the Railway Medical Authority 

and permit inspection of all sanitary arrangements at all times by the Engineer, the Engineer's 

Representative or the Medical Staff of the Railway. Should the Contractor fail to make the 

adequate sanitary arrangements, these will be provided by the Railway and the cost thereof 

recovered from the Contractor. 

59.(5) Outbreak of Infectious Disease: The Contractor shall remove from his camp such 

labour and their families as refuse protective inoculation and vaccination when called upon to 

do so by the Engineer or the Engineer's Representative on the advice of the Railway Medical 

Authority. Should cholera, plague, or other infectious disease break out, the Contractor shall 

burn the huts, beddings, clothes and other belongings of or used by the infected parties and 

promptly erect new huts on healthy sites as required by the Engineer, failing which within the 

time specified in the Engineer's requisition, the work may be done by the Railway and the cost 

thereof recovered from the Contractor. 

59.(6) Treatment of Contractor's Staff in Railway Hospitals: The Contractor and his staff, 

other than labourers and their families requiring medical aid from the railway hospital and 

dispensaries will be treated as private patients and charged accordingly. The Contractors' 

labourers and their Families will be granted free treatment in railway hospitals and dispensaries 

where no other hospitals or dispensaries are available provided the Contractor pays the cost of 

medicines, dressing and diet money according to the normal scale and additional charges for 

special examinations such as pathological and bacteriological examination, X-Ray, etc. and for 

surgical operation. 

59. (7)  Medical Facilities at Site: The Contractor shall provide medical facilities at the site 

as may be prescribed by the Engineer on the advice of the Railway Medical Authority in 

relation to the strength of the Contractor's resident staff and workmen. 

59. (8)  Use of Intoxicants: The sale of ardent spirits or other intoxicating beverages upon the 

work or in any of the buildings, encampments or tenements owned, occupied by or within the 

control of the Contractor or any of his employees shall be forbidden and the Contractor shall 

exercise his influence and authority to the utmost extent to secure strict compliance with this 

condition. 

59.(9) Restrictions on the Employment of Retired Engineers of Railway Services Within 

One Year of their Retirement: The Contractor shall not, if he is a retired Government 

Engineer of Gazetted rank, himself engage in or employ or associate a retired Government 

Engineer of Gazetted rank, who has not completed one year from the date of retirement, in 

connection with this contract in any manner whatsoever without obtaining prior permission of 

the President and if the Contractor is found to have contravened this provision
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it will constitute a breach of contract and administration will be entitled to terminate the 

contract and forfeit his Performance Guarantee as well as Security Deposit. 

60.(1) Non-Employment of Labourers below the age of 15: The Contractor shall not employ 

children below the age of 15 as labourers directly or through petty Contractors or sub-

contractors for the execution of work. 

60.(2)  Medical Certificate of Fitness for Labour: It is agreed that the Contractor shall not 

employ a person above 15 and below 19 years of age for the purpose of execution of work 

under the contract unless a medical certificate of fitness in the prescribed form (Proforma at 

Annexure-VIII) granted to him by a certifying surgeon certifying that he is fit to work as an 

adult, is obtained and kept in the custody of the Contractor or a person nominated by him in 

this behalf and the person carries with him, while at work; a token giving a reference to such 

certificate. It is further agreed that the responsibility for having the adolescent examined 

medically at the time of appointment or periodically till he attains the age of 19 years shall 

devolve entirely on the Contractor and all the expenses to be incurred on this account shall be 

borne by him and no fee shall be charged from the adolescent or his parent for such medical 

examination. 

60.(3)  Period of Validity of Medical Fitness Certificate: A certificate of fitness granted or 

renewed for the above said purposes shall be valid only for a period of one year at a time. The 

certifying surgeon shall revoke a certificate granted or renewed if in his opinion the holder of 

it, is no longer fit for work in the capacity stated therein. Where a certifying surgeon refuses to 

grant or renew a certificate or revoke a certificate, he shall, if so required by the person 

concerned, state his reasons in writing for doing so. 

60.(4) Medical Re-Examination of Labourer: Where any official appointed in this behalf by 

the Ministry of Labour is of the opinion that any person employed in connection with the 

execution of any work under this contract in the age group 15 to 19 years is without a certificate 

of fitness or is having a certificate of fitness but no longer fit to work in the capacity stated in 

the certificate, he may serve on the Contractor, or on the person nominated by him in this 

regard, a notice requiring that such persons shall be examined by a certifying surgeon and such 

person shall not if the concerned official so directs, be employed or permitted to do any work 

under this contract unless he has been medically examined and certified that he is fit to work 

in the capacity stated in the certificate. 

EXPLANATIONS: 

(1) Only Qualified Medical Practitioners can be appointed as "Certifying Surgeons" and the 

term "Qualified Medical Practitioners" means a person holding a qualification granted 

by an authority specified in the Schedule to the Indian Medical Degrees Act, 1916 (VII 

to 1916) or in the Schedule to the Indian Medical Council Act, 1933 

(XXVII) of 1933. 

(2) The Certifying surgeon may be a medical officer in the service of State or Municipal 

Corporation.
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DETERMINATION OF CONTRACT 

61.(1) Right of Railway to Determine the Contract: The Railway shall be entitled to 

determine and terminate the contract at any time should, in the Railway's opinion, the cessation 

of work becomes necessary owing to paucity of funds or from any other cause whatever, in 

which case the value of approved materials at site and of work done to date by the Contractor 

will be paid for in full at the rate specified in the contract. Notice in writing from the Railway 

of such determination and the reasons therefor shall be conclusive evidence thereof. 

61.(2)  Payment on Determination of Contract: Should the contract be determined under sub 

clause (1) of this clause and the Contractor claims payment for expenditure incurred by him in 

the expectation of completing the whole of the work, the Railways shall admit and consider 

such claims as are deemed reasonable and are supported by vouchers to the satisfaction of the 

Engineer. The Railway's decision on the necessity and propriety of such expenditure shall be 

final and conclusive. 

61.(3) The Contractor shall have no claim to any payment of compensation or otherwise, 

howsoever on account of any profit or advantage which he might have derived from the 

execution of the work in full but which he did not derive in consequence of determination of 

contract. 

 

62.(1) Determination of Contract owing to Default of Contractor: 

If the Contractor should: 

(i) Becomes bankrupt or insolvent, or 

(ii) Make an arrangement for assignment in favour of his creditors, or agree to carry out the 

contract under a Committee of Inspection of his creditors, or 

(iii) Being a Company or Corporation, go into liquidation (other than a voluntary liquidation 

for the purposes of amalgamation or reconstruction), or 

(iv) Have an execution levied on his goods or property on the works, or 

(v) Assign the contract or any part thereof otherwise than as provided in Clause 7 of these 

Conditions, or 

(vi) Abandon the contract, or 

(vii) Persistently disregard the instructions of the Engineer, or contravene any provision of 

the contract, or 

(viii) Fail to adhere to the agreed programme of work by a margin of 10% of the stipulated 

period, or 

(ix) Fail to Execute the contract documents in terms of Para 8 of the Instructions to Tenderers. 

(x) Fail to submit the documents pertaining to identity of JV and PAN in terms of Para 17.11 

of Tender Form (Second Sheet) of Annexure I available in the Instructions to Tenderers.
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(xi) Fail to remove materials from the site or to pull down and replace work after receiving 

from the Engineer notice to the effect that the said materials or works have been 

condemned or rejected under Clause 25 and 27 of these Conditions, or 

(xii) Fail to take steps to employ competent or additional staff and labour as required under 

Clause 26 of these Conditions, or 

(xiii) Fail to afford the Engineer or Engineer's representative proper facilities for inspecting 

the works or any part thereof as required under Clause 28 of these Conditions, or 

(xiv) Promise, offer or give any bribe, commission, gift or advantage either himself or through 

his partner, agent or servant to any officer or employee of the Railway or to any person 

on his or on their behalf in relation to the execution of this or any other contract with this 

Railway. 

(xv) Fail to adhere to the provisions of Para 16 of Tender Form (Second Sheet) of Annexure 

I of the Instructions to Tenderers, or provision Clause 59(9) of these Conditions. 

(xvi) Submits copy of fake documents / certificates in support of credentials, submitted by the 

tenderer 

Then and in any of the said Clause, the Engineer on behalf of the Railway may serve the 

Contractor with a notice (Proforma at Annexure-IX) in writing to that effect and if the 

Contractor does not within seven days after the delivery to him of such notice proceed to make 

good his default in so far as the same is capable of being made good and carry on the work or 

comply with such directions as aforesaid of the entire satisfaction of the Engineer, the Railway 

shall be entitled after giving 48 hours’ notice (Proforma at Annexure-X or XII, as the case may 

be) in writing under the hand of the Engineer to rescind the contract as a whole or in part or 

parts (as may be specified in such notice) and after expiry of 48 hours’ notice, a final 

termination notice (Proforma at Annexure-XI or XIII, as the case may be) should be issued. 

Note: Engineer at his discretion may resort to the part termination of contract with notices 

(Proforma at Annexure- IX, XII and XIII), only in cases where progress of work is more than 

or equal to 80% of the original scope of work. 

62.(2) Right of Railway after Rescission of Contract owing to Default of Contractor: In 

the event of any or several of the courses, referred to in Sub-Clause (1) of this Clause, being 

adopted: 

(a) The Contractor shall have no claim to compensation for any loss sustained by him by reason 

of his having purchased or procured any materials or entered into any commitments or made 

any advances on account of or with a view to the execution of the works or the performance of 

the contract and Contractor shall not be entitled to recover or be paid any sum for any work 

thereto for actually performed under the contract unless and until the Engineer shall have 

certified the performance of such work and the value payable in respect thereof and the 

Contractor shall only be entitled to be paid the value so certified. 

(b) In the contract which has been rescinded as a whole, the Security Deposit already with 

railways under the contract shall be encashed/ forfeited and the Performance Guarantee already 

submitted for the contract shall be encashed. The balance work shall be got done
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independently without risk & cost of the failed Contractor. The failed Contractor shall be 

debarred from participating in the tender for executing the balance work. If the failed 

Contractor is a JV or a Partnership firm, then every member/partner of such a firm shall be 

debarred from participating in the tender for the balance work in his/her individual capacity or 

as a partner of any other JV /partnership firm. 

Further the authorized representative of failed Contractor cannot be accepted as authorized 

representative in new contract. 

(c) In the contract rescinded in part or parts, 

(i) The full Performance Guarantee available for the contract shall be recovered. No additional 

Performance Guarantee shall be required for balance of work being executed through the part 

terminated contract. The contract value of part terminated contract stands reduced to the 

balance value of work under the contract. 

(ii) The Security Deposit of part terminated contract shall be dealt as per clause 16(2) of these 

Conditions. 

(iii) The defaulting Contractor shall not be issued any completion certificate for the contract. 

(iv) The balance work shall be got done independently without risk & cost of the failed 

Contractor. The failed Contractor shall be debarred from participating in the tender for 

executing the balance work. If the failed Contractor is a JV or a Partnership firm, then every 

member/partner of such a firm shall be debarred from participating in the tender for the balance 

work in his/her individual capacity or as a partner of any other JV /partnership firm. 

(v) Further the authorized representative of failed Contractor will not be accepted as 

authorized representative in new contract. 

(d) The Engineer or the Engineer's Representative shall be entitled to take possession of any 

materials, tools, implements, machinery and buildings on the works or on the property on which 

these are being or ought to have been executed, and to retain and employ the same in the further 

execution of the works or any part thereof until the completion of the works without the 

Contractor being entitled to any compensation for the use and employment thereof or for wear 

and tear or destruction thereof. 

(e) The Engineer shall as soon as may be practicable after removal of the Contractor fix and 

determine ex-parte or by or after reference to the parties or after such investigation or enquiries 

as he may consider fit to make or institute and shall certify what amount (if any) had at the 

time of rescission of the contract been reasonably earned by or would reasonably accrue to the 

Contractor in respect of the work then actually done by him under the contract and what was 

the value of any unused, or partially used materials, any constructional plant and any temporary 

works upon the site. The legitimate amount due to the Contractor after making necessary 

deductions and certified by the Engineer should be released expeditiously.
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SETTLEMENT OF DISPUTES – INDIAN RAILWAY ARBITRATION AND 

CONCILIATION RULES 

63. Conciliation of Disputes: 

(i) This clause is applicable in the tender having advertised value less than or equal to Rs 

50 Crore. 

(ii) All disputes and differences of any kind whatsoever arising out of or in connection with 

the contract, whether during the progress of the work or after its completion and 

whether before or after the determination of the contract, shall be referred by the 

Contractor to the "Chief Engineer" or "Divisional Railway Manager" through “Notice 

of Dispute” provided that no such notice shall be served later than 30 days after the date 

of issue of Completion Certificate by the Engineer. Chief Engineer or Divisional 

Railway Manager shall, within 30 days after receipt of the Contractor’s “Notice of 

Dispute”, notify the name of conciliator(s) to the Contractor. 

(iii)The Conciliator(s) shall assist the parties to reach an amicable settlement in an 

independent and impartial manner within the terms of contract. 

(iv) If the parties reach agreement on a settlement of the dispute, they shall draw up and 

sign a written settlement agreement duly signed by Engineer In-charge, Contractor and 

conciliator(s). When the parties sign the settlement agreement, it shall be final and 

binding on the parties. 

(v) The parties shall not initiate, during the conciliation proceedings, any arbitral or judicial 

proceedings in respect of a dispute that is the subject matter of the conciliation 

proceedings. 

(vi) The conciliation proceedings shall be terminated as per Section 76 of ‘The Arbitration 

and Conciliation Act, 1996. 

63.1 Matters Finally Determined by the Railway: All disputes and differences of any kind 

whatsoever arising out of or in connection with the contract, whether during the progress of 

the work or after its completion and whether before or after the determination of the contract, 

shall be referred by the Contractor to the GM and the GM shall, within 120 days after receipt 

of the Contractor’s representation, make and notify decisions on all matters referred to by the 

Contractor in writing provided that matters for which provision has been made in Clauses 7(j), 

8, 18, 22(5),39.1, 39.2, 40A,43(2), 45(i)(a), 55, 55-A(5), 57, 57A,61(1), 61(2),62(1), 

63(iv) and 63.2.11of the Standard General Conditions of Contract or in any Clause (stated as 

excepted matter) of the Special Conditions of the Contract, shall be deemed as ‘excepted 

matters’ (matters not arbitrable)and decisions of the Railway authority, thereon shall be final 

and binding on the Contractor; provided further that ‘excepted matters’ shall stand specifically 

excluded from the purview of the Dispute Adjudication Board (DAB) and Arbitration.
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63.2 Dispute Adjudication Board (DAB): This clause is applicable in the tender having 

advertised value more than Rs 50 Crore. 

 

63.2.1 Any dispute/s if not settled with the Engineer, shall be referred to DAB. 

 

The DAB shall consist of a panel of three Retired Railway Officers, retired not below senior 

administrative grade (SAG). The DAB shall be formed within 90 days of signing of Contract 

Agreement. For this purpose, a panel of DAB members shall be maintained in the General 

Manager’s office. The complete panel, which shall not be less than five members, shall be sent 

by Chief Engineer to the Contractor to nominate one member of the DAB from the panel as 

Contractor’s nominee within two weeks of receipt of the panel. On receipt of Contractor’s 

nominee, the Chief Engineer shall nominate one member from the same panel as Railway 

nominee for the DAB. Both above nominees shall jointly select presiding member of the DAB 

from the same panel. 

 

63.2.2 The appointment of DAB shall be effectuated by way of a tri-partite agreement among 

the Railway, Contractor and the respective DAB members. The terms of the remuneration of 

each member shall be as fixed by Ministry of Railways from time to time. Each party shall be 

responsible for paying one-half of this remuneration. 

 

63.2.3 If one or more of the members appointed refuses to act as DAB member, or is unable 

or unwilling to perform his functions as DAB member for any reason whatsoever or dies or in 

the opinion of the Chief Engineer fails to act without undue delay, the parties shall terminate 

the mandate of such DAB member and thereupon new DAB member shall be appointed in the 

same manner, as the outgoing DAB member had been appointed. 

 

63.2.4 The appointment of any member may be terminated by mutual agreement of both 

Parties, but not by the Railway or the Contractor acting alone. Unless otherwise agreed by both 

the Parties, the appointment of the DAB (including each member) shall expire upon expiry of 

this Contract Agreement. 

 

63.2.5 Before start of DAB proceedings, each DAB member shall give the following 

certificate to the Railway and the Contractor: 

 

“I have no any past or present relationship in relation to the subject matter in dispute, 

whether financial, business, professional or other kind. Further, I have no any past or present 

relationship with or interest in any of the parties whether financial, business, professional or 

other kind, which is likely to give rise to justifiable doubts as to my independence or 

impartiality.” 

 

63.2.6 DAB proceedings shall be conducted as decided by the DAB. The DAB shall give its 

decision within 90 days of a Dispute referred to it by any of the Parties, duly recording the 

reasons before arriving at the decision. The DAB shall decide the issue within terms and 

conditions of the contract. This time limit shall be extendable subject to the Parties mutual 

agreement.
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63.2.7 The DAB decision shall not be binding on both the Parties. In case any party is not 

satisfied by the decision of DAB, then the aggrieved party may approach Arbitral Tribunal for 

arbitration proceedings. 

 

63.2.8 No dispute shall be referred to Arbitral Tribunal unless the same has been referred to 

DAB for adjudication. However, in case DAB is not formed due to any reason, the disputes 

can be directly referred to Arbitral Tribunal to adjudicate the dispute. 

 

63.2.9 In the specific cases of any misconduct by any of the members of the DAB, the parties 

shall have the right to specifically bring it to the notice of the DAB such conduct, through a 

statement filed with necessary documents in proof of such misconduct and the DAB, after 

taking NOTICE of such conduct initiate the replacement of the member concerned, in the same 

manner the member to be replaced was appointed. 

 

63.2.10 Once the decision is given by DAB, DAB cannot review the decision at its own or on 

the request of one party, unless both parties agree for review of decision by DAB. 

 

63.2.11 In case DAB decision is not challenged by either party within 180 days of receipt of 

decision of DAB, the decision shall be considered as final and parties would be barred for 

referring the same to Arbitral Tribunal for adjudication. 

 

63.2.12 The obligation of the Railway and the Contactor shall not be altered by reasons of issue 

being or under reference to DAB. 

 

63.2.13 The DAB shall conduct the proceedings at any convenient venue which shall be 

decided by DAB in consultations with parties. 

 

63.2.14 It is a term of this contract that the Parties shall not approach any Court of Law for 

settlement of such disputes or differences unless an attempt has first been made by the parties 

to settle such disputes or differences through DAB and Arbitral Tribunal. 

 

 

64.(1) : Demand for Arbitration: 

 

64.(1)(i): In the event of any dispute or difference between the parties hereto as to the 

construction or operation of this contract, or the respective rights and liabilities of the parties 

on any matter in question, dispute or difference on any account or as to the withholding by the 

Railway of any certificate to which the Contractor may claim to be entitled to, or if the Railway 

fails to make a decision within 120 days, then and in any such case, but except in any of the 

“excepted matters” referred to in Clause 63.1 of these Conditions, the Contractor, after 120 

days but within 180 days of his presenting his final claim on disputed matters shall demand in 

writing that the dispute or difference be referred to arbitration. 

 

64.(1)(ii)(a): The demand for arbitration shall specify the matters which are in question, or 

subject of the dispute or difference as also the amount of claim item-wise. Only such dispute
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or difference, in respect of which the demand has been made, together with counter claims or 

set off, given by the Railway, shall be referred to arbitration and other matters shall not be 

included in the reference. 

64.(1)(ii)(b): The parties may waive off the applicability of Sub-Section 12(5) of Arbitration 

and Conciliation (Amendment) Act 2015, if they agree for such waiver in writing, after dispute 

having arisen between them, in the format given under Annexure XV of these conditions. 

64.(1)(iii)(a): The Arbitration proceedings shall be assumed to have commenced from the day, 

a written and valid demand for arbitration is received by the Railway. 

64.(1)(iii)(b): The claimant shall submit his claims stating the facts supporting the claims 

alongwith all the relevant documents and the relief or remedy sought against each claim within 

a period of 30 days from the date of appointment of the Arbitral Tribunal. 

64.(1)(iii)(c): The Railway shall submit its defence statement and counter claim(s), if any, 

within a period of 60 days of receipt of copy of claims from Tribunal, unless otherwise extension 

has been granted by Tribunal. 

64.(1)(iii)(d): Place of Arbitration: The place of arbitration would be within the geographical 

limits of the Division of the Railway where the cause of action arose or the Headquarters of the 

concerned Railway or any other place with the written consent of both the parties. 

64.(1)(iv): No new claim shall be added during proceedings by either party. However, a party 

may amend or supplement the original claim or defense thereof during the course of arbitration 

proceedings subject to acceptance by Tribunal having due regard to the delay in making it. 

64.(1)(v): If the Contractor(s) does/do not prefer his/their specific and final claims in writing, 

within a period of 90 days of receiving the intimation from the Railways that the final bill is 

ready for payment, he/they will be deemed to have waived his/their claim(s) and the Railway 

shall be discharged and released of all liabilities under the contract in respect of these claims. 

64.(2): Obligation During Pendency of Arbitration: Work under the contract shall, unless 

otherwise directed by the Engineer, continue during the arbitration proceedings, and no payment 

due or payable by the Railway shall be withheld on account of such proceedings, provided, 

however, it shall be open for Arbitral Tribunal to consider and decide whether or not such work 

should continue during arbitration proceedings. 

64.(3) : Appointment of Arbitrator: 

64.(3)(a) : Appointment of Arbitrator where applicability of section 12 (5) of Arbitration 

and Conciliation Act has been waived off: 

64.(3)(a)(i): In cases where the total value of all claims in question added together does not 

exceed ₹ 1,00,00,000/- (Rupees One Crore), the Arbitral Tribunal shall consist of a Sole 

Arbitrator who shall be a Gazetted Officer of Railway not below Junior Administrative Grade, 

nominated by the General Manager. The sole arbitrator shall be appointed within 60
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days from the day when a written and valid demand for arbitration is received by General 

Manager. 

64.(3)(a)(ii): In cases not covered by the Clause 64(3)(a)(i), the Arbitral Tribunal shall consist 

of a panel of three Gazetted Railway Officers not below Junior Administrative Grade or 2 

Railway Gazetted Officers not below Junior Administrative Grade and a retired Railway 

Officer, retired not below the rank of Senior Administrative Grade Officer, as the arbitrators. 

For this purpose, the Railway will send a panel of at least four (4) names of Gazetted Railway 

Officers of one or more departments of the Railway which may also include the name(s) of 

retired Railway Officer(s) empanelled to work as Railway Arbitrator to the Contractor within 

60 days from the day when a written and valid demand for arbitration is received by the General 

Manager. 

Contractor will be asked to suggest to General Manager at least 2 names out of the panel for 

appointment as Contractor’s nominee within 30 days from the date of dispatch of the request 

by Railway. The General Manager shall appoint at least one out of them as the Contractor’s 

nominee and will, also simultaneously appoint the balance number of arbitrators either from 

the panel or from outside the panel, duly indicating the ‘presiding arbitrator’ from amongst the 

3 arbitrators so appointed. General Manager shall complete this exercise of appointing the 

Arbitral Tribunal within 30 days from the receipt of the names of Contractor’s nominees. While 

nominating the arbitrators, it will be necessary to ensure that one of them is from the Accounts 

Department. An officer of Selection Grade of the Accounts Department shall be considered of 

equal status to the officers in Senior Administrative Grade of other departments of the Railway 

for the purpose of appointment of arbitrator. 

64.3.(a).iii: The serving railway officer working in arbitral tribunal in the ongoing arbitration 

cases as per clause 64.(3)(a)(i) and clause 64.(3)(a)(ii) above, can continue as arbitrator in the 

tribunal even after his retirement. 

64.(3)(b): Appointment of Arbitrator where applicability of Section 12 (5) of Arbitration 

and Conciliation Act has not been waived off: 

(i) In cases where the total value of all claims in question added together does not exceed 

₹ 50,00,000/- (Rupees Fifty Lakh), the Arbitral Tribunal shall consist of a Retired Railway 

Officer, retired not below the rank of Senior Administrative Grade Officer, as the arbitrator. For 

this purpose, the Railway will send a panel of at least four (4) names of retired Railway 

Officer(s) empanelled to work as Railway Arbitrator duly indicating their retirement dates to 

the Contractor within 60 days from the day when a written and valid demand for arbitration is 

received by the General Manager. 

 

Contractor will be asked to suggest to General Manager at least 2 names out of the panel for 

appointment as arbitrator within 30 days from the date of dispatch of the request by Railway. 

The General Manager shall appoint at least one out of them as the arbitrator within 30 days from 

the receipt of the names of Contractor’s nominees. 

 

(ii) In cases where the total value of all claims in question added together exceed ₹ 50,00,000/- 

(Rupees Fifty Lakh), the Arbitral Tribunal shall consist of a Panel of three (3)
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retired Railway Officer, retired not below the rank of Senior Administrative Grade Officer, as 

the arbitrators. For this purpose, the Railway will send a panel of at least four (4) names of 

retired Railway Officer(s) empanelled to work as Railway Arbitrator duly indicating their 

retirement date to the Contractor within 60 days from the day when a written and valid demand 

for arbitration is received by the General Manager. 

Contractor will be asked to suggest to General Manager at least 2 names out of the panel for 

appointment as Contractor’s nominee within 30 days from the date of dispatch of the request 

by Railway. The General Manager shall appoint at least one out of them as the Contractor’s 

nominee and will, also simultaneously appoint the balance number of arbitrators either from the 

panel or from outside the panel, duly indicating the ‘Presiding Arbitrator’ from amongst the 3 

arbitrators so appointed. General Manager shall complete this exercise of appointing the 

Arbitral Tribunal within 30 days from the receipt of the names of Contractor’s nominees. While 

nominating the arbitrators, it will be necessary to ensure that one of them has served in the 

Accounts Department. 

64.(3)(c)(i): If one or more of the arbitrators appointed as above refuses to act as arbitrator, 

withdraws from his office as arbitrator, or vacates his/their office/offices or is/are unable or 

unwilling to perform his functions as arbitrator for any reason whatsoever or dies or in the 

opinion of the General Manager fails to act without undue delay, the General Manager shall 

appoint new arbitrator/arbitrators to act in his/their place in the same manner in which the 

earlier arbitrator/arbitrators had been appointed. Such re-constituted Tribunal may, at its 

discretion, proceed with the reference from the stage at which it was left by the previous 

arbitrator (s). 

64.(3) (c) (ii): (a) The Arbitral Tribunal shall have power to call for such evidence by way of 

affidavits or otherwise as the Arbitral Tribunal shall think proper, and it shall be the duty of the 

parties hereto to do or cause to be done all such things as may be necessary to enable the 

Arbitral Tribunal to make the award without any delay. The proceedings shall normally be 

conducted on the basis of documents and written statements. 

(b) Before proceeding into the merits of any dispute, the Arbitral Tribunal shall first decide and 

pass its orders over any plea submitted/objections raised by any party, if any, regarding 

appointment of Arbitral Tribunal, validity of arbitration agreement, jurisdiction and scope of 

the Tribunal to deal with the dispute (s) submitted to arbitration, applicability of time 

‘limitation’ to any dispute, any violation of agreed procedure regarding conduct of the arbitral 

proceedings or plea for interim measures of protection and record its orders in day to day 

proceedings. A copy of the proceedings duly signed by all the members of tribunal should be 

provided to both the parties. 

64.3(c)(iii): (i) Qualification of Arbitrator (s): 

(a) Serving Gazetted Railway Officers of not below JA Grade level. 

(b) Retired Railway Officers not below SA Grade level, one year after his date of retirement. 

(c) Age of arbitrator at the time of appointment shall be below 70 years.
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(ii) An arbitrator may be appointed notwithstanding the total number of arbitration cases in 

which he has been appointed in the past. 

(iii) While appointing arbitrator(s) under Sub-Clause 64.(3)(a)(i), 64.(3)(a)(ii), 64.(3)(b)(i) 

& 64.(3)(b)(ii) above, due care shall be taken that he/they is/are not the one/those who had an 

opportunity to deal with the matters to which the contract relates or who in the course of 

his/their duties as Railway servant(s) expressed views on all or any of the matters under dispute 

or differences. A certification to this effect as per annexure- XVI shall be taken from Arbitrators 

also. The proceedings of the Arbitral tribunal or the award made by such Tribunal will, 

however, not be invalid merely for the reason that one or more arbitrator had, in the course of 

his service, opportunity to deal with the matters to which the contract relates or who in the 

course of his/their duties expressed views on all or any of the matters under dispute. 

64.(3)(d)(i): The arbitral award shall state item wise, the sum and reasons upon which it is 

based. The analysis and reasons shall be detailed enough so that the award could be inferred 

therefrom. 

64.(3)(d)(ii): A party may apply for corrections of any computational errors, any typographical 

or clerical errors or any other error of similar nature occurring in the award of a Tribunal and 

interpretation of a specific point of award to Tribunal within 60 days of receipt of the award. 

64.(3)(d)(iii): A party may apply to Tribunal within 60 days of receipt of award to make an 

additional award as to claims presented in the arbitral proceedings but omitted from the arbitral 

award. 

64.(4): In case of the Tribunal, comprising of three members, any ruling on award shall be 

made by a majority of members of Tribunal. In the absence of such a majority, the views of the 

Presiding Arbitrator shall prevail. 

64.(5): Where the arbitral award is for the payment of money, no interest shall be payable on 

whole or any part of the money for any period till the date on which the award is made. 

64. (6): The cost of arbitration shall be borne by the respective parties. The cost shall inter-alia 

include fee of the arbitrator(s), as per the rates fixed by Railway Board from time to time and 

the fee shall be borne equally by both the parties, provided parties sign an agreement in the 

format given at Annexure XV to these conditions after/ while referring these disputes to 

Arbitration. Further, the fee payable to the arbitrator(s) would be governed by the instructions 

issued on the subject by Railway Board from time to time irrespective of the fact whether the 

arbitrator(s) is/are appointed by the Railway Administration or by the court of law unless 

specifically directed by Hon’ble court otherwise on the matter. 

64.(7) Subject to the provisions of the aforesaid Arbitration and Conciliation Act 1996 and the 

rules thereunder and relevant para of the Standard General Conditions of Contract and any 

statutory modifications thereof shall apply to the appointment of arbitrators and arbitration 

proceedings under this Clause.
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64.(8) In case arbitration award is challenged by a party in the Court of Law, 75% of award 

amount, pending adjudication by Court of Law, shall be made by party to other party. In case 

payment is to be made by Railway to Contractor, the terms & conditions as incorporated in the 

Ministry of Railways letter No. 2016/CE(I)/CT/ARB/3(NITI Aayog)/Pt. dated 08th Mar,2017 

as amended from time to time, shall be followed. In case Contractor has to pay to the Railway, 

then 75% of the award amount shall be deducted by the Railway from the Contractor’s bills, 

Performance Guarantee/ Security Deposit or any other dues of Contractor with the Government 

of India.
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PART-II ANNEXURES 

ANNEXURE – VII 

Reference Para 17B 

Registered Acknowledgement Due 

PROFORMA FOR TIME EXTENSION 
 

No.   Dated:    

Sub: (i)  (name 

work). 
of 

 
(ii) Acceptance letter 

 
no. 

 
(iii) Understanding/Agreement 

 
no. 

Ref:   (Quote specific application of 

Contractor for extension to the date received) 

 

Dear Sir, 

1. The stipulated date for completion of the work mentioned above is  . 

From the progress made so far and the present rate of progress, it is unlikely that the work will 

be completed by the above date (or ‘However, the work was not completed on this date’). 

2. Expecting that you may be able to complete the work if some more time is given, the 

competent authority, although not bound to do so, hereby extends the time for completion from 

  to  . 

3. Please note that an amount equal to the liquidated damages for delay in the completion 

of the work after the expiry of   (give here the 

stipulated date for completion with/without any liquidated damage fixed earlier) will be 

recovered from you as mentioned in Clause 17B of the Standard General Conditions of 

Contract for the extended period, notwithstanding the grant of this extension. You may proceed 

with the work accordingly. 

4. The above extension of the completion date will also be subject to the further condition 

that no increase in rates on any account will be payable to you. 

5. Please intimate within a week of the receipt of this letter your acceptance of the 

extension of the conditions stated above. 

6. Please note that in the event of your declining to accept the extension on the above said 

conditions or in the event of your failure after accepting or acting upto this extension to 

complete the work by  (here mention the extended date), further action will 

be taken in terms of Clause 62 of the Standard General Conditions of Contract.
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Yours faithfully 

For and on behalf of the President of India
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ANNEXURE – VIIA 

(Reference Clause 40(A) 

Registered Acknowledgement Due 

PROFORMA OF 14 DAYS NOTICE FOR OFFLOADING OF PART OF CONTRACT 

WORK 

 RAILWAY 

(Without Prejudice) 

To 

M/s   

 

Dear Sir, 

Contract Agreement No.    

In connection with   

 

In spite of repeated instructions to you by the subordinate offices as well as by this 

office through various letters of even no.  , dated  ; you have 

failed to show adequate progress of work so as to complete the contract within the original / 

extended date of completion of contract and part(s) of contract work are yet to be started/ still 

lagging behind the agreed program of work, listed as under: 

(Details of part(s) of work which is delayed and can be executed independently, to be mentioned). 

2. Your attention is invited to this office/Chief Engineer’s office letter no.   

 , dated  in reference to your representation, dated  . 

3. As you have failed to abide by the instructions issued to commence the work /to show 

adequate progress of work, you are hereby given 14 days’ notice in accordance with Clause 

40A of the Standard General Conditions of Contract to deploy adequate resources i.e. (the 

details of resource requirement, to be mentioned) and commence / to make good the progress 

for part(s) of works detailed above, failing which action as provided in Clause 40A of the 

Standard General Conditions of Contract shall be commenced after expiry of 14 days’ notice 

period viz. to offload few/ all part(s) of work mentioned above to any of the existing or new 

contractor without your participation and at your Risk & Cost, not exceeding the value of 

Performance Guarantee of this contract, which may please be noted. 

Kindly acknowledge receipt. 
 

You

rs faithfully For and on behalf 

of the President of India
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ANNEXURE – VIIB 

(Reference Clause 40(A) 

Registered Acknowledgement Due 

NOTICE FOR PART OF CONTRACT WORK OFFLOADED 

 RAILWAY 

(Without Prejudice) 

To 

M/s   

 

Dear Sir, 

Contract Agreement No.    

In connection with   

 

 

1. Fourteen days’ notice under Clause 40A of the Standard General Conditions of Contract 

was given to you under this office letter of even no., dated  ; but you 

have taken no/inadequate action to deploy adequate resources to commence the part(s) of 

work/show adequate progress of the part(s) of work, mentioned therein. 

As you have failed to abide by the instructions issued to commence the part(s) of 

work/show adequate progress of the part(s) of work even at the lapse of 14 days’ notice 

period under Clause 40A of the Standard General Conditions of Contract, few part(s) of the 

work under the contract have been offloaded and being executed by other mode(s) at the 

cost detailed below: 

Or, 

 

1. Please refer your request letter no….. dated ….., wherein it was requested under 

clause 40 A of the Standard General Conditions of Contract to offload part(s) of works at 

your risk & cost. The details of part(s) of the work under the contract which have been 

offloaded and being executed by other mode(s) at the cost detailed below: 

(List of Part(s) of work offloaded, Details of mode of execution of such offloaded work 

alongwith approximate cost thereof to be mentioned) 

2. The final measurement of work(s) already executed for above part(s) of work recorded as 

per clause 45 (A) or/and 45 (B) of the Standard General Conditions of Contract is enclosed 

herewith. 

3. The Bill(s) of Quantities for Part(s) of work offloaded is enclosed herewith.
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4. The additional cost in execution of offloaded work through mode(s) mentioned in para (1) 

above is determined as Rs.  , over& above the cost of execution under this 

contract (including the PVC amount payable as per contract, as on the date of issue of this 

notice). This additional cost shall be recovered from your next on account bill(s) or any other 

dues payable to you under contract. 

5. The Contract value gets reduced to Rs………..: 

 

6. You are requested to continue with the balance work in the contract subsequent to 

offloading of above part(s) of work. 

Kindly acknowledge receipt. 
 

Yours faithfully  

For and on behalf of the President of India
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CERTIFIC

ATE OF 

FITNESS 

1. (a) Serial Number  

(b) Date   

2. Name of person examined 
  

3. Father’s Name: son/daughter of 
  

Residing at 

  

4. Sex 
  

5. Residence: 

ANNEXURE – VIII 

Reference Para 60.(2)

 
 

6. Physical fitness 

7. Identification marks   

8. Date of birth, if available, and/or certified age   

I certify that I have personally examined (name)   who is desirous of 

being employed in a factory or on a work requiring manual labour and that his/her age 

as nearly as can be ascertained from my examination, is  years. 

 

I certify that he/she is fit for employment in a factory or on a work requiring manual 

labour as an adult/child. 

 

9. Reasons for : 

(a) Refusal to grant certificate, or   

(b) Revoking the certificate   

 

 

 

 

 

Signature or left hand 

Thumb impression of the person examined. 

 

Signature of Certifying Surgeon 

 

 

Note: In case of physical disability, the exact details and cause of the physical disability 

should be clearly stated.
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ANNEXURE – IX 

(Reference Clause 62. (1) 

Registered Acknowledgement Due 

PROFORMA OF 7 DAYS NOTICE FOR WORKS AS A WHOLE/ IN PARTS 

(DETAILS OF PART OF WORK TO BE MENTIONED) 

 RAILWAY 

(Without Prejudice) 

To 

M/s   

 

Dear Sir, 

Contract Agreement No.    

In connection with   

 

In spite of repeated instructions to you by the subordinate offices as well as by this 

office through various letters of even no.  , dated  ; you have 

failed to start work/show adequate progress and/or submit detailed programme for completing 

the work/ part of work (details of part of work to be mentioned). 

2. Your attention is invited to this office/Chief Engineer’s office letter no.   

 , dated  in reference to your representation, dated  . 

3. As you have failed to abide by the instructions issued to commence the work /to show 

adequate progress of work you are hereby given 7 days’ notice in accordance with Clause 62 

of the Standard General Conditions of Contract to commence works / to make good the 

progress, failing which further action as provided in Clause 62 of the Standard General 

Conditions of Contract viz. to terminate your Contract and complete the balance work without 

your participation will be taken. 

Kindly acknowledge receipt. 
 

Yours 

faithfully For and on behalf of the 

President of India
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ANNEXURE – X 

Reference Para 62(1) 

Registered Acknowledgement Due 

PROFORMA OF 48 HRS. NOTICE FOR WHOLE WORK 

 RAILWAY 

(Without Prejudice) 

To 

M/s   

 

Dear Sir, 

 

 

Contract Agreement No.    

In connection with   

Seven days’ notice under Clause 62 of the Standard General Conditions of Contract 

was given to you under this office letter of even no., dated  ; but you have 

taken no action to commence the work/show adequate progress of the work. 

2. You are hereby given 48 hours’ notice in terms of Clause 62 of the Standard General 

Conditions of Contract to commence works / to make good the progress of works, failing 

which and on expiry of this period your above contract will be rescinded and the work 

under this contract will be carried out independently without your participation and your 

Security Deposit shall be forfeited and Performance Guarantee shall also be encashed and 

any other consequences which may please be noted. 

Kindly acknowledge receipt. 

 

 

Yours faithfully 

For and on behalf of the President of India
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ANNEXURE – XI 

Reference Para 62.(1) 

Registered Acknowledgement Due/Standard Correspondence through IR-WCMS/Email on 

registered IREPS Email 

PROFORMA OF TERMINATION NOTICE 

 RAILWAY 

(Without Prejudice) 

No.   Dated   

To 

M/s   

 

Dear Sir, 

 

Contract Agreement No.    

In connection with   

Forty eight hours (48 hrs.) notice was given to you under this office letter of even no., 

dated  ; but you have taken no action to commence the work/show adequate 

progress of the work. 

Since the period of 48 hours’ notice has already expired, the above contract stands 

rescinded in terms of Clause 62 of the Standard General Conditions of Contract and the balance 

work under this contract will be carried out independently without your participation. Your 

participation as well as participation of every member/partner in any manner as an individual 

or a partnership firm/JV is hereby debarred from participation in the tender for executing the 

balance work and your Security Deposit shall be forfeited and Performance Guarantee shall 

also be encashed. 

The Final measurements of work executed by you against the said contract will be 

taken/started on  at  hrs. at site. The measurement will be continued till 

all the measurement are taken. You are advised to be present at site on the above mentioned 

date and time to witness the measurements, otherwise measurements will be taken ex-parte and 

thereafter, variation (addendum & corrigendum) & final bill of work executed till date of 

termination based on ex-parte final measurements shall also be processed ex-parte. 

Kindly acknowledge receipt. 

 

 

 

 

ACS-8 

 

You

rs faithfully For and on behalf 

of the President of India
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ANNEXURE – XII 

Reference Para 62.(1) 

Registered Acknowledgement Due 

PROFORMA OF 48 HRS. NOTICE FOR PART OF THE WORK……………. 

(DETAILS OF PART OF WORK TO BE MENTIONED) 

 RAILWAY 

(Without Prejudice) 

To 

M/s   

 

Dear Sir, 

Contract Agreement No.    

In connection with   

1. Seven days’ notice under Clause 62 of the Standard General Conditions of Contract 

was given to you under this office letter of even no., dated  ; but you have 

taken no action to commence the work/show adequate progress of the part of work…

 (details of part to be mentioned). 

2. You are hereby given 48 hours’ notice in terms of Clause 62 of the Standard General 

Conditions of Contract to commence works / to make good the progress of works, failing which 

and on expiry of this period your above part of work… (Details of part 

to be mentioned) in contract will be rescinded and the work will be carried out independently 

without your participation. 

3. Your full Performance Guarantee for the contract shall be forfeited and you shall not be 

issued any completion certificate for the contract. However, no additional Performance 

Guarantee shall be required for balance of work being executed through the part terminated 

contract. 

4. The contract value of part terminated contract shall stands reduced to 

……………………….. 

 

Kindly acknowledge receipt. 

 

 

Yours faithfully 

For and on behalf of the President of India
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ANNEXURE – XIII 

Reference Para 62.(1) 

Registered Acknowledgement Due 

PROFORMA OF TERMINATION NOTICE FOR PART OF THE WORK……………. 

(DETAILS OF PART OF WORK TO BE MENTIONED) 

 RAILWAY 

(Without Prejudice) 

No.   Dated   

To 

M/s   

 

Dear Sir, 

Contract Agreement No.    

In connection with   

1.  Forty eight hours (48 hrs.) notice was given to you under this office letter of even no., 

dated  ; but you have taken no action to commence the work/show 

adequate progress of the part of work…………………..(details of part to be 

mentioned). 

2. Your above part of work in contract ………………….(details of part to be mentioned) 

stands rescinded in terms of Clause 62 of the Standard General Conditions of Contract 

and the same will be carried out independently without your participation. Your 

participation as well as participation of every member/partner in any manner as an 

individual or a partnership firm/JV is hereby debarred from participation in the tender 

for executing the balance work 

3. Your full Performance Guarantee for the contract shall be forfeited and you shall not 

be issued any completion certificate for the contract. However, no additional 

Performance Guarantee shall be required for balance of work being executed through 

the part terminated contract. 

4. The contract value of part terminated contract stands reduced to 

………………………………….. 

 

Kindly acknowledge receipt. 

Yours faithfully 

For and on behalf of the President of India
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ANNEXURE – XIV 

Reference Para 48.(3) 

FINAL SUPPLEMENTARY AGREEMENT 

1. Articles of agreement made this day  in the year  between the 

President of India, acting through the   Railway Administration having 

his office at   herein  after  called  the  Railway  of  the  one  part  and 

 of the second part. 

2. Whereas the party hereto of the second part executed an agreement with the party hereto 

of the first part being agreement Number  dated  for the 

performance  herein after called the ‘Principal Agreement’. 

3. And whereas it was agreed by and between the parties hereto that the works would be 

completed by the party hereto of the second part on  date last extended and 

whereas the party hereto of the second part has executed the work to the entire 

satisfaction of the party hereto of the first part. 

4. And whereas the party hereto of the first part already made payment to the party hereto 

of the second part diverse sums from time to time aggregating to ₹    including the Final 

Bill bearing voucher No.  dated of value 

 duly adjusted as per price variation clause, if applicable (the 

receipt of which is hereby acknowledged by the party hereto of the second part in full 

and final settlement of all his /its claims under the principal agreement. 

And whereas the party hereto of the second part have received sum of ₹    

through the Final Bill bearing voucher No.  dated  duly 

adjusted as per price variation clause (PVC), if applicable (the receipt of which is hereby 

acknowledged by the party thereto of the second part) from the party hereto of the first 

part in full and final settlement of all his/its disputed claims under principal agreement. 

Now, it is hereby agreed by and between the parties in the consideration of sums already 

paid by the party hereto of the first part to the party hereto of the second part against all 

outstanding dues and claims for all works done under the aforesaid principal agreement 

excluding the Security Deposit, the party hereto of the second part have no further dues 

of claims against the party hereto of the first part under the said Principal Agreement. 

It is further agreed by and between the parties that the party hereto of the second part 

has accepted the said sums mentioned above in full and final satisfaction of all its dues 

and claims under the said Principal Agreement. 

(Applicable in case Final Supplementary Agreement is signed after release of Final 

Payment) 

Or 

And whereas the party hereto of the first part already made payment to the party hereto 

of the second part diverse sums from time to time aggregating to ₹     through various 

On Account Bills (the receipt of which is hereby acknowledged by the party hereto of 

the second part). 

And whereas the party hereto of the second part have received sum of ₹   

through various On Account Bills (the receipt of which is hereby acknowledged by the 

party thereto of the second part) from the party hereto of the first part and party hereto 

of the second part have accepted final measurements recorded on Page No….. to Page 

No…. of Measurement Book No……….and corresponding Final Bill duly
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adjusted as per price variation clause (PVC), if applicable, for full and final settlement 

of all his/its disputed claims under principal agreement. 

Now, it is hereby agreed by and between the parties in the consideration of sums 

already paid through various On Account Bills and sums to be paid through Final Bill 

duly adjusted as per price variation clause (PVC), if applicable, based on accepted 

final measurements including the Security Deposit by the party hereto of the first part 

to the party hereto of the second part against all outstanding dues and claims for all 

works done under the aforesaid principal agreement, the party hereto of the second 

part have no further dues of claims against the party hereto of the first part under the 

said Principal Agreement. 

(Applicable in case Final Supplementary Agreement is signed before release of Final 

Payment) 

5. It is further agreed and understood by and between the parties that the arbitration clause 

contained in the said principal agreement shall cease to have any effect and/or shall be 

deemed to be non-existent for all purposes. 

Signature of the Contractor/s for and on behalf of the President of India 

Witnesses 

 

ADDRESS: 



Page 248 of 252  

ANNEXURE-XV 

Reference Para 64.3 & 64.6 

Agreement towards Waiver under Section 12(5) and Section 31A (5) of Arbitration and 

Conciliation (Amendment) Act 

 

 

I/we.............. (Name of agency/Contractor) with reference to agreement no................... 

raise disputes as to the construction and operation of this contract, or the respective rights and 

liabilities, withholding of certificate and demand arbitration in respect of following claims : 

Brief of claim: 

(i) Claim 1- Detailed at Annexure- 

(ii) Claim 2 – 

(iii) Claim 3 – 

I/we............... (post of Engineer) with reference to agreement no.......... hereby raise 

disputes as to the construction and operation of this contract, or the respective rights and 

liabilities, withholding of certificate and demand arbitration in respect of following claims: 

 

 

I/we do/do not agree to waive off applicability of section 12(5) of Arbitration 

and Conciliation (Amendment) Act. 

 

 

Signature of Claimant Signature of Respondent 

 

 

 

Agreement under Section 31(5) 

I/we....... (Name of claimant) with reference to agreement no. hereby waive 

off the applicability of sub section 31-A (2) to 31-A (4) of the Arbitration and Conciliation 

(Amendment Act. We further agree that the cost of arbitration will be shared by the parties as 

per Clause 64(6) of the Standard General Conditions of Contract. 

. 

 

 

Signature of Claimant  Signature of 

Respondent  

 

 

*Strike out whichever not applicable.
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ANNEXURE-XVI 

Reference Para 64.(3) 

Certification by Arbitrators appointed under Clause 63 & 64 of Indian Railways 

General Conditions of Contract 

1. Name: 

 

2. Contact Details: 

 

3. Prior experience (Including Experience with Arbitrations): 

 

4. I do not have more than ten on-going Arbitration cases with me. 

 

5. I hereby certify that I have retired from Railways w.e.f.    and empanelled as Railway 

Arbitrator as per ‘The Arbitration and Conciliation Act- 1996’. 

 

 

6. I have no any past or present relationship in relation to the subject matter in dispute, 

whether financial, business, professional or other kind. 

Or 

I have past or present relationship in relation to the subject matter in dispute, whether 

financial, business, professional or other kind. The list of such interests is as under: 

7. I have no any past or present relationship with or interest in any of the parties whether 

financial, business, professional or other kind, which is likely to give rise to justifiable 

doubts as to my independence or impartiality in terms of The Arbitration and 

Conciliation Act-1996. 

Or 

I have past or present relationship with or interest in any of the parties whether financial, 

business, professional or other kind, which is likely to give rise to justifiable doubts as 

to my independence or impartiality in terms of The Arbitration and Conciliation Act-

1996. The details of such relationship or interests are as under: 

8. There are no concurrent Circumstances which are likely to affect my ability to devote 

sufficient time to the arbitration and in particular to finish the entire arbitration within 

twelve months. 

Or 

There are Circumstances which are likely to affect my ability to devote sufficient time to 

the arbitration and in particular to finish the entire arbitration within twelve months. The 

list of such circumstances is as under:
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Insurance Surety 

Bond for Performance 

Security 

ANNEXURE-XVII 
Reference Para 16.(4)

 

Name of the issuer of surety bond: 

President of India, 

Acting 
through , 
........................... 

Railway. 

Date.................... 

.......................... 

Surety Bond No: ......................................... Issue Date:................................ 

Amount of Bond:.......................................... Expiry Date................................ 

 
 

WHEREAS, h consideration of the President of India acting through(Designation & 
address of contract signing authority),.........Railway,...................... (hereinafter called "The 
Railway") having accepted the bid of M/S XXXXX hereinafter called the contractor, for the 
work of XXX’' under invitation for bids No, XXXX Dated XXXXX, Vide Letter of Acceptance 
No.................................. 

AND 
WHEREAS, the contractor is required to furnish Performance Security for the sum of ₹ 
XXXX (Rupees XXXX Only), in the form of Surety Bond, being a condition precedent to 
the signing of the contract agreement. 
SB No: Date 

WHEREAS, we, ---------------- (Name of insurance company) hereinafter called the Surety, 
acting through [Designation(s)of the authorised person of the Surety], have, at the request 
ofthe M/s. XXXX contractor, agreed to give Bond for performance security/ additional 
performance security as hereinafter contained: 
1. KNOW ALL MEN by these present that I/We, the undersigned [lnsert name(s) of 

authorized representatives of the Surety], being fully authorized to sign and incur 
obligations for and on behalf of the Surety, confirm that the Surety, hereby, 
unconditionally and irrevocably Bond to pay the Railway the full amount in the sum of 
XXXX(Rupees XXXX Only) as above stated. 

2. The Surety undertakes to immediately pay on presentation of demand by the Railway 
any amount up to and including aforementioned full amount without any demur, 
reservation or recourse. Any such demand made by the Railway on the Surety shall 
be final, conclusive and binding, absolute and unequivocal notwithstanding any 
disputes raised/pending before any Court, tribunal, arbitration or any authority or any 
threatened litigation by the Bidder or Bank. 

3. On payment of any amount less than aforementioned full amount, as per demand of 
the Railway, the Bond shall remain valid for the balance amount i.e. the 
aforementioned full amount less the payment made to the Railway. 

4. The Surety shall pay the amount as demanded immediately on presentation of the 
demand by Railway without any reference to the contractor and without the Railway 
being required to show grounds or give reasons for its demand or the amount 
demanded.
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5. The Surety Bond shall be unconditional and irrevocable. 
6. The Bond hereinbefore shall not be affected by any change in the constitution of the 

Suretyor in the constitution of the Contractor. 
7. The Surety agrees that no change, addition, modifications to the terms of the Contract 

Agreement or to any documents, which have been or may be made between the 
Railway and the Contractor, will in any way release us from the liability under this 
Bond; and the Surety ,hereby, waives any requirement for notice of any such change, 
addition or modification to the Surety. 

8. This Bond is valid and effective from the date of its issue, which is [insert date of 
issue]. The Bond and our obligations under it will expire on XXXX (Expiry Date). All 
demands for payment under the Bond must be received by us on or before that date. 

9. The Surety agrees that the Railways right to demand payment of aforementioned full 
amount in one instance or demand payments in parts totalling up to the 
aforementioned full amount in several instances wilt be valid until either the 
aforementioned full amount is paid to the Railway or the Bond is released by Railway 
before the Expiry date. 

10. The Surety agrees that its obligation to pay any amount demanded by the Railway 
before the expiry of this Bond will continue until the amount demanded has been paid 
in full. 

11. The expressions Surety and Railway hereinbefore used shall include their respective 
successors, administrators and assigns. 

12. The Surety hereby undertakes not to revoke the Bond during its currency, except with 
the previous consent in writing of the Railway. This Bond is subject to the Uniform 
Rules for Demand Bonds, ICC Publication No. 758. 

13. We, the Surety Insurer, further agree that the Authority shall be the sole judge to 
decide as to whether the Bidder is in default of due and faithful fulfilment and 
compliance with the terms and conditions contained in the Bidding Documents 
including, inter alia, the failure of the Bidder to keep its Bid open during the Bid validity 
period set forth in the said Documents, and the decision of the Authority that the 
Bidder is in default as aforesaid shall be final and binding on us, notwithstanding any 
differences between the Authority and the Bidder or any dispute pending before any 
Court, tribunal, arbitrator or any other authority. 

14. The Bond shall be in addition to and without prejudice to any other security Bond (s) 
of the contractor in favour of the Railway available with the Railway. The Surety, under 
this Bond, shall be deemed as Principal Debtor of the Railway. 

Notwithstanding anything to the contrary contained in these presents, 

 
a. Our liability under this Surety Bond shall not exceed XXXX (Rupees XXXXX Only). 

b. This Surety Bond shall be valid up to XXXX (being the date of expiry); 

c. Unless the bank is served a written claim or demand on or before XXXX (date of 
expiry) all rights under this Bond shall be forfeited and the Surety shall be relieved 
and discharged from all liabilities under this Bond irrespective of whether or not the 
original Surety bond is returned to the Surety. 

 
Dated the day of 2024 

 
15. The Insurance Surety Bond shall be verified by sending mail to 

[customer.care@sbigeneral.in].

mailto:customer.care@sbigeneral.in
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Place.................. Bank's Sea[ and authorized signature(s) 
[Name in Block letters]..................................... 

[Designation with Code No.]............................. 
[P/Attorney] No. 

 
 

Witness 

1 

 
2 

******** 

[Note: All italicized texts are for guidance on how to prepare this Insurance Surety Bond 
and shall be deleted from the final document.l 

ACS-9 
 

>><<>><< 
 
 
 
 
 
 
 

 
End of Tender 

Document 

 



Dy.CSTE/Project/BB acting for and on behalf of The President of India invites E-Tenders against Tender No CR-BB-
SNT-P-TELE-2025-39 Closing Date/Time 29/08/2025 15:00 Hrs. Bidders will be able to submit their original/revised
bids upto closing date and time only. Manual offers are not allowed against this tender, and any such manual offer
received shall be ignored.

1. NIT HEADER

Name of Work
Supply, Installation, Testing and commissioning of IP-MPLS network equipments at
various stations of Mumbai, Pune, Solapur, Bhusawal and Nagpur Divisions of
Central Railway for unified communication backbone on Indian Railways.

Bidding type Normal Tender
Tender Type Open Bidding System Two Packet System
Tender Closing Date
Time 29/08/2025 15:00 Date Time Of Uploading

Tender 24/07/2025 16:41
Pre-Bid Conference
Required Yes Pre-Bid Conference Date

Time 07/08/2025 11:30
Advertised Value 753100974.72 Tendering Section PROJECT
Bidding Style Single Rate for Each

Schedule Item Bidding Unit

Earnest Money (Rs.) 3915500.00 Validity of Offer ( Days) 90
Tender Doc. Cost (Rs.) 0.00 Period of Completion 12 Months
Contract Type Works - General Contract Category Expenditure
Bidding Start Date 15/08/2025
Are JV allowed to bid Yes Number of JV Member

Allowed 2
Are Consortium allowed
to bid No Number of Consortium

Member Allowed 0
Ranking Order For Bids Lowest to Highest Expenditure Type Capital (Works)

2. SCHEDULE

S.No. Item
Code

Item Qty Qty Unit Unit Rate Basic Value Escl.
(%)

Amount Bidding
Unit

Schedule () A- IPMPLS system for Central Railway (Mumbai, Bhusawal, Nagpur,
Pune and Solapur Divisions). 753100974.72

01

01 129.00 Numbers 0.01 1.29 AT Par 1.29 Rs.
Description:- Supply of standard 19" rack mountable LER (Label Edge Router) as per RDSO technical
document No. STT/TAN/IP-MPLS/2020 Ver 3.0 or latest for Tier-I locations (Optical Junction stations /
Most Important Stations) having interfaces or cards as per Part-D (technical specification of Material)
of tender document. (For this item, rates taken notionally as one paise (Rs. 0.01). Pl. ignore this rate
and fill your rate in the rate column.). Inspection by RDSO.

02

02 246.00 Numbers 0.01 2.46 AT Par 2.46 Rs.
Description:- Supply of standard 19" rack mountable LER (Label Edge Router) as per RDSO technical
document No. STT/TAN/IP-MPLS/2020 Ver 3.0 or latest for Tier-II locations(Other Important Stations)
having interfaces or cards as per Part-D (technical specification of Material) of tender document. (For
this item, rates taken notionally as one paise (Rs. 0.01). Pl. ignore this rate and fill your rate in the rate
column.). Inspection by RDSO.

03

03 107.00 Numbers 0.01 1.07 AT Par 1.07 Rs.
Description:- Supply of standard 19" rack mountable LER (Label Edge Router) as per RDSO technical
document No. STT/TAN/IP-MPLS/2020 Ver 3.0 or latest for Tier-III locations (Way Side Stations) having
interfaces or cards as per Part-D (technical specification of Material) of tender document. .(For this
item, rates taken notionally as one paise (Rs. 0.01). Pl. ignore this rate and fill your rate in the rate
column.). Inspection by RDSO.

04

04 24.00 Numbers 0.01 0.24 AT Par 0.24 Rs.
Description:- Supply of standard 19" rack mountable LSR (Label Switch Router) as per RDSO
technical document No STT/TAN/IP-MPLS/2020 Ver 3.0 or latest for Tier-I locations (Optical Junction
stations / Most Important Stations) having interfaces or cards as per Part-D (technical specification of
Material) of tender document. The system should be equipped with SFP modules as per above
mentioned requirements. .(For this item, rates taken notionally as one paise (Rs. 0.01). Pl. ignore this
rate and fill your rate in the rate column.). Inspection by RDSO.
05 59.00 Numbers 0.01 0.59 AT Par 0.59 Rs.
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05
Description:- Supply of standard 19" rack mountable LSR (Label Switch Router) as per RDSO
technical document No STT/TAN/IP-MPLS/2020 Ver 3.0 or latest for Tier-II (Optical Junction stations /
Important Stations) location having interfaces or cards as per Part-D (technical specification of
Material) of tender document. .(For this item, rates taken notionally as one paise (Rs. 0.01). Pl. ignore
this rate and fill your rate in the rate column.). Inspection by RDSO.

06

06 542.00 Numbers 0.01 5.42 AT Par 5.42 Rs.
Description:- Installation, Testing commissioning of LER & LSR IP MPLS Routers as per RDSO
technical document No. STT/TAN/IP-MPLS/2020 Ver 3.0 or latest including supply installation of all the
accessories like power cable, earthling cable, all cards, mounting arrangements etc. (For this item,
rates taken notionally as one paise (Rs. 0.01). Pl. ignore this rate and fill your rate in the rate column.).
Inspection by Consignee.

08

08 7.00 Set 0.01 0.07 AT Par 0.07 Rs.
Description:- Supply & Installation of NMS (including required hardware and software and other
accessoris / items as mentioned in RDSO specification) as per RDSO technical document No.
STT/TAN/IP-MPLS/2020 Ver 3.0 or latest for Zonal/divisional HQ NOC with active , standby system
hardware and 5 KVA on line UPS with 1 hr backup (min 42AH Battery - APC/Numeric/Tata libert make)
(5 KVA UPS shall be supplied with each server i.e. with active and standby both.). This includes Supply
of 5 Nos portable monitoring terminal loaded with NMS for client for the sectional maintenance. (For
this item, rates taken notionally as one paise (Rs. 0.01). Pl. ignore this rate and fill your rate in the rate
column.). Inspection by RDSO.

10

10 356.00 Numbers 0.01 3.56 AT Par 3.56 Rs.
Description:- Supply, Installation, Testing and Commissioning of 24 port manageable Layer 3 switch
as per RDSO specification. No :RDSO/SPN/TC/83/2020 Rev 2.1 or latest with 4 Nos. of 10G SFP+ port
(fully loaded with compatible SFP+ modules) and 24 Nos. of GE SFP port (fully loaded with 12 optical
and 12 electrical SFP's) with 10 meter OFC and 2 meter CAT-6 patch cords equal to number of switch
ports and accessories. (For this item, rates taken notionally as one paise (Rs. 0.01). Pl. ignore this rate
and fill your rate in the rate column.). Inspection by RITES.

11

11 41.00 Numbers 0.01 0.41 AT Par 0.41 Rs.
Description:- Supply, Installation, testing and commissioning of 24 port layer 2 switch with
functionality as per RDSO specification. No :RDSO/SPN/TC/83/2020 Rev 2.1 or latest with 24 x
10/100/1000 BASE-T PoE ports • 4 x 1G (minimum) SFP ports loaded with SFP module, with minimum
PoE Power Budget of 370W or better and with 10 meter OFC and 2 meter CAT-6 patch cords equal to
number of switch ports. (For this item, rates taken notionally as one paise (Rs. 0.01). Pl. ignore this
rate and fill your rate in the rate column.). Inspection by RITES.

12

12 90.00 Numbers 0.01 0.90 AT Par 0.90 Rs.
Description:- Supply, Installation, testing and commissioning of 24 port (manageable) Layer 2 switch
with 4 nos. 1000 baseX SM SFP port with optical module and Minimum 20 Nos. 1000 baseT ethernet
port Layer 2, with 5 meter OFC and 2 meter CAT-6 patch cords equal to number of switch ports, the
functionality of switch should be as per RDSO specification. No :RDSO/SPN/TC/83/2020 Rev 2.1 or
latest .(For this item, rates taken notionally as one paise (Rs. 0.01). Pl. ignore this rate and fill your
rate in the rate column.). Inspection by RITES.

13

13 103.00 Numbers 0.01 1.03 AT Par 1.03 Rs.
Description:- Supply, Installation, Testing and Commissioning of 24 port layer 2 switch with
functionality as per RDSO specification. No :RDSO/SPN/TC/83/2020 Rev 2.1or latest (fully loaded with
12 optical and 12 electrical SFP's and with 5 meter OFC and 2 meter CAT-6 patch cords equal to
number of switch ports,) (For this item, rates taken notionally as one paise (Rs. 0.01). Pl. ignore this
rate and fill your rate in the rate column.) (Inspection Authority:RITES)

14

14 197.00 Numbers 0.01 1.97 AT Par 1.97 Rs.
Description:- Supply of 8 port (manageable) Field Switches with 8 numbers of 10/100/1000 BASE-T
with PoE+ and 2 SFP 1000 Mbps Uplink ports (All SFP ports loaded with SFP Modules for SM and with 1
meter OFC and 1 meter CAT-6 patch cords equal to number of switch ports,), the switch should be as
per RDSO specification. No :RDSO/SPN/TC/83/2020 Rev 2.1 or latest . (For this item, rates taken
notionally as one paise (Rs. 0.01). Pl. ignore this rate and fill your rate in the rate column.). Inspection
by RITES.

15
15 40.00 Numbers 0.01 0.40 AT Par 0.40 Rs.
Description:- Supply of 10/100/1000 Base-T Copper Ethernet Transceiver SFP Module with all
accessories. (For this item, rates taken notionally as one paise (Rs. 0.01). Pl. ignore this rate and fill
your rate in the rate column.). Inspection by Consignee.

16

16 61.00 Numbers 0.01 0.61 AT Par 0.61 Rs.
Description:- Supply & Installation of PC work station/ Maintenance console and it shall comply with
para No.G of RDSO technical Document No: STT/TAN/IP-MPLS/2020 ver 3.0 or latest. (For this item,
rates taken notionally as one paise (Rs. 0.01). Pl. ignore this rate and fill your rate in the rate column.).
Inspection by RDSO.

17

17 63.00 Numbers 0.01 0.63 AT Par 0.63 Rs.
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17 Description:- Supply and installation of 55 inch FHD Large Format display of Industrial grade with
standard wall mount bracket and should have 03 years warranty. Make/ model LG 55SM5KE of LG
make or Similar model of LG, Sony or Samsung only. (For this item, rates taken notionally as one paise
(Rs. 0.01). Pl. ignore this rate and fill your rate in the rate column.). Inspection by Consignee.

18
18 48.00 Numbers 0.01 0.48 AT Par 0.48 Rs.
Description:- Supply of Portable Digital console as per technical specifications in Part-D (technical
specification of Material) of tender document. (For this item, rates taken notionally as one paise (Rs.
0.01). Pl. ignore this rate and fill your rate in the rate column.). Inspection by Consignee.

19

19 331.00 Numbers 0.01 3.31 AT Par 3.31 Rs.
Description:- Supply of 19", 42U Floor Stand Rack for Networking/ Server as per technical
specifications in Part-D (technical specification of Material) of tender document. (For this item, rates
taken notionally as one paise (Rs. 0.01). Pl. ignore this rate and fill your rate in the rate column.).
Inspection by Consignee.

20

20 30.00 Numbers 0.01 0.30 AT Par 0.30 Rs.
Description:- Supply of 32U Rack Enclosures Networking/ Server Rack as per technical specifications
in Part-D (technical specification of Material) of tender document. (For this item, rates taken notionally
as one paise (Rs. 0.01). Pl. ignore this rate and fill your rate in the rate column.). Inspection by
Consignee.

21
21 20.00 Numbers 0.01 0.20 AT Par 0.20 Rs.
Description:- Supply of 19", 24 U rack as per technical specifications in Part-D (technical
specification of Material) of tender document. (For this item, rates taken notionally as one paise (Rs.
0.01). Pl. ignore this rate and fill your rate in the rate column.). Inspection by Consignee.

22

22 105.00 Numbers 0.01 1.05 AT Par 1.05 Rs.
Description:- Supply & Installation of 9U size Rack wall mountable as per technical specifications in
Part-D (technical specification of Material) of tender document. (For this item, rates taken notionally as
one paise (Rs. 0.01). Pl. ignore this rate and fill your rate in the rate column.). Inspection by
Consignee.

23

23 166.00 Set 0.01 1.66 AT Par 1.66 Rs.
Description:- Supply of 48V SMPS Based battery charger on 2+1 configuration using 3 module of 25
AMP each having FR-BC/ FR-FC, along with potential free contacts for monitoring , suitable for VRLA as
well as for conventional Batteries as per RDSO/SPN/TL/23/99 Ver 4 or Latest. (For this item, rates taken
notionally as one paise (Rs. 0.01). Pl. ignore this rate and fill your rate in the rate column.). Inspection
by RDSO.

24

24 166.00 Numbers 0.01 1.66 AT Par 1.66 Rs.
Description:- Supply, wiring and installation of Maintenance free VRLA Battery set of standard make
similar to Exide / Amararaja, 2V per cell, 200 AH capacity in stack of 24 cells for giving a out put
voltage of 48V complete with associated base plates interconnecting cables, connectors for the rows
and cells with all accessories as per RDSO Specification No. IRS 93/96(A) Amdt.1 or latest. (For this
item, rates taken notionally as one paise (Rs. 0.01). Pl. ignore this rate and fill your rate in the rate
column.). Inspection by RDSO.

25

25 52.00 Pair 0.01 0.52 AT Par 0.52 Rs.
Description:- Supply & installation of CYGNUS 845-4P or similar multiple media auto changeover
converter as per technical specifications in Part-D (technical specification of Material) of tender
document. (For this item, rates taken notionally as one paise (Rs. 0.01). Pl. ignore this rate and fill your
rate in the rate column.). Inspection by RITES.

26

26 50.00 Numbers 0.01 0.50 AT Par 0.50 Rs.
Description:- Transformer Based Inverter 1 KVA Input 48 Volt DC output 220-230 Volt AC adjustable,
50Hz Sinewave, LCD display indicating DC input AC output, load & temperature. warranty period one
year. Transformer should be of copper winding. (For this item, rates taken notionally as one paise (Rs.
0.01). Pl. ignore this rate and fill your rate in the rate column.). Inspection by Consignee.

27

27 331.00 Numbers 0.01 3.31 AT Par 3.31 Rs.
Description:- Supply of Class B&C surge protection Device (SPD) type I & II with visual indication and
potential free contract to remote monitoring as per RDSO spec No. RDSO/SPN/165/2012 version 3.0 or
latest and IEC standard 61643 for signals line 230 V AC application with handling lightning surges of
10/350 microseconds and switching surges of 8/20 microseconds. One set consists of 3 Nos of SPD
(Two Nos of B Class (L N, N-E) and one no of C class (L-N) all enclosed in a box with KEMA or VDE
certified as per latest IEC 61643-11-2011 standard class B&C surge pretection device required with
Three modules only.(For this item, rates taken notionally as one paise (Rs. 0.01). Pl. ignore this rate
and fill your rate in the rate column.). Inspection by Consignee.

28
28 1.00 Numbers 0.01 0.01 AT Par 0.01 Rs.
Description:- Supply of Cable fault locator as per specification. Make :Tempo, Stanlay or Greenlee.
Module : SIDEKICK PLUS 1155-5001. (For this item, rates taken notionally as one paise (Rs. 0.01). Pl.
ignore this rate and fill your rate in the rate column.). ion by RDSO. (Inspection by Consignee.)
29 85.00 Numbers 0.01 0.85 AT Par 0.85 Rs.
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29
Description:- Supply of Optical Power meter with Visual Fault Locater similar to Techtest 4 in 1
Optical Power Meter with Laser Light -50 +26dbm Fiber Optic Tester Electric Meter Network Cable
Tester Led Light Optical Power Meter Vfl Visual Fault Locator 2mw. (For this item, rates taken
notionally as one paise (Rs. 0.01). Pl. ignore this rate and fill your rate in the rate column.). Inspection
by Consignee.

30

30 15.00 Numbers 0.01 0.15 AT Par 0.15 Rs.
Description:- Supply of Tool Kit consisting of Optical power meter (Fiber shot 9990V), Multimeter
(Fluke101), Ethernet Crimping Tool (Standard Make), VHF programming kit, Wrist ripper (Standard
Make), Universal Spanner Set (Taparia),Screw Driver Set (Taparia-7 Pieces set), Cutting plier (Taparia),
Wire Stripper, Industrial grade USB to Serial cable (Trendnet) with all accessories or Similar. (For this
item, rates taken notionally as one paise (Rs. 0.01). Pl. ignore this rate and fill your rate in the rate
column.). Inspection by Consignee.

31
31 402.00 Numbers 0.01 4.02 AT Par 4.02 Rs.
Description:- Supply of Krone tool for inserting wire into insulation-displacement connectors.KRONE
Tool shall be of original KRONE make only. (For this item, rates taken notionally as one paise (Rs.
0.01). Pl. ignore this rate and fill your rate in the rate column.). Inspection by Consignee.

32

32 360.00 Numbers 0.01 3.60 AT Par 3.60 Rs.
Description:- All in one Crimping Tool for crimping RJ45, RJ12, RJ11 modular connectors, with flat
cable cutter and striper steel construction with ratchet mechanism. (For this item, rates taken
notionally as one paise (Rs. 0.01). Pl. ignore this rate and fill your rate in the rate column.). Inspection
by Consignee.

33
33 399.00 Numbers 0.01 3.99 AT Par 3.99 Rs.
Description:- Supply of LAN TESTER compatible and suitable with Cat 5,Cat 6e cable & RJ 45. (For
this item, rates taken notionally as one paise (Rs. 0.01). Pl. ignore this rate and fill your rate in the rate
column.). Inspection by Consignee.

34
34 35.00 Numbers 0.01 0.35 AT Par 0.35 Rs.
Description:- Supply of report printing terminal similar to HP LaserJet Tank MFP 2606sdw Printer of
make HP, EPSON, Brother. (For this item, rates taken notionally as one paise (Rs. 0.01). Pl. ignore this
rate and fill your rate in the rate column.) Inspection by Consignee

35

35 5.00 Numbers 0.01 0.05 AT Par 0.05 Rs.
Description:- Supply of Report Generation Unit similar to Canon Laser Mono Computer Printer for A3
size paper Canon R (Canon Mono Laser A3 Printer LBP 8100n (Duplex or Optional.) OR Similar,
Specification.Canon Laser Mono Computer Printers for A3 paper size (Canon) Model | Canon Mono
Laser A3 Printer LBP 8100n. (For this item, rates taken notionally as one paise (Rs. 0.01). Pl. ignore this
rate and fill your rate in the rate column.)(Inspection by Consignee.)

36
36 46.00 Set 0.01 0.46 AT Par 0.46 Rs.
Description:- Supply of Table with chair as per technical specifications in Part-D (technical
specification of Material) of tender document. (For this item, rates taken notionally as one paise (Rs.
0.01). Pl. ignore this rate and fill your rate in the rate column.). Inspection by Consignee.

37

37 30.00 Set 0.01 0.30 AT Par 0.30 Rs.
Description:- supply of furniture for OFC room.1. Executive chair revolving (Godrej) make PCH-7102)
bearing series low back floated chair normal arms cushioned chair 03 nos. 2.Executive table size
(Godrej make T-9) 72*36*30" with 03 Nos. drawers one side locked cabinet on other side. (For this
item, rates taken notionally as one paise (Rs. 0.01). Pl. ignore this rate and fill your rate in the rate
column.). Inspection by Consignee.

38

38 20.00 Numbers 0.01 0.20 AT Par 0.20 Rs.
Description:- Supply new cup board almirah with crc sheet and good quality paint size 6 feet x 3
feet. Make godrej or similar as per technical specifications in Part-D (technical specification of
Material) of tender document. (For this item, rates taken notionally as one paise (Rs. 0.01). Pl. ignore
this rate and fill your rate in the rate column.). Inspection by Consignee.

39

39 180.00 Man-Week 0.01 1.80 AT Par 1.80 Rs.
Description:- Training of Railway staff at the factory premises of manufacturer of IP-MPLS equipment
(or) at a reputed training institution as approved by railway executive in charge as per RDSO technical
document no. STT/TAN/IP-MPLS/2020 Ver 3.0 or latest and as specified in Part-D (Guidelines for
Installation and Execution part) of tender document. (Unit Man Week). (For this item, rates taken
notionally as one paise (Rs. 0.01). Pl. ignore this rate and fill your rate in the rate column.). Inspection
by Consignee.

40

40 318.00 Numbers 0.01 3.18 AT Par 3.18 Rs.
Description:- Supply and installation of DC Power distribution panel to cater DC power requirements
of IPMPLS/ STM Multiplexers/ PD Muxes / EOW / FANS to be fixed in 19" rack. (Minimum 8 Nos of DC
distribution arrangement with MCB's of suitable rating for -ve. Connecting copper strip for +ve). (For
this item, rates taken notionally as one paise (Rs. 0.01). Pl. ignore this rate and fill your rate in the rate
column.). Inspection by Consignee..

41

41 295.00 Numbers 0.01 2.95 AT Par 2.95 Rs.
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41 Description:- Supply of 16 Ampere 2 Pole DC MCB as per technical specifications in Part-D (technical
specification of Material) of tender document. (For this item, rates taken notionally as one paise (Rs.
0.01). Pl. ignore this rate and fill your rate in the rate column.). Inspection by Consignee..

42
42 110.00 Numbers 0.01 1.10 AT Par 1.10 Rs.
Description:- Supply of 32A Two pole DC MCB as per technical specifications in Part-D (technical
specification of Material) of tender document. (For this item, rates taken notionally as one paise (Rs.
0.01). Pl. ignore this rate and fill your rate in the rate column.). Inspection by Consignee.

43
43 30.00 Numbers 0.01 0.30 AT Par 0.30 Rs.
Description:- IO sensors custom Hardware as per technical specifications in Part-D (technical
specification of Material) of tender document. (For this item, rates taken notionally as one paise (Rs.
0.01). Pl. ignore this rate and fill your rate in the rate column.). Inspection by Consignee.

44

44 120.00 Numbers 0.01 1.20 AT Par 1.20 Rs.
Description:- Supply of 100 pair Krone Terminal Box complete with mounting arrangement. Made of
MS sheet of thickness 0.8mm.Cable entry hole with washers. Color powdered coated. Back mount
frame plate.10No.s of Krone modules.Each krone module with 10 ports. Suitable to connect 0.6mm
wire. Lock and Key system. Make: BSNL/ KRONE/ IHT or similar. (For this item, rates taken notionally
as one paise (Rs. 0.01). Pl. ignore this rate and fill your rate in the rate column.). Inspection by
Consignee..

45

45 62.00 Numbers 0.01 0.62 AT Par 0.62 Rs.
Description:- Supply of 100 pair Krone type connectors with mounting base unit and with CT Box
[non metallic]. Necessary required materials shall be supplied by the contractor. Make- Phonics or
Similar. (For this item, rates taken notionally as one paise (Rs. 0.01). Pl. ignore this rate and fill your
rate in the rate column.). Inspection by Consignee.

46
46 62.00 Numbers 0.01 0.62 AT Par 0.62 Rs.
Description:- Termination of 100 pair Krone type connectors and terminating of pair cable with Teak
wood plank as directed by engineer at site. (For this item, rates taken notionally as one paise (Rs.
0.01). Pl. ignore this rate and fill your rate in the rate column.). Inspection by Consignee.

47
47 168.00 Numbers 0.01 1.68 AT Par 1.68 Rs.
Description:- SUPPLY OF 12 PAIR C.T BOX (METAL BOX) WAGO TYPE WITH DISCONNECTION AND
RECONNECTION FACILITY. (For this item, rates taken notionally as one paise (Rs. 0.01). Pl. ignore this
rate and fill your rate in the rate column.). Inspection by Consignee.

48

48 50.00 Numbers 0.01 0.50 AT Par 0.50 Rs.
Description:- Supply of Media converter with required accessories and including all necessary
connecting cable Make HCL/Digisol/ Dlink/Mrotek/iball or similar and as per technical specifications in
Part-D (technical specification of Material) of tender document. (For this item, rates taken notionally as
one paise (Rs. 0.01). Pl. ignore this rate and fill your rate in the rate column.). Inspection by
Consignee.

49

49 8400.00 Numbers 0.01 84.00 AT Par 84.00 Rs.
Description:- Supply of 10 pair Disconnecting IDC Module (Krone type) of Make Krone, Baton, MX
only. Firm to submit documentary evidence with supply that item is procure from OEM. (For this item,
rates taken notionally as one paise (Rs. 0.01). Pl. ignore this rate and fill your rate in the rate column.).
Inspection by Consignee.

50

50 15000.00 Metre 0.01 150.00 AT Par 150.00 Rs.
Description:- Laying of OFC/ STP/ Power/ data/ Telecom/ PA cables in trenches & casing along with
fixing of casing capping.clamps and hose to be provided by firm where ever bends/ curves, as per the
instruction of site Engineer. (For this item, rates taken notionally as one paise (Rs. 0.01). Pl. ignore this
rate and fill your rate in the rate column.). Inspection by Consignee.

51
51 16.00 Numbers 0.01 0.16 AT Par 0.16 Rs.
Description:- Supply of 0 db optical connector. (For this item, rates taken notionally as one paise (Rs.
0.01). Pl. ignore this rate and fill your rate in the rate column.). Inspection by Consignee.

52
52 16.00 Numbers 0.01 0.16 AT Par 0.16 Rs.
Description:- Supply of 5 db optical connector. (For this item, rates taken notionally as one paise (Rs.
0.01). Pl. ignore this rate and fill your rate in the rate column.). Inspection by Consignee.

53
53 16.00 Numbers 0.01 0.16 AT Par 0.16 Rs.
Description:- Supply of 10 db optical connector. (For this item, rates taken notionally as one paise
(Rs. 0.01). Pl. ignore this rate and fill your rate in the rate column.). Inspection by Consignee.

54

54 64.00 Set 0.01 0.64 AT Par 0.64 Rs.
Description:- Supply, installation, testing & commissioning of Ring Earth as per RDSO Specification
No. RDSO/SPN/197/2008 or latest amendment and RDSO drawing No. SDO/RDSO/E&B/001 and 002.
All the consumables for mounting the copper tape/bus bar, copper lugs with stainless steel nut and
bolts, copper bus bar etc. will be supplied by the contractor. (For this item, rates taken notionally as
one paise (Rs. 0.01). Pl. ignore this rate and fill your rate in the rate column.). supply material will be
inspected by RDSO. Installation will be inspection by Consingee).
55 185.00 Set 0.01 1.85 AT Par 1.85 Rs.
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55

Description:- Supply of Maintenance Free Earth As per RDSO/SPN/197/2008 or latest consisting of :1)
Copper bond steel electrode 3 Mtr long 17 mm dia with copper bonding thickness of min.250 micron &
UL listed & marked -01 No 2) Earth enhancement compound RDSO Approved in sealed bag of 10Kgs-
03 No 3) Copper strip 150x25x6 mm -02 No 4) Copper strip 300x25x6 mm -01 No 5)35 Sqmm Copper
Cable to connect earth electrod to MEEB-15 Mtr Approx. (For this item, rates taken notionally as one
paise (Rs. 0.01). Pl. ignore this rate and fill your rate in the rate column.). Inspection by RDSO.

56

56 185.00 Numbers 0.01 1.85 AT Par 1.85 Rs.
Description:- Installation of unit earth as per RDSO/SPN/197/2008 ver I or latest, to construct
earthing of </= 1 Ohm consisting of a. digging the earth to required depth, insertion of electrode,
filling of earth enhancing compound & construction of chamber, measurement of earth value and all
other work of earthing as per code of practice. All the consumables for mounting the copper tape
inside the relay room, Exothermic weld materials and tools & fixtures for the welding Copper tapes
and Electrodes etc shall be arranged by the contractor. (For this item, rates taken notionally as one
paise (Rs. 0.01). Pl. ignore this rate and fill your rate in the rate column.).Inspection by Consingee.

57

57 500.00 Numbers 0.01 5.00 AT Par 5.00 Rs.
Description:- Supply, installation, testing and commissioning of Portswise analog extension
licenses.The system shall be compatible to the existing Server/system exchange over divisions. (For
this item, rates taken notionally as one paise (Rs. 0.01). Pl. ignore this rate and fill your rate in the rate
column.). Inspection by Consignee.

58

58 1250.00 Metre 0.01 12.50 AT Par 12.50 Rs.
Description:- Supply of Paramite Battery Wire / Cable 16 Sq.mm size 126/0.4 mm upto 1100 V,
Flexible, Single Core, PVC Insulated, Unsheathed, shall be conforming to as per RDSO Specification No.
conforming to RDSO Specn.No. RDSO/PE/Spec/TL/0027-2002 (Rev 0) or later. (For this item, rates
taken notionally as one paise (Rs. 0.01). Pl. ignore this rate and fill your rate in the rate column.).
Inspection by Consignee.

59
59 100.00 Numbers 0.01 1.00 AT Par 1.00 Rs.
Description:- Supply and installation of 1 KVA UPS of Tata Libert, APC or Microtek make only.(For this
item, rates taken notionally as one paise (Rs. 0.01). Pl. ignore this rate and fill your rate in the rate
column.). (Inspection by Consignee.)

60

60 11.00 Numbers 0.01 0.11 AT Par 0.11 Rs.
Description:- Supply of Network Monitoring System equivalant to HP 68.6 cm (27) All-in-One Desktop
PC 27-cr0403in 13th Generation Intel Core™ i7 processor Windows 11 Home Single Language with
Microsoft office 68.6 cm (27) diagonal FHD, Antiglare IPS display with Intel UMA Graphics 16 GB DDR4
RAM 1 TB SSD Solid State Drive Or with Latest higher configuration. (For this item, rates taken
notionally as one paise (Rs. 0.01). Pl. ignore this rate and fill your rate in the rate column.). Inspection
by Consignee.

61
61 10370.00 Metre 0.01 103.70 AT Par 103.70 Rs.
Description:- Supply of STP CAT-6 Networking Cable, having identification marks at regular interval,
make D-Link OR Finolex OR Sterlite OR Digilink. (For this item, rates taken notionally as one paise (Rs.
0.01). Pl. ignore this rate and fill your rate in the rate column.). Inspection by Consignee.

62

62 68625.00 Metre 0.01 686.25 AT Par 686.25 Rs.
Description:- Supply of UTP CAT-6 cable with identification marking on cable at regular interval as
per technical specifications in Part-D (technical specification of Material) of tender document. (For this
item, rates taken notionally as one paise (Rs. 0.01). Pl. ignore this rate and fill your rate in the rate
column.). Inspection by Consignee.

63
63 500.00 Metre 0.01 5.00 AT Par 5.00 Rs.
Description:- Supply of switch board cable 0.5 mm / 50 pair as per Specification No GR/WIR-06/03
Mar2002 or latest of Finolex/ Havells/ Delton or similar. (For this item, rates taken notionally as one
paise (Rs. 0.01). Pl. ignore this rate and fill your rate in the rate column.). Inspection by Consignee).

64

64 6000.00 Metre 0.01 60.00 AT Par 60.00 Rs.
Description:- Supply of 20 pair Switch board cable of 0.5mm dia conductor as per TEC Spc: GR/WIR-
06/03 of march 2002 make delton/ Finolex/ Polycab or similar. (For this item, rates taken notionally as
one paise (Rs. 0.01). Pl. ignore this rate and fill your rate in the rate column.). Inspection by
Consignee.

65
65 1600.00 Metre 0.01 16.00 AT Par 16.00 Rs.
Description:- Supply of switch board cable 0.5 mm/ 10 pair as per Specification No GR/WIR-06/03
Mar2002 or latest of Finolex/ Havells/ Delton or similar. (For this item, rates taken notionally as one
paise (Rs. 0.01). Pl. ignore this rate and fill your rate in the rate column.). Inspection by consignee.

66

66 3000.00 Metre 0.01 30.00 AT Par 30.00 Rs.
Description:- Supply of multi strand PVC insulated flexible power copper cable, size: 3 coreX2.5
sqmm individually PVC insulated &overall PVC sheathed 1.1 KV Grade conforming to IS :694 and 8130.
Make: HAVELLS /FINOLEX /POLYCAB /KEI or similar. (For this item, rates taken notionally as one paise
(Rs. 0.01). Pl. ignore this rate and fill your rate in the rate column.). Inspection by Consignee.
67 1.50 Kilometre 0.01 0.01 AT Par 0.01 Rs.
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67
Description:- Supply of PVC flexible copper cable single core, multistrand 1x25 Sq.mm (196
conductor each diameter 0.40 +/- 0.01) as per IS 2465/1984 & IS 694/2010 with latest amendment if
any with insulation thickness of 1.2 mm nominal conductor resistance 0.780 ohms/km and test
parameters are as per IRS (S) 76/89 (Amd.3). (For this item, rates taken notionally as one paise (Rs.
0.01). Pl. ignore this rate and fill your rate in the rate column.). Inspection by Consignee.

68
68 7000.00 Metre 0.01 70.00 AT Par 70.00 Rs.
Description:- Supply of PVC Casing Caping Ivory/ White Colour, Size 25 mm x 25 mm. Length, Fire
Proof, Shock Proof, Termite Proof. (For this item, rates taken notionally as one paise (Rs. 0.01). Pl.
ignore this rate and fill your rate in the rate column.). Inspection by Consignee.

69

69 3000.00 Metre 0.01 30.00 AT Par 30.00 Rs.
Description:- Supply of PVC Rigid/Conduict pipes and its fixing accessories 25mm x 1mm thickness
of Precision/ PLASTO/ Presto teak make or similar. Sample to be approved before supplying. (For this
item, rates taken notionally as one paise (Rs. 0.01). Pl. ignore this rate and fill your rate in the rate
column.). Inspection by Consignee.

70

70 1.00 Lumpsum 753099654.76 753099654.76 AT Par 753099654.76 Rs.
Description:- Pseudo Item- For this item rate taken is as advertised cost the total work minus the
sum value of the notional amounts of the above all items. Pl. fill the rate for this item as one paise
ONLY (Rs. 0.01) (Note: This item has been introduced to permit uploading of the tender schedule on
the e-tender portal without disclosing the estimated rates for the individual items)

3. ITEM BREAKUP

No item break up added

4. ELIGIBILITY CONDITIONS

Important
:

All documents uploaded and remarks / confirmation entered by the bidders against any
eligibility condition shall be opened as part of technical bid only

Special Financial Criteria

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1

The tenderer must have minimum average annual contractual turnover
of V/N OR 'V' Whichever is less; where. V= Advertised value of the tender
in crores of Rupees N= Number of years prescribed for completion of
work for which bids have been invited. The average annual contractual
turnover shall be calculated as an average of "total contractual
payments" in the previous three financial years, as per the audited
balance sheet. However, in case balance sheet of the previous year is
yet to be prepared/ audited, the audited balance sheet of the fourth
previous year shall be considered for calculating average annual
contractual turnover. The tenderers shall submit requisite information as
per ANNEXURE-XXXIII, along with copies of Audited Balance Sheets duly
certified by the Chartered Accountant/ Certificate from Chartered
Accountant duly supported by Audited Balance Sheet.

No No Allowed
(Mandatory)

Special Technical Criteria

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1

a)The tenderer must have successfully completed or substantially
completed any one of the following categories of work(s) during last 07
(seven) years, ending last day of month previous to the one in which
tender is invited: (i)Three similar works each costing not less than the
amount equal to 30% of advertised value of the tender, or (ii)Two similar
works each costing not less than the amount equal to 40% of advertised
value of the tender, or (iii)One similar work costing not less than the
amount equal to 60% of advertised value of the tender.

No No Allowed
(Mandatory)

1.1

Defination of Similar Work :- Any work involving supply installation
testing and commissioning of • IPMPLS equipment OR • IP based
networking system OR • OFC based telecommunication system OR • IP
exchanges OR • VOIP based train control communication system OR •
Radio based communication system OR • work involving supply
installation and commissioning of OPGW system.

No No Not Allowed

Bidders shall confirm and certify on the behalf of the tenderer including its constituents as under:
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S.No. Description
1 I/we the tenderer (s) am/are signing this document after carefully reading the contents.

2 I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages in confirmation
thereof.

3

I/we hereby declare that I/we have downloaded the tender documents from Indian Railway website
www.ireps.gov.in . I/we have verified the content of the document from the website and there is no addition, no
deletion or no alteration to the content of the tender document. In case of any discrepancy noticed at any stage
i.e. evaluation of tenders, execution of work or final payment of the contract, the master copy available with the
railway Administration shall be final and binding upon me/us.

4 I/we declare and certify that I/we have not made any misleading or false representation in the forms,
statements and attachments in proof of the qualification requirements.

5 I/We also understand that my/our offer will be evaluated based on the documents/credentials submitted along
with the offer and same shall be binding upon me/us.

6 I/We declare that the information and documents submitted along with the tender by me/us are correct and I/we
are fully responsible for the correctness of the information and documents, submitted by us.

7
I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or any other Ministry /
Department of Govt. of India from participation in tender on the date of submission of bids, either in individual
capacity or as a HUF/ member of the partnership firm/LLP/JV/Society/Trust.

8
I/we understand that if the contents of the certificate submitted by us are found to be forged/false at any time
during process for evaluation of tenders, it shall lead to forfeiture of the Bid Security and may also lead to any
other action provided in the contract including banning of business for a period of upto two year. Further, I/we
and all my/our constituents understand that my/our offer shall be summarily rejected.

9
I/we also understand that if the contents of the certificate submitted by us are found to be false/forged at any
time after the award of the contract, it will lead to termination of the contract, along with forfeiture of Bid
Security/Security Deposit and Performance guarantee and may also lead to any other action provided in the
contract including banning of business for a period of upto two year.

10
I/We have read the clause regarding restriction on procurement from a bidder of a country which shares a land
border with India and certify that I am/We are not from such a country or, if from such a country, have been
registered with the competent Authority. I/We hereby certify that I/we fulfil all the requirements in this regard
and am/are eligible to be considered (evidence of valid registration by the competent authority is enclosed)

Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership
(LLP) etc.

S.No. Description

1

Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability Partnership
(LLP) etc. Please submit a certificate in the prescribed format (please download the format from the link given
below). Non submission of the certificate, or submission of certificate either not properly filled in, or in a format
other than the prescribed format shall lead to summary rejection of your offer. 
( Click here to download the Format of Self Certification)

5. COMPLIANCE

Important
:

All documents uploaded and remarks / confirmation entered by the bidders against any
compliance condition shall be opened as part of technical bid only.

Commercial-Compliance

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1

Please enter the percentage of local content in the material
being offered. Please enter 0 for fully imported items, and 100
for fully indigenous items. The definition and calculation of local
content shall be in accordance with the Make in India policy as
incorporated in the tender conditions.

No No Allowed
(Mandatory)

2

Please enter the percentage of local content in the material
being offered. Please enter 0 for fully imported items, and 100
for fully indigenous items. The definition and calculation of local
content shall be in accordance with the Make in India policy as
incorporated in the tender conditions.

No Yes Allowed
(Optional)

General Instructions

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1 Tender document, Scope of work & GCC 2022 are attached with
the tender. No No Not Allowed
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Undertakings

S.No. Description Confirmation
Required

Remarks
Allowed

Documents
Uploading

1 I have read the entire tender document including uploaded
documents. No No Not Allowed

2 I/we have visited the site and I am/We are aware about site
condition. No No Not Allowed

3 I have read the entire tender document including uploaded
documents. No No Not Allowed

4 I/we have visited the site and I am/We are aware about site
condition. No No Not Allowed

6. Documents attached with tender

S.No. Document Name Document Description
1 IPMPLStenderdocument240725.pdf Tender Document IPMPLS
2 IPMPLSotherreferencedocuments.pdf Other reference document
3 GCC-2022-withACS10.pdf GCC 2022 with ACS

This tender complies with Public Procurement Policy (Make in India) Order 2017, dated 15/06/2017,
issued by Department of Industrial Promotion and Policy, Ministry of Commerce, circulated vide Railway
Board letter no. 2015/RS(G)/779/5 dated 03/08/2017 and 27/12/2017 and amendments/ revisions
thereof.

As a Tender Inviting Authority, the undersigned has ensured that the issue of this tender does not
violate provisions of GFR regarding procurement through GeM.

Signed By: SUNEEL SHARMA

Designation : Dy.CSTE/Project/BB
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