

Corrigendum Details

Corrigendum No	2	Corrigendum Publish Date	04/01/2024 19:03
-----------------------	---	---------------------------------	------------------

Tender Details

Tender No	B-SG-GS-08-2023-24 (Open Tender)	Closing Date/Time	25/01/2024 15:00
Name Of Work	Comprehensive Signalling and Telecommunication Works for Provision of Automatic Block Signalling System in GUDUR-SINGARAYAKONDA Section of Vijayawada Division in South Central Railway		

Items Modified

NIT Header

Field Name	Existing Value	Modified Value
Period of Completion	660	750
Advertised Value (INR)	2220148741.00	2230297176.00
Earnest Money (INR)	11101000.00	11152000.00

NIT Schedule

Code	Field Name	Existing Value	Modified Value
Schedule - A Item - 1	Basic Value	2220148741.00	2230297176

New Items Added

Documents

S.No	Document Description	File Name
1	Draft EPC Agreement GDR SKM Revision II 04 01 2024	DraftEPCAgreementGDRSKMRevisionII04012024.pdf
2	RCC DUCT 2023 3rd line GDR SKM 04 01 2024	RCCDUCT20233rdlineGDRSKM04012024.pdf
3	Annexure 27 GDR SKM 04 01 2024	Annexure27GDRSKM04012024.pdf
4	Corrigendum 2 GDR SKM 04 01 2024 SIGNED	Corrigendum-2GDRSKM04012024SIGNED.pdf
5	Annexure 28 GDR SKM 04 01 2024	Annexure28GDRSKM04012024.pdf
6	RFP GDR SKM Revision II 04 01 2024	RFPGDR-SKM_Ver-II_04-01-2024_1.pdf
7	REPLY TO 2nd PRE BID QUERIES OF GDR SKM TENDER 04 01 2024	REPLYTO2ndPREBIDQUERIESOFGDR-SKMTENDERGDRSKM04012024SIGNED.pdf
8	Annexure 26 GDR SKM 04 01 2024	Annexure26GDRSKM04012024.pdf
9	Feasibility Report GDR SKM Revision II 04 01 2024	FeasibilityReportGDRSKMRevisionII04012024.pdf

Items Deleted

Tender Documents

S.No	File Name	Document Description
1	FeasibilityReportGDRSKMRevision114122023_1.pdf	Feasibility Report GDR SKM Revision 1 14 12 2023
2	RFPGDRSKMRevision114122023_2.pdf	RFP GDR SKM Revision 1 14 12 2023
3	Annexure-28_Functionalrequirements ofApp14_12_2023.pdf	Annexure 28 Functional requirements of App 14122023
4	DraftEPCAgreementGDRSKMRevision114122023_1.pdf	Draft EPC Agreement GDR SKM Revision 1 14 12 2023

Close